

**Advanced Athletic Surfaces  
1461 Carriage Ridge Dr  
Greensboro GA 30642  
706-834-9781**

**Proposed project plan for Jefferson Parish project:**

**Day 1: Mobilization.**

**Day 2: Clean and prepare courts as necessary.**

**Day 3: Fill and level any birdbaths as necessary.**

**Day 4-5: Remove existing net post foundations. Install new net post foundations.**

**Day 6-7 Apply two coats of acrylic resurfacer.**

**Day 8-9: Apply two coats of acrylic color coatings.**

**Day 10: Stripe courts for pickleball. Clean site.**

**Note: This plan is contingent on weather conditions. Temperatures must be above 55 to apply coatings, and lows cannot be under 35 at night for coatings to be applied during the day.**

**Authorized representatives for project  
Tom Beck, Owner**

[tfbeck12@gmail.com](mailto:tfbeck12@gmail.com)

706-834-9781

42 years experience

**Jason Beck, Project Manager**

[jbeck8484@gmail.com](mailto:jbeck8484@gmail.com)

706-294-5690

5 years experience

**Werley Leite, Crew Foreman**

[werleyleite@hotmail.com](mailto:werleyleite@hotmail.com)

706-834-9781

21 years experience

### **Qualifications of firm**

42 years experience in sports court maintenance, repair and resurfacing; Constructed, repaired and resurfaced over 800 tennis, pickleball and basketball courts in 20 states; member of American Sports Builders Association; certified installer thru ACRYTECH Sports Surfaces.

### **Warranty:**

Two years materials and workmanship, excluding structural cracks in the pad returning with standard crack filling.

### **References(all using ACRYTECH Sport Surfaces)**

Sweetwater TN Parks and Recreation

Resurfaced 5 tennis courts and constructed 2 pickleball courts

Completed June 2023

Contact: Tim Crawford [tcrawford@sweetwater.net](mailto:tcrawford@sweetwater.net)

Jackson, TN Parks and Recreation Dept

Resurfaced 2 tennis and 12 pickleball courts

Completed September, 2023

Contact: Heather Harpole [hharpole@jacksontn.gov](mailto:hharpole@jacksontn.gov)

Associa Management Services

Hilton Head Island SC

Constructed and resurfaced numerous tennis and pickleball courts from 2016 to present.  
Contact: Craig Lester [Clester@asihhi.com](mailto:Clester@asihhi.com)

Kershaw County Schools System  
Resurfaced 12 tennis courts  
Completed June, 2022  
Contact: Billy Smith [Billy.Smith@kcsdschools.net](mailto:Billy.Smith@kcsdschools.net)

Baldwin County(GA)Parks and Recreation Dept  
Converted 4 tennis into 8 pickleball courts  
Completed January, 2022  
Contact: Bill Waters [bwatersh2o@gmail.com](mailto:bwatersh2o@gmail.com)

Village of Islamorada Florida  
Constructed 3 pickleball courts and resurfaced 5 tennis courts  
Completed June 2020 and July 2023  
Contact: Maria Bagiotti [maria.bagiotti@islamorada.fl.us](mailto:maria.bagiotti@islamorada.fl.us)

Island Club Tennis Center  
Hilton Head, SC  
Resurfaced 3 pickleball courts and 1 basketball court  
Completed March, 2023  
Contact: Jim Flory  
[Jflory@hargray.com](mailto:Jflory@hargray.com)

The Enclave HOA Savannah GA  
Resurfaced 3 pickleball courts  
Installed 1 basketball court  
Completed March, 2023  
Contact: Joe Ervin  
[jervin@asihhi.com](mailto:jervin@asihhi.com)

