

**“BID ENCLOSED for Clarksdale – Coahoma County Airport Reconstruct Taxiway
Lighting A.I.P. Project No. 3-28-0014-025-2019”**

Coahoma County Board of Supervisors

Clarksdale, MS

Webster Electric Co. LLC

P.O. Box 8129

Meridian, MS 39303

Certificate of Responsibility No. 12259-MC

BID ATTACHED

BID FORM**PROPOSAL FOR**

**Reconstruct Taxiway Lighting
at the
Clarksdale – Coahoma County Airport
Clarksdale, Mississippi**

TO: Mrs. Morgan Wood
Coahoma County, County Administrator
115 1st Street
Clarksdale, MS 38614

SUBMITTED BY: Webster Electric Co., LLC
(Firm Name)

DATE: July 9, 2019

Gentlemen:

The undersigned, as Bidder, hereby declares that the only person or persons interested in this Bid as principal or principals, is or are named herein and that no person other than herein mentioned has any interest in this Bid or in the Contract to be entered into; that this Bid is made without connection with any other person, company or parties making a Bid; and that it is in all respects fair and in good faith without collusion or fraud.

The Bidder further represents that it has examined the site of the Work and informed itself fully in regard to all conditions pertaining to the place where the Work is to be done; that it has examined the Plans and Specifications for the Work and other Contract Documents relative thereto, has read all of the Addenda furnished prior to the opening of the Bids, as acknowledged below; and that it has otherwise fully informed itself regarding the nature, extent, scope and details of the Work to be performed.

If provided with a form of an "Intent to Award" the Contract by the Owner, the Bidder shall contract with the Coahoma County Board of Supervisors in the form of the Contract Agreement contained in the Contract Documents, pay for and furnish all necessary permits, licenses, materials, equipment, machinery, maintenance, tools, apparatus, means of transportation and labor necessary to complete the Work within the specified Contract Time and as provided for in the Contract Documents to perform identified work tasks at the Clarksdale – Coahoma County Airport, Clarksdale, Mississippi, per specification requirements; furnish the prescribed Performance Bond and Payment Bond in the form contained in the Contract Documents each for not less than the Total Contract Price; furnish the required evidence of the specified insurance coverages; furnish the required Disadvantaged Business Enterprise data and submittals; and furnish the proof of Authority to Execute required by Paragraph 22 of the Instructions to Bidders.

BID FORM

If the Bidder fails or refuses to execute the Contract Documents or furnish the Bonds and other required documents as set forth in the Instructions to Bidders within ten (10) calendar days after a "Notice of Intent to Award" has been issued to the Contractor by the Owner, the Bid Guaranty accompanying this Bid, and the money payable thereon shall become the property of the Owner. Otherwise, the Bid Guaranty will be returned to the Bidder.

It is understood that the Bid prices stated by the Bidder in the Schedule of Prices Bid is based on the estimated quantities shown and will control in awarding the Contract as provided in the Contract Documents. The correct summation of the correct products, obtained by multiplying the estimated quantities shown in the Schedule of Prices Bid by the unit prices entered therein, will be considered as the Total Bid Price.

The unit prices shall be written **IN BOTH WORDS AND NUMBERS**, and failure to do so may, at the sole discretion of the Owner, be grounds for considering the bid incomplete and unresponsive, allowing the rejection of the bid submitted in its entirety.

In the event of a discrepancy between a unit bid price and its extension, the unit bid price will govern. It is further understood that the quantities stated for the various items in the Schedule of Prices Bid are estimates only and may be increased or decreased as provided in the Contract Documents.

The Bidder hereby further agrees if awarded the Contract, to commence the Work within ten (10) calendar days following the date of issuance of Notice to Proceed by the Owner, and complete the Work specified within the time limits set forth herein and in the Contract Documents, which time limits the Bidder acknowledges are reasonable. The Bidder agrees that he will complete the Work within the following Contract time provisions: Contract time is 120 calendar days.

If the Bidder fails to complete the Work within the scheduled times or any authorized extension thereof, there shall be deducted from the Total Contract Price a sum consisting of \$500.00 per calendar day plus all costs for any additional Resident Construction Observation, Engineer or Owner related expenses incurred for each calendar day elapsing beyond the specified time for Contract completion, in accordance with the Contract Documents as fixed, agreed and liquidated damages. In any event, the Owner shall have the right to compensatory and consequential damages resulting from the Bidder's delay in completing the Work or otherwise resulting from the Bidder's failure to perform in accordance with the terms and conditions of the Contract Documents.

Acknowledgement is hereby made of the following Addenda (identified by number) received since issuance of the Plans and Specifications:

ADDENDUM NO.	DATE	ADDENDUM NO.	DATE
No. 1	June 25, 2019		

The Bidder declares that the Prices Bid herein reflect minimum wage rates established for the Coahoma County, Mississippi area by the Secretary of Labor of the United States Department of Labor.

BID FORM

If additive bid alternates are included in the project, the Contract shall be awarded to the responsible bidder with the lowest and correct Base Bid plus additive alternates awarded.

All bidders must bid the base bid and additive alternates. All bidders shall complete the bid schedule tabulation for base bid and additive alternates.

The unit prices shall be written in both words and numbers, and failure to do so may, at the sole discretion of the Owner, be grounds for considering the bid incomplete and unresponsive, allowing the rejection of the bid submitted in its entirety.

The Bidder agrees to accept in full compensation for each Item, the Price named therefore in the following Schedule of Prices Bid:

BID FORM

SCHEDULE OF PRICES BID

BASE BID				
ITEM NO.	ITEM DESCRIPTION (UNIT PRICE IN WORDS)	QUANTITY	UNIT PRICE IN NUMBERS	PRICE EXTENSION IN NUMBERS
GP-105-2	Mobilization – Twenty-Four Thousand - One Hundred Dollars Per LS	1	\$24,100.00	\$24,100.00
L-108-5.1	Trenching for Direct Burial Cable, 24-inch Minimum Depth- Two Dollars - & Fourty Cents Per LF	13,500	\$2.40	\$32,400.00
L-108-5.2	Trenching for Counterpoise, 8-inch Minimum Depth- One Dollar - & Eighty Cents Per LF	13,500	\$1.80	\$24,300.00
L-108-5.3	No. 8 AWG, 5KV, L-824, Type C Cable, Installed in Duct Bank or Conduit- One Dollar & Twenty Cents Per LF	250	\$1.20	\$300.00
L-108-5.4	No. 8 AWG, 5KV, L-824, Type C Cable, Installed in Trench - One Dollar & Twenty Cents Per LF	14,800	\$1.20	\$17,760.00
L-108-5.5	No. 6 AWG, Solid, Bare Counterpoise Wire, Installed in Trench, Including Ground Rods and Ground Connectors- One Dollar - & Twenty Cents Per LF	13,500	\$1.20	\$16,200.00
L-108-5.6	No. 6 AWG, Insulated, Stranded Equipment Ground, Installed in Duct Bank or Conduit- One Dollar & Five Cents Per LF	200	\$1.05	\$210.00
L-108-5.7	No. 6 AWG, Insulated, Stranded Equipment Ground, Installed in Trench- - One Dollar & Five Cents Per LF	13,600	\$1.05	\$14,280.00
L-109-5.1	Installation of 10KW Regulator- Ten Thousand One Hundred Ninety-Five Dollars Per EA	1	\$10,195.00	\$10,195.00
L-109-5.2	Vault Modification- Two Thousand Five Hundred Fifty Dollars Per EA	1	\$2,550.00	\$2,550.00

BID FORM

BASE BID				
ITEM NO.	ITEM DESCRIPTION (UNIT PRICE IN WORDS)	QUANTITY	UNIT PRICE IN NUMBERS	PRICE EXTENSION IN NUMBERS
L-110-5.1	4" HDPE Directional Bore- Seventy-Six Dollars & _____ Per LF - Thirty Cents	50	\$76.30	\$3,815.00
L-125-5.1	L-861T (L) Medium Intensity Elevated Taxiway Edge Light, LED, Color Blue Stake Mounted- Five Hundred Twenty-Five Dollars Per EA	109	\$525.00	\$57,225.00
L-125-5.2	L-861T (L) Medium Intensity Elevated Taxiway Edge Light, LED, Color Blue Base Mounted One Thousand and Three Hundred Fifty Dollars Per EA	6	\$1,350.00	\$8,100.00
L-125-5.3	Airfield Guidance Sign (One Module), Installed on Existing Foundation- One Thousand Eight Hundred Fourty Dollars Per EA	2	\$1,840.00	\$3,680.00
L-125-5.4	Airfield Guidance Sign (Two Module), Installed on Existing Foundation -Two Thousand Two - Hundred Eighty Dollars Per EA	2	\$2,280.00	\$4,560.00
L-125-5.5	Airfield Guidance Sign (Three Module), Installed on Existing Foundation - Two Thousand Eight Hundred Seventy-Five Dollars Per EA	1	\$2,875.00	\$2,875.00
L-125-5.6	Airfield Guidance Sign (Two Module), Installed on New Foundation - Four Thousand Two - Hundred Dollars Per EA	2	\$4,200.00	\$8,400.00
L-125-5.7	Existing Airfield Guidance Signe – Reorient Panels- - One Hundred Dollars Per EA	2	\$100.00	\$200.00
TS-102-4.1	Demolition- Five Thousand Two - Hundred Seventy Dollars Per LS	1	\$5,270.00	\$5,270.00
TS-129-5.1	Implementation of Construction Safety Plan and Maintenance of Traffic- Five Thousand One - Hundred Dollars Per LS	1	\$5,100.00	\$5,100.00
TOTAL BASE BID			\$241,520.00	

BID FORM

BID SCHEDULE TABULATION

For all work required in accordance with the applicable Plans, Specifications and other Contract Documents including the cost of the required Bonds and Insurance, the undersigned submits for the BASE BID portion of the project, a Total Contract price of


Two Hundred Fourty-One Thousand Five Hundred Twenty Dollars

 and Zero /100 Dollars (\$ 241,520.00), broken down by unit prices, as shown in the preceding "Schedule of Prices Bid: BASE BID".

Notes to Bidder:

If a contract is to be awarded, it will be awarded to the lowest and most responsive bidder for the specific combination of Bid Schedules that will provide the sum that maximizes, without exceeding the available funds for the project, and will be in the best interest of the Airport.

The Owner reserves the right to reject all bids.



Steven D. Webster

(signature)

Webster Electric Co., LLC

(company name)

President

(title)

July 9, 2019

(date)

BID FORM

Attached is a cashier's check drawn on the _____ bank of _____

or a Bid Bond on the standard form of the Owner for the sum of

_____ 5% of greatest amount Bid _____ and _____/100 Dollars (\$ _____)

according to the requirements of the Instructions to Bidders, which check or Bid Bond is subject to the conditions and provisions thereof.



Steven D. Webster (signature)

Webster Electric Co., LLC

(company name)

President

(title)

July 9, 2019

(date)

(If Bidder is an individual, sign on this line).

(Seal)

Address

(Seal)

BID FORM

(If Bidder is partnership, fill in name of partnership, followed by the signature of the partner signing on behalf of the partnership.)


_____ A Partnership

By: _____ (SEAL)

Name and address of all partners:

(If Bidder is a corporation, fill in the name of the corporation, followed by the signature of the officer signing on behalf of the corporation by the officer's title.)

The below Corporation is organized and existing under the laws of the State of Mississippi, authorized by law to make this Bid and perform all work and furnish materials and equipment required under the Contract Documents and is authorized to do business in the State of Mississippi.




By: Steven D. Webster, President
 (Official Title)

P.O. Box 8129, Meridian, MS 39303
 (Address)

(Affix Corporate Seal)



Attest: 
 Sheila Webster (Secretary)

BID FORM

BIDDER'S CORPORATE DECLARATION
(To Be Filled In If Bidder Is A Corporation)Date: July 9, 2019

Our corporation is chartered under the Laws of the State of Mississippi
and the names, titles and business addresses of the executives are as follows:

Steven D. Webster
President

Sheila Webster
Secretary

P.O. Box 8129, Meridian, MS 39303


P.O. Box 8129, Meridian, MS 39303

Robert Manners
Treasurer

P.O. Box 8129, Meridian, MS 39303

CORPORATE CERTIFICATE

I, Sheila Webster certify that I am the Secretary of the Corporation named as Contractor in the foregoing Contract; that Steven D. Webster, who signed said Contract on behalf of the Contractor was then President of said Corporation; that said Contract was duly signed for and in behalf of said Corporation by authority of its governing body and is within the scope of its corporate powers.


Secretary Sheila Webster

Corporate Seal



BID FORM**DECLARATION OF PARTNERSHIP**
(To be filled in if a Bidder is a Partnership)

Our Partnership is composed of the following individuals:

Name_____
Name_____
Address_____
Address_____
Address_____
Address

(Furnish additional pages if necessary to ensure all partners are listed.)

PARTNERSHIP CERTIFICATE

STATE OF _____

COUNTY OF _____

On this _____ day of _____, 20_____, before me personally appeared _____, known to me and known by me to be the person who executed the above instrument, who being by me first duly sworn, did depose and say that he/she is a general partner in the firm of

_____; that said firm consists of himself/herself and _____ that he executed the foregoing instrument on behalf of said firm for the uses and purposes stated herein.

Notary Seal

Notary Public in the

County of _____

State of _____

My Commission Expires:

BID FORM

The full names and residences of persons or firms interested in the foregoing Bid as Principals or Officers (specifically include the President, Secretary and Treasurer and state the corporate office held by all other individuals listed) are as follows:

Steven D. Webster, President, P.O. Box 8129, Meridian, MS 39303

Jay Carney, Vice President, P.O. Box 8129, Meridian, MS 39303

Chad Robertson, Vice President, P.O. Box 8129, Meridian, MS 39303

Robert Manners, Vice President, P.O. Box 8129, Meridian, MS 39303

Sheila Webster, Secretary, P.O. Box 8129, Meridian, MS 39303

Robert Manners, Treasurer, P.O. Box 8129, Meridian, MS 39303

BID FORM

NON-COLLUSION AFFIDAVIT OF PRIME BIDDER

(This must be completed and submitted with the bid)

State of MississippiCounty of LauderdaleSteven D. Webster, being first duly sworn, deposes and says:

- (1) He/she is Steven D. Webster, the Bidder that has submitted the Attached bid;
- (2) Such Bid is genuine and is not a collusive or sham Bid;
- (3) Neither the said bidder nor any of its officers, partners, owners, agents, representatives, employees or parties in interest, including this affiant, has in any way colluded, conspired, connived or agreed, directly or indirectly with any other bidder, firm or person to submit a collusive or sham Bid in connection with the Contract for which the attached Bid has been submitted or the refrain from bidding in connection with such contract, or has communication or conference with any other Bidder, firm or person to fix the price or prices in the attached Bid or any other Bidder, or to fix any overhead, profit or cost element of the Bid price or the bid price of any other bidder, or to secure through any collusion, conspiracy, connivance or unlawful agreement any advantage against the Owner or any person interested in the proposed Contract; and
- (4) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, conspiracy, connivance or unlawful agreement on the part of the Bidder or any of its agents, representatives, owners, employees, or parties in interest, including this affiant.

(Signed) Steven D. WebsterPRESIDENT

Steven D. Webster

Subscribed and sworn to before me
this 9th day of July, 2019.Kandi Poe Rettig
Notary Public
(Title)My commission expires August 9, 2019

BID FORM**EQUAL OPPORTUNITY REPORT STATEMENT**

(Must be completed and submitted with the Bid)

Each Bidder shall complete and sign the Equal Opportunity Report Statement. A Bid may be considered unresponsive and may be rejected, in the Owner's sole discretion, if the Bidder fails to provide the fully executed Statement or fails furnish required data. The Bidder shall also, prior to award, furnish such other pertinent information regarding its employment policies and practices as well as those of its proposed subcontractors as FAA, the Owner or the Executive Vice President of the President's Committee may require.

The Bidder shall furnish similar Statements executed by each of its first-tier and second-tier subcontractors and shall obtain similar compliance by such subcontractors, before awarding subcontracts. No subcontract shall be awarded to any noncomplying subcontractor.

**Equal Opportunity Report Statement
as Required in 41 CFR 60-1.7(b)**

The Bidder shall complete the following statements by checking the appropriate blanks. Failure to complete these blanks may be grounds for rejection of bid:

1. The Bidder has X has not ____ developed and has on file at each established affirmative action programs pursuant to 41 CFR 60-1.40 and 41 CFR 60-2.
2. The Bidder has X has not ____ participated in any previous contract or subcontract subject to the equal opportunity clause prescribed by Executive Order 11246, as amended.
3. The Bidder has X has not ____ filed with the Joint Reporting Committee the annual compliance report on Standard Form 100 (EEO)-1 Report).
4. The Bidder does X does not ____ employ fifty or more employees.

Webster Electric Co., LLC

(Name of Bidder)

By: 

Steven D. Webster

Date: July 9, 2019Title: President

BID FORM**CERTIFICATION OF NON-SEGREGATED FACILITIES**

(Must be completed and submitted with the Bid)

The Bidder certifies that it does not maintain or provide for its employees any segregated facilities at any of its establishments and that it does not permit its employees to perform their services on any location under its control, where segregated facilities are maintained. The Bidder certifies further that it will not maintain or provide for its employees segregated facilities at any of its establishments, and that it will not permit its employees to perform their services at any location under its control, where segregated facilities are maintained. The Bidder agrees that a breach of this certification is a violation of the equal opportunity clause in this Contract. As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms and washrooms, restaurants and other eating areas, time clocks, locker rooms and other storage or dressing areas, parking lots, drinking fountains, recreation or entertainment areas, transportation and housing facilities provided for employees which are segregated by explicit directive or are in fact segregated on the basis of race, color, religion or national origin, because of habit, local custom or any other reason. The Bidder agrees that (except where it has obtained identical certification from proposed subcontractors for specific time periods) it will obtain identical certifications from proposed subcontractors prior to the award of subcontracts exceeding \$100,000 which are not exempt from the provisions of the equal opportunity clause, and that it will retain such certification in its files.

Webster Electric Co., LLC

(Name of Bidder)

By: Steven D. WebsterDate: July 9, 2019Title: President

BID FORM

SUBCONTRACTOR INFORMATION

(To be Submitted with the Bid)

Subcontractor Name: Burton Construction Inc.

Address: 306 27th Ave., Meridian, MS 39301

Subcontract Work Item: GP-105-2, L-108-5.1 & l-108-5.2

Dollar Value of Subcontract Work: \$55,750.00

Subcontractor Name: _____

Address: _____

Subcontract Work Item: _____

Dollar Value of Subcontract Work: _____

Subcontractor Name: _____

Address: _____

Subcontract Work Item: _____

Dollar Value of Subcontract Work: _____

Subcontractor Name: _____

Address: _____

Subcontract Work Item: _____

Dollar Value of Subcontract Work: _____

BID FORM

The undersigned bidder/offeror has satisfied the requirements of the bid specification in the following manner (please check the appropriate space):

X The bidder/offeror is committed to a minimum of 9.38 % DBE utilization on this contract.

_____ The bidder/offeror (if unable to meet the DBE goal of _____% is committed to a minimum of _____% DBE utilization on this contract and submits documentation demonstrating good faith efforts.

Name of bidder/offeror's firm: Webster Electric Co., LLC

State Registration No. 12259-MC

By: Steven D. Webster President
(Signature) Steven D. Webster (Title)

CONTRACT DOCUMENTSSECTION C**BID FORM
LETTER OF INTENT**

(Must be submitted for each DBE subcontractor)

Name of bidder/offeree's firm: BURTON CON INCAddress: 306 27TH AVECity: MEADOWS State: MS Zip: 39301Name of DBE firm: BURTON CON INCAddress: 306 27TH AVECity: MEADOWS State: MS Zip: 39301Telephone: 601 485-7866

Description of work to be performed by DBE firm:

Trenching for Direct Burial Cable
Trenching for Counterpoise

The bidder/offeree is committed to utilizing the above-named DBE firm for the work described above.
The estimated dollar value of this work is \$ 55,750.00.

Affirmation

The above-named DBE firm affirms that it will perform the portion of the contract for the estimated dollar value as stated above.

By: [Signature] (Signature) President (Title)

If the bidder/offeree does not receive award of the prime contract, any and all representations in this Letter of Intent and Affirmation shall be null and void.

BID FORM**INFORMATION FOR DETERMINING JOINT VENTURE ELIGIBILITY**

(This form need not be filled in if all joint venture firms
are disadvantaged owned.)

1. Name of joint venture _____
2. Address of joint venture _____
3. Phone number of joint venture _____
4. Identify the firms which comprise the joint venture. (The DBE partner must complete Exhibit "B" to the Instructions to Bidders.)

 - (a) Describe the role of the DBE firm in the joint venture.

 - (b) Describe briefly the experience and business qualifications of each non-DBE joint venturer.

5. Nature of joint venture' business

6. Provide a copy of the joint venture agreement.

7. What is the claimed percentage of the DBE ownership?

8. Ownership of joint venture: (This need not be filled in if described in the joint venture agreement, provided in question 6.)
 - (a) Profit and loss sharing

BID FORM

- (b) Capital contributions, including equipment

- (c) Other applicable ownership interests

9. Control of and participation in this contract. Identify by name, race, sex and "firm those individuals (and their titles) who are responsible for day-to-day management and policy decision-making, including, but not limited to, those with prime responsibility for:

- (a) Financial decisions

- (b) Management decisions, such as:

- 1) Estimating

- 2) Marketing and sales

- 3) Hiring and firing of management personnel

- 4) Purchasing of major items or supplies

- (c) Supervision of field operations

NOTE: If, after filing this disclosure and before the completion of the joint venture's work on the contract covered by this regulation, there is any significant change in the information submitted, the joint venture must inform the Owner, either directly or through the Bidder if the joint venture is a subcontractor.

BID FORM

AFFIDAVIT

The undersigned swear or affirm that the foregoing statements are correct and include all material information necessary to identify and explain the terms and operation of our joint venture and the intended participation by each joint venture in the undertaking. Further, the undersigned covenant and agree to provide to the Owner current, complete and accurate information regarding actual joint venture work and the payment therefor and any proposed changes in any of the joint venturer arrangements and to permit the audit and examination of the books, records and files of the joint venture, or those of each joint venturer relevant to the joint venture, by authorized representatives of the Owner or the Federal funding agency. Any material misrepresentation will be grounds for terminating any contract which may be awarded and for initiating action under Federal or State laws concerning false statements.

Name of Firm

Name of Firm

Signature

Signature

Typed or Printed Name

Typed or Printed Name

Title

Title

Date

Date

Date _____

State of _____

County of _____

On this the ____ day of _____, 20____, before me appeared (name) _____, to be personally known, who, being duly sworn, did execute the foregoing affidavit, and did state that he or she was properly authorized by (name of firm) _____ to execute the affidavit and did so as his or her free act and deed.

Notary Public _____

Commission Expires _____
(Seal)

FORM OF BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we, the undersigned Webster Electric Co., LLC,
PO Box 8129 Meridian, MS 39303, as Principal, and
Travelers Casualty and Surety Company of America, as Surety, are held and firmly bound unto the
Coahoma County Board of Supervisors, hereinafter called the "Owner", in the Penal Sum of
Five percent of Bid DOLLARS (\$ 5%) for
the payment of which, well and truly to be made we hereby jointly and severally bind ourselves, our heirs,
executors, administrators, successors and assigns firmly by these presents.

SIGNED THIS 9th DAY OF July, 2019.

The condition of the above obligation is such that whereas the Principal has submitted to the Owner a certain Bid, attached hereto and made a part hereof, to enter into a Contract in writing for all work associated with "RECONSTRUCT TAXIWAY LIGHTING" in accordance with the requirements of the contract documents.

The work performed shall be in exact accordance with the Technical Specification (on file at the office of the said Owner), Proposals and Special Provisions attached hereto, all being made a part hereof as fully as though copies herein, under the direct supervision and to the entire satisfaction of the Owner and in accordance with the laws of the State of Mississippi.

NOW THEREFORE,

- A) if said Bid shall be rejected, or
- B) if sixty (60) days expire from the time and date fixed for opening of Bids before Notice of Intent to Award the Contract is given to Principal, or
- C) if seventy (70) days expire from the time and date fixed for opening of Bids before Notice of Proceed is given to Principal, or
- D) if Notice of Intent to Award the Contract is given to the Principal and the Principal shall, within Ten (10) calendar days of the date of the Notice of Intent to Award the Contract, execute and deliver a Contract in the form of Contract Agreement contained in the Contract Documents, properly completed in accordance with the Instructions to Bidders, furnished with...
 - 1) a Performance Bond for its faithful performance of the Contract; and
 - 2) a Payment Bond for the payment of all persons performing labor or furnishing materials or supplies in connection therewith, in the forms contained in the Contract Documents; and
 - 3) satisfactory evidence of all required insurance coverage; and

FORM OF BID BOND

- 4) satisfactory evidence to the Owner of the authority of the person or persons executing the Contract and all other documents on its behalf; and
- 5) the statements, certifications and data relating to Equal Employment Opportunity, Non-Segregated Facilities and Disadvantaged Business Enterprises identified in the Instructions to Bidders; and
- 6) shall in all other respects perform its obligations pursuant to the terms of the Bid; then this obligation shall be void. Otherwise the same shall remain in full force and effect; it being expressly understood and agreed that the liability of the Surety for any and all claims hereunder shall, in no event, exceed the Penal Sum of this obligation as herein stated.

The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety and its Bond shall be in no way be impaired or affected by an extension of the time within which the Owner may provide Notice of Intent to Award the Contract within which the Principal or the Owner may execute, deliver, furnish, provide or perform its obligations and the Surety does hereby waive notice of any such extensions.

IN WITNESS WHEREOF, the Principal and the Surety have hereunto set their hands and seals and such of them as are corporations have caused their corporate seals to be hereto affixed and these presents to be signed by their proper officers, on the day and year first set forth above.


Signed, sealed and delivered
in the presence of:


(Witness)


(Countersignature of Resident Agent)

Webster Electric Co., LLC

(Principal)


(Name)

Steve Webster, President

(Title)

Travelers Casualty and Surety Company of America

(Name of Surety)


(Name)

Vonda G Rivers, Attorney-In-Fact

(Title)

Notes:

1. If Principal or Surety are corporations, the respective corporate seals should be affixed and attached.
2. Surety companies executing Bonds must appear on the Treasury Department's most current list (Circular 570 as amended) and be authorized to transact business in the State where the project will take place.



**Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company
St. Paul Fire and Marine Insurance Company**

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint **Vonda G. Rivers of Meridian, Mississippi**, their true and lawful Attorney-in-Fact to sign, execute, seal and acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

The authority granted hereunder to sign, execute, seal and acknowledge any individual bond, recognizance, conditional undertaking, and other writing obligatory in the nature thereof is limited to the sum of **TWENTY MILLION DOLLARS (\$20, 000,000.00)** per bond..

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this **3rd** day of **February**, 2017.



State of Connecticut

City of Hartford ss.

By: _____

Robert L. Raney, Senior Vice President

On this the **3rd** day of **February**, 2017, before me personally appeared **Robert L. Raney**, who acknowledged himself to be the Senior Vice President of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, and that he, as such, being authorized so to do, executed the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

In Witness Whereof, I hereunto set my hand and official seal.

My Commission expires the **30th** day of **June**, 2021



Marie C. Tetreault
Marie C. Tetreault, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance, or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary; or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President, any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or understanding to which it is attached.

I, **Kevin E. Hughes**, the undersigned, Assistant Secretary of Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and St. Paul Fire and Marine Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this _____

day of _____



Kevin E. Hughes
Kevin E. Hughes, Assistant Secretary

**To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.
Please refer to the above-named Attorney-in-Fact and the details of the bond to which the power is attached.**

**MANDATORY FEDERAL CONTRACT PROVISIONS FOR CONSTRUCTION
AGREEMENTS****3. BREACH OF CONTRACT TERMS (Required)**

Any violation or breach of terms of this contract on the part of the contractor or its subcontractors may result in the suspension or termination of this contract or such other action that may be necessary to enforce the rights of the parties of this agreement.

Owner will provide Contractor written notice that describes the nature of the breach and corrective actions the Contractor must undertake in order to avoid termination of the contract. Owner reserves the right to withhold payments to Contractor until such time the Contractor corrects the breach or the Owner elects to terminate the contract. The Owner's notice will identify a specific date by which the Contractor must correct the breach. Owner may proceed with termination of the contract if the Contractor fails to correct the breach by deadline indicated in the Owner's notice.

The duties and obligations imposed by the Contract Documents and the rights and remedies available thereunder are in addition to, and not a limitation of, any duties, obligations, rights and remedies otherwise imposed or available by law.

4. BUY AMERICAN PREFERENCE (Required)**4.01 BUY AMERICAN PREFERENCE**

The contractor agrees to comply with 49 USC § 50101, which provides that Federal funds may not be obligated unless all steel and manufactured goods used in AIP funded projects are produced in the United States, unless the FAA has issued a waiver for the product; the product is listed as an Excepted Article, Material Or Supply in Federal Acquisition Regulation subpart 25.108; or is included in the FAA Nationwide Buy American Waivers Issued list.

A bidder or offeror must complete and submit the Buy America certification included herein with their bid or offer. The Owner will reject as nonresponsive any bid or offer that does not include a completed Certificate of Buy American Compliance.

4.02 CERTIFICATE OF BUY AMERICAN COMPLIANCE FOR TOTAL FACILITY

As a matter of bid responsiveness, the bidder or offeror must complete, sign, date, and submit this certification statement with their proposal. The bidder or offeror must indicate how they intend to comply with 49 USC § 50101 by selecting one of the following certification statements. These statements are mutually exclusive. Bidder must select one or the other (i.e. not both) by inserting a checkmark ("") or the letter "X".

- ☒ Bidder or offeror hereby certifies that it will comply with 49 USC. 50101 by:
- a) Only installing steel and manufactured products produced in the United States; or
 - b) Installing manufactured products for which the FAA has issued a waiver as indicated by inclusion on the current FAA Nationwide Buy American Waivers Issued listing; or

SPECIAL CONDITIONS**SECTION SC-2****MANDATORY FEDERAL CONTRACT PROVISIONS FOR CONSTRUCTION
AGREEMENTS**

- c) Installing products listed as an Excepted Article, Material or Supply in Federal Acquisition Regulation Subpart 25.108.

By selecting this certification statement, the bidder or offeror agrees:

1. To provide to the Owner evidence that documents the source and origin of the steel and manufactured product.
 2. To faithfully comply with providing US domestic products.
 3. To refrain from seeking a waiver request after establishment of the contract, unless extenuating circumstances emerge that the FAA determines justified.
- ☐ The bidder or offeror hereby certifies it cannot comply with the 100% Buy American Preferences of 49 USC § 50101(a) but may qualify for either a Type 3 or Type 4 waiver under 49 USC § 50101(b). By selecting this certification statement, the apparent bidder or offeror with the apparent low bid agrees:
- a) To submit to the Owner within 15 calendar days of the bid opening, a formal waiver request and required documentation that support the type of waiver being requested.
 - b) That failure to submit the required documentation within the specified timeframe is cause for a non-responsive determination that may result in rejection of the proposal.
 - c) To faithfully comply with providing US domestic products at or above the approved US domestic content percentage as approved by the FAA.
 - d) To furnish US domestic product for any waiver request that the FAA rejects.
 - e) To refrain from seeking a waiver request after establishment of the contract, unless extenuating circumstances emerge that the FAA determines justified.

Required Documentation

Type 3 Waiver - The cost of components and subcomponents produced in the United States is more than 60% of the cost of all components and subcomponents of the "facility". The required documentation for a type 3 waiver is:

1. Listing of all manufactured products that are not comprised of 100% US domestic content (Excludes products listed on the FAA Nationwide Buy American Waivers Issued listing and products excluded by Federal Acquisition Regulation Subpart 25.108; products of unknown origin must be considered as non-domestic products in their entirety)
2. Cost of non-domestic components and subcomponents, excluding labor costs associated with final assembly and installation at project location.

**MANDATORY FEDERAL CONTRACT PROVISIONS FOR CONSTRUCTION
AGREEMENTS**

3. Percentage of non-domestic component and subcomponent cost as compared to total “facility” component and subcomponent costs, excluding labor costs associated with final assembly and installation at project location.


Type 4 Waiver – Total cost of project using US domestic source product exceeds the total project cost using non-domestic product by 25%. The required documentation for a type 4 of waiver is:

Detailed cost information for total project using US domestic product

Detailed cost information for total project using non-domestic product

False Statements: Per 49 USC § 47126, this certification concerns a matter within the jurisdiction of the Federal Aviation Administration and the making of a false, fictitious or fraudulent certification may render the maker subject to prosecution under Title 18, United States Code.

July 9, 2019
Date
Webster Electric Co., LLC
Company Name


Signature Steven D. Webster
President
Title

**MANDATORY FEDERAL CONTRACT PROVISIONS FOR CONSTRUCTION
AGREEMENTS****4.03 Certificate of Buy American Compliance for Manufactured Products**

As a matter of bid responsiveness, the bidder or offeror must complete, sign, date, and submit this certification statement with their proposal. The bidder or offeror must indicate how they intend to comply with 49 USC § 50101 by selecting one on the following certification statements. These statements are mutually exclusive. Bidder must select one or the other (not both) by inserting a checkmark (") or the letter "X".

- ☒ Bidder or offeror hereby certifies that it will comply with 49 USC § 50101 by:
- a) Only installing steel and manufactured products produced in the United States, or;
 - b) Installing manufactured products for which the FAA has issued a waiver as indicated by inclusion on the current FAA Nationwide Buy American Waivers Issued listing, or;
 - c) Installing products listed as an Excepted Article, Material or Supply in Federal Acquisition Regulation Subpart 25.108.

By selecting this certification statement, the bidder or offeror agrees:

- 1. To provide to the Owner evidence that documents the source and origin of the steel and manufactured product.
 - 2. To faithfully comply with providing US domestic product
 - 3. To furnish US domestic product for any waiver request that the FAA rejects
 - 4. To refrain from seeking a waiver request after establishment of the contract, unless extenuating circumstances emerge that the FAA determines justified.
- ☐ The bidder or offeror hereby certifies it cannot comply with the 100% Buy American Preferences of 49 USC § 50101(a) but may qualify for either a Type 3 or Type 4 waiver under 49 USC § 50101(b). By selecting this certification statement, the apparent bidder or offeror with the apparent low bid agrees:
- a) To submit to the Owner within 15 calendar days of the bid opening, a formal waiver request and required documentation that support the type of waiver being requested.
 - b) That failure to submit the required documentation within the specified timeframe is cause for a non-responsive determination may result in rejection of the proposal.
 - c) To faithfully comply with providing US domestic products at or above the approved US domestic content percentage as approved by the FAA.
 - d) To refrain from seeking a waiver request after establishment of the contract, unless extenuating circumstances emerge that the FAA determines justified.

SPECIAL CONDITIONS

SECTION SC-2

**MANDATORY FEDERAL CONTRACT PROVISIONS FOR CONSTRUCTION
AGREEMENTS**

Required Documentation

Type 3 Waiver - The cost of the item components and subcomponents produced in the United States is more than 60% of the cost of all components and subcomponents of the "item". The required documentation for a type 3 waiver is:

- a) Listing of all product components and subcomponents that are not comprised of 100% US domestic content (Excludes products listed on the FAA Nationwide Buy American Waivers Issued listing and products excluded by Federal Acquisition Regulation Subpart 25.108; products of unknown origin must be considered as non-domestic products in their entirety).
- b) Cost of non-domestic components and subcomponents, excluding labor costs associated with final assembly at place of manufacture.
- c) Percentage of non-domestic component and subcomponent cost as compared to total "item" component and subcomponent costs, excluding labor costs associated with final assembly at place of manufacture.


Type 4 Waiver - Total cost of project using US domestic source product exceeds the total project cost using non-domestic product by 25%. The required documentation for a type 4 waiver is:

- a) Detailed cost information for total project using US domestic product
- b) Detailed cost information for total project using non-domestic product

False Statements: Per 49 USC § 47126, this certification concerns a matter within the jurisdiction of the Federal Aviation Administration and the making of a false, fictitious or fraudulent certification may render the maker subject to prosecution under Title 18, United States Code.

July 9, 2019
Date

Webster Electric Co., LLC
Company Name


Signature Steven D. Webster
President
Title

TITLE VI NON-DISCRIMINATION AGREEMENT

Policy Statement

Webster Electric Co., LLC

The ~~(Insert name of Recipient)~~, hereinafter referred to as the "Recipient" assures that no person shall on the grounds of race, color, national origin, or sex, as provided by Title VI of the Civil Rights Act of 1964, and the Civil Rights Restoration Act of 1987 (P.L. 100.259) be excluded from participation in, be denied the benefits of, or be otherwise subjected to discrimination under any program or activity. The Recipient further assures every effort will be made to ensure non-discrimination in all of its programs and activities, whether those programs and activities are federally funded or not.

The Civil Rights Restoration Act of 1987, broadened the scope of Title VI coverage by expanding the definition of terms "programs or activities" to include all programs or activities of Federal Aid recipients, sub-recipients, and contractors/consultants, whether such programs and activities are federally assisted or not (Public Law 100259 [S.557] March 22, 1988.)

In the event the Recipient distributes federal aid funds to a sub-recipient, the Recipient will include Title VI language in all written agreements and will monitor for compliance.

Human Resources Manager

The Recipient's ~~(Insert name of person/division)~~, is responsible for initiating and monitoring Title VI activities, preparing reports and other responsibilities as required by 23 Code of Federal Regulation(CFR) 200 and 49 Code of Federal Regulation 21.



Head of Agency Signature Steven D. Webster

President

Title

July 9, 2019

Date

TITLE VI NON-DISCRIMINATION AGREEMENT

Sanctions

In the event the recipient fails or refuses to comply with the terms of this agreement, the MDOT may take any or all of the following actions:

- a) Cancel, terminate, or suspend this agreement in whole or in part;
- b) Refrain from extending any further assistance to the recipient under the program from which the failure or refusal occurred until satisfactory assurance of future compliance has been received from the recipient.
- c) Take such other action that may be deemed appropriate under the circumstances, until compliance or remedial action has been accomplished by the recipient.
- d) Refer the case to the Department of Justice for appropriate legal proceedings.

MISSISSIPPI DEPARTMENT OF
TRANSPORTATION:

Signature

Title VI Coordinator

Title

Date

(insert NAME OF RECIPIENT):



Signature

Steven D. Webster

President

Title

7/9/2019

Date



Electric Co., Inc.

PO Box 8129
Meridian, MS 39303
(601) 626-0200 Telephone
(601) 626-0209 Fax

Commercial-Industrial

Design/Construction

ANSWERS TO AIA DOCUMENT A305-1986 EDITION
Contractor Qualification Questionnaire

Company Name: Webster Electric Co., Inc.
Principal Office Address: P.O. Box 8129, Meridian, MS 39303 (U.S. Mail)
8292 Highway 19 North, Collinsville, MS (Street)
Type of Work: Division 16, Electrical & Communications Systems
Telephone: 601-626-0200
Fax: 601-626-0209
Email: steve@webster-electric.com

1. Organization:

- 1.1 **How many years has your organization been in business as a Contractor?** *Webster Electric began business operations March 1, 2000, and has been in business for 18+ years as of this date.*
- 1.2 **How many years has your organization been in business under its present business name?** *Webster Electric has been in business under the same business name since beginning operations, March 1, 2000.*
- 1.3 **If your organization is a corporation, answer the following:**
 - 1.3.1 Date of Incorporation *September 21, 1999*
 - 1.3.2 State of Incorporation *Mississippi*
 - 1.3.3 President's Name *Steven D. Webster*
 - 1.3.4 Senior Vice-President *Chad W. Davidson*
 - 1.3.5 Vice-President, Estimating *R. Chad Robertson*
 - 1.3.6 Secretary's Name *Sheila A. Webster*
 - 1.3.7 Treasurer's Name *Sheila A. Webster*
- 1.4 **If your organization is a partnership, answer the following:** *Does not apply.*
- 1.5 **If your organization is individually owned, answer the following:** *Does not apply.*
- 1.6 **If the form of your organization is other than those listed above, describe it and name the principals:** *Does not apply.*

2 Licensing:

- 2.1 **List jurisdictions and trade categories in which your organization is legally qualified to do business, and indicate registration or license numbers if applicable.** *Webster Electric Co., Inc. is licensed as an Electrical Contractor in Mississippi, holding Certificate of Responsibility number 12259-MC allowing us to bid unlimited value projects in Mississippi. Webster Electric holds State of Alabama General Contractor License number 27620 (Maximum bid amount is "Unlimited" Electrical Contracting specialty) issued by State Licensing Board for General Contractors. Webster Electric holds*

Louisiana State Electrical License #48452, unlimited dollar amount. Webster Electric also holds Tennessee State Electrical License #65467. Webster Electric holds numerous City Licenses including, Jackson, MS, Meridian, MS, Gulfport, MS, Hattiesburg, MS and several others. Additionally, Webster Electric holds sub-classifications for: Concrete Equipment Foundations & Equipment Installation in Louisiana and Mississippi.

2.2 List jurisdictions in which your organization's partnership or trade name is listed.

Webster Electric Co., Inc. is registered with the Mississippi, Alabama, Tennessee and Louisiana Secretaries of State as A Corporation. Webster Electric is a member of the National Electrical Contractors Association (NECA).

2.2.1 Webster Electric is a signatory contractor to the International Brotherhood of Electrical Workers (IBEW). Agreements have been signed with Locals Union Numbers: 917 Meridian, MS; 480 Jackson, MS; 903 Gulfport MS.

3 Experience

3.1 List the categories of work that your organization normally performs with its own forces:

- *Industrial, Commercial, Institutional, Hospital and Infrastructure type Construction projects including all of the following items of work:*
- *Trenching and backfill*
- *Excavation*
- *Concrete pouring, forming and finishing*
- *Installation of duct banks*
- *Installation of high voltage cabling*
- *Termination of high voltage cables*
- *All inside electrical work generally found in Division 16*
- *Installation and erection equipment, including transformers, switchgear, cable tray, generators, substation equipment etc.*
- *Drilling of foundations for light pole bases up to 48" diameter & 16' in depth*
- *Modifications to underground power systems up to 25kv*
- *Medium voltage airfield lighting*
- *Localizer and Glide Slope Antenna, along with accompanying shelters and foundations*
- *Alignment, installation of airport lighting systems, and Precision Approach Path Indicators (PAPI's) and Runway End Indicator Lighting systems (REIL's), and all types of aviation guidance systems*
- *Installation, calibration of Automated Weather Observing Systems (AWOS) including weather measurement instrumentation*
- *Installation of special systems to including; Theatrical Dimming and Stage Lighting, Fire Alarms Systems, Sound and Public Address Systems, Nurse Call Systems*

3.1.1 List the categories of work that your organization normally subcontracts to others.

- *Testing and certification of medium voltage cables*
- *Calibration of instruments*
- *Major overhead line construction*
- *Testing and startup of Special Systems*

3.2 Claims and Suits. (If the answer to any of the questions below is yes, please attach details.)

3.2.1 Has your organization ever failed to complete any work awarded to it? *No.*

3.2.2 Are there any judgments, claims, arbitration proceedings or suits pending or outstanding against your organization or its officers? *No*

- 3.3 **Has your organization filed any lawsuits or requested arbitration with regard to construction contracts within the last five years?** *Yes. We filed suit against Haynes Integrated Technologies for failure to complete a contract at Camp Shelby. Haynes IT did not contest the suit and we were awarded a judgment of \$27,000.00 plus attorney fees and court costs. Haynes IT has since filed for bankruptcy protection and the judgement has not been collected.*
- 3.4 **Within the last five years, has any officer or principal of your organization ever been an officer or principal of another organization when it failed to complete a construction contract? (If the answer is yes, please attach details.)** *No.*
- 3.5 **On a separate sheet, list the major projects your organization has completed in the past five years, giving the name of the project, owner, architect, and contract amount, date of completion and percentage of work performed with your own forces.** *Attached, please find Schedule "C" which lists all projects of this company in the order for which they were contracted. This schedule provides the name of the project, amount of the contract, whether we performed the project as a subcontractor or prime contractor, whether or not we provided a bond on the project, the projects current completion status, and warranty status is indicated. Webster Electric generally provided and installed all systems as indicated item 3.1 above. The amount of work subcontracted varies but is generally less than 10% of any contract amount shown and is generally limited to special systems such as fire alarm, nurse call etc. where the engineer requires that the electrical contractor subcontract the final connections and startup of a system to a factory trained technician who will generally be contacted for warranty and follow up service. Because of the number of jobs listed on the schedule, we did not provide names and addresses, but if needed, please contact us with regard to any specific projects that you would like to contact for a reference, and we will provide you with the appropriate contact information.*
- 3.5.1 **State the annual amount of construction work performed during the past five years:**
- | | |
|--------|-----------------|
| • 2013 | \$17,243,178.00 |
| • 2014 | \$16,927,516.00 |
| • 2015 | \$10,623,883.00 |
| • 2016 | \$25,180,151.00 |
| • 2017 | \$21,829,764.00 |
- 3.6 **On a separate sheet, list the construction experience of the key individuals of your organization.** *The resumes of the following persons are available upon specific request.*
- 3.6.1 *Steven D. Webster, President*
- 3.6.2 *Chad W. Davidson, Vice President/Estimator*
- 3.6.3 *R. Chad Robertson, Vice President/Project Manager*

4

References

- 4.1 **Trade References:**
- Graybar Electric Supply Co.
Mr. Dave Gifford, Credit/Account Manager
1040 London Drive
Birmingham, AL 35211
Voice 205-322-1861
Fax 205-326-3550*
- Sequel Electric Supply
Mr. Roland Kyle, Branch Manager
Mr. Guy Taylor, Credit/Account Manager*

912 13th Street
Meridian, MS 39301
Voice 601-484-6332
Fax 601-43-4963

Robinson Electric Supply Co., Inc.
Mr. Rex Gentry, Branch Manager
P.O. Box 5358
Meridian, MS 39302
Voice 601-693-3131
Fax 601-693-0778

4.2 **Bank References:**

Great Southern National Bank
Mr. Michael Gibson, V.P.
P.O. Box 1271
Meridian, MS 39302
Voice 601-693-5141
Account # 600-7309735
Account #600-9799982

Regions Bank
2106 4th Street
Meridian, MS
Voice 601-692-2847
Account #150-1208945

4.3 **Surety**

- 4.3.1 **Name of bonding company:** Berkley Regional Insurance Company, A Division of Monitor Surety Managers, Inc. (A Berkley Company).
- 4.3.2 **Name and address of agent:** Meyer and Rosenbaum Insurance Inc., P.O. Box 1729, Meridian, MS 39302. Attention: Mr. Bruce Martin
- 4.3.3 **Please attach a statement of your current Bonding Capacity:** In a recent meeting, the Surety Company stated that the working program now for Webster Electric is \$50M backlog with local authority for Meyer & Rosenbaum to approve up to \$5M single job. Jobs for more than the \$5M must be approved by Berkley Surety but Berkley Surety has recently approved bonds for over \$30M single project. We recently received certification from the Alabama Department of Transportation (ALDOT) approval to bid projects up to a limit of \$31,740,900.00 total work under contract at any one time. (Copy of this certification letter can be provided if needed.)

5 **Financing**

5.1 **Attach a financial statement, preferable audited, including your organization's latest balance sheet and income statement:**

- 5.1.1 **An Audited financial statement** of Webster Electric Co., Inc. for the fiscal year ending December 31, 2017 can be provided if the submission of this information is dependent on a contract award. However, we do not furnish financial statements due to the sensitive nature of that information unless submission of that information is bearing on a contract being awarded. Webster Electric's financial statements are audited and prepared by Rea, Shaw, Giffin and Stuart, LLP Certified Public Accountants.

5.2 **Name and address of firm preparing attached financial statement and date thereof:**

*Rea, Shaw, Giffin and Stuart, LLP
Certified Public Accountants
P.O. Box 2090
Meridian, MS 39302
Voice 601-693-2841
Fax 601-693-2851*

5.3 **Is the attached financial statement for the identical organization named on page one of this document?** *Yes.*

5.4 **If not, explain the relationship and financial responsibility of the organization whose financial statement is provided (e.g. parent-subsidiary).** *Does not apply.*

5.5 **Will the organization whose financial statement is attached act as a guarantor of the contract for construction?** *Yes, as if agreed to by both parties and as specified in the contract language. Webster Electric can also provide Payment and Performance Bonds to guarantee construction, or to the extent of the contract language, the corporation guarantees performance of the construction.*

5.6 **State your Dunn & Bradstreet number and rating. Attach a copy of your current Dunn & Bradstreet Report.** *Our D&B number is 12-789-9024. Our financial condition is listed as "**Strong**" and the Company Financial Stress Analysis rating was 1, which on a scale of 1-5, is the lowest stress rating available indicating a strong and stable financial condition.*

6 **Insurance:** *A copy of our current insurance certificate can be made available listing the contractor or company to whom a vested interest in this project will receive an insurance certificate listing the Certificate Holder. This certificate shows current policy numbers and coverage's. Webster Electric maintains all required insurance coverage's and in addition, carries a \$10,000,000.00 General and Excess Umbrella Liability policy.*

7 **Safety Program.**

7.1 **Does your Company maintain a Written and Operating Safety program?** *Yes it does.*

7.2 **Accident History: (Last Three years)**

- **Experience Modification Rate:**

- 2015 1.06
- 2016 1.06
- 2017 .78

7.3 **OSHA Recordable Incident Rate.** *Our OSHA Recordable Incident Rate for 2016 was 1.00. (This rating qualifies us for inclusion in Southern Company/Mississippi Power acceptable Contractor status for safety and safe operations as they require a score of 5.0 or less.)*

8 **QA/QC**

8.1 **Does your company have a formal QA/QC program?** *No. However, most projects performed require us to have a QA/QC effort for the project or at least certain aspects. Others require formal commissioning of the electrical systems.*

8.2 **Does your company have a Corporate QA/QC manager?** *No.*

8.3 **List any certifications/Quality Standards that your company holds or maintains.** *The following personnel in the company have or hold the following certifications:*

- **Master Certified Electricians**

- *Steven D. Webster, President*
- *Steven G. Bowden, Construction Manager*
- *Chad Davidson, Vice President*

- **OSHA 10, Safety Course Rated**

- *Effective November 1, 2010, OSHA 10 Certification became a mandatory requirement for ALL employees working at Webster Electric Co., Inc. All*

employees (production in field) have OSHA 10. Those who do not have it are generally new employees, but they are now being required to get it within 30 days of coming to work.

- **OSHA 30, Safety Course Rated**

- *Effective Nov. 1, 2010 all supervisory personnel are required to either have an OSHA 30 Certificate or will be scheduled to complete the training within 6 months. Several of our superintendents have this training now and others are in the process of getting it at this time.*

- **CPR/Safety Certified**

- *Steve Bowden, Project Manager*
- *Chad Davidson, Estimator, Safety Director*
- *William Dixon, Superintendent*
- *Jeremy Cheney, Superintendent*

- **Confined Space Trained**

- *Chad Davidson, Estimator, Safety Director*
- *Jeremy Chaney, Superintendent*
- *Danny Clark, Foreman*

- **Safety**

- *Justin Richardson is our full time Safety Director. He has full authority to recommend discipline of or suspend any employee for violations of safety policy. He has been tasked to continually upgrade training of all types, but with a specific task to train employees in the "Competent Person" format for equipment and specialized applications. He is responsible for OSHA compliance, On Site Safety Inspections, and for all Human Resource activities.*

9

References:

9.1 **Please provide the names and contact numbers of three persons who have personally worked with you on construction projects. These persons should be fully versed in your in your ability and be able to express an opinion on performance and your ability to manage and construct major projects.**

9.1.1.1 Justin Mc Donald, Yates Construction, Project Manager

9.1.1.2 Phone (601) 389-5080

9.1.1.3 Cell (601) 562-8018

9.1.1.4 Projects completed:

9.1.1.4.1 Winston Plywood, Main Plant Electrical

9.1.1.4.2 Neshoba General Hospital, Expansion

9.1.2 Chuck Farnham, Electrical Engineer, I.C. Thomasson

9.1.2.1 Phone number 601-823-0037

9.1.2.2 Fax number 601-823-0039

9.1.2.3 Projects completed or in progress

9.1.2.3.1 MSU/Riley Center for the Performing Arts,

9.1.2.3.2 Newton Narcotics Facility

9.1.2.3.3 Mississippi State University Utility Upgrade at Bost Extension Center

9.1.2.3.4 Army Corps of Engineers, Environmental Laboratory Office Building, Vicksburg, MS

9.1.2.3.5 Jackson International Airport Site Utility Upgrades

9.1.3 Roger Pryor, Architect, or Maxey Peterson, Project Management, Pryor & Morrow Architects

9.1.3.1 Phone 662-327-8990

9.1.3.2 Fax 662-327-8991

9.1.3.3 Projects performed for Pryor & Morrow Architects

- 9.1.3.3.1 Winston Plywood, Louisville, MS
- 9.1.3.3.2 Choctaw County Hospital/Medical Facility
- 9.1.3.3.3 Kappa Delta Sorority House Addition
- 9.1.3.3.4 MSU/Rothenberg Convention Facility
- 9.1.3.3.5 Oktibbeha County Hospital
- 9.1.3.3.6 Newton Narcotics Facility
- 9.1.3.3.7 Newton County Detention Facility
- 9.1.3.3.8 MSU/Wise Center, Necropsy Renovations
- 9.1.3.3.9 MSU/Wise Center, Classroom Additions

Authorization:


Webster Electric Co., Inc., by legal signature of a corporate officer as notarized below hereby authorizes the Company (or persons) to whom this information is given to obtain a written or oral credit report from any of the references listed below in either a written or oral manner. We further authorize the Company to who this information is given to contact any references listed on this form either in oral or written means to obtain more detailed and specific information in regards to the performance and character of Webster Electric Co., Inc. The Contractor represents that the information shown on this sheet is accurate to the best of his knowledge and is being provided in good faith for the purpose of obtaining contracts or fostering a business relationship.

The Company to whom this information is provided agrees that the information provided herein is confidential and will not share it with any third party sources that have no bearing on the contract project under consideration. All information provided is to be shared on a need to know basis only.

Oath:

The person signing this certificate below personally represents that in his capacity as an officer of Webster Electric Co., Inc., he is duly authorized to provide the information contained herein, that it is being provided for the expressed intent of qualifying Webster Electric Co., Inc for a contract or proposed contractual relationship and represents it to be accurate to the best of his knowledge.

The undersigned further certifies under oath that the information provided herein is true and sufficiently complete so as not be misleading.



Signature: Steven D. Webster

Date:

July 9, 2019

Title: President, Webster Electric Co., Inc.

Name of Organization: Webster Electric Co., Inc. (A Mississippi Corporation)

NOTARY

Being duly sworn deposes and says that the information provided herein is true and sufficiently complete as not to be misleading

Subscribed and sworn before me

Notary Public:

Kandi Poe Rettig

My Commission Expires:

August 9, 2019



SCHEDULE "C" SUBCONTRACTOR EXPERIENCE LISTING
SCHEDULE OF PROJECTS/COSTS AND STATUS

PROJECT NAME	CONTRACT PRICE	PRIME OR SUB	WAS BOND PROVIDED	STATUS OF JOB	WARRANTY STATUS	5/6/2014 UPDATED
QUITMAN UPPER ELEMENTARY SCHOOL	\$47,601.00	SUB	NO	COMPLETE	EXPIRED	
FAMILY LIFE CENTER, FBC, PHILADELPHIA MS	\$98,567.00	SUB	NO	COMPLETE	EXPIRED	
WITHERSPOON & COMPTON, LAW OFFICES	\$19,002.00	SUB	NO	COMPLETE	EXPIRED	
MERIDIAN COMMUNITY COLLEGE (MCC), IVY HALL PHASE V	\$162,003.60	SUB	NO	COMPLETE	EXPIRED	
LAUDERDALE UNITED METHODIST CHURCH	\$68,154.20	SUB	NO	COMPLETE	EXPIRED	
KEY FIELD RUNWAY LIGHTING/RWY 1-19	\$127,830.24	PRIME	YES	COMPLETE	EXPIRED	
MS POWER, SERVICE FACILITY ADDITION	\$11,233.00	SUB	NO	COMPLETE	EXPIRED	
RENOVATE BUILDING 203, MS/ AIR NAT. GUARD	\$78,349.80	SUB	NO	COMPLETE	EXPIRED	
NAS ARRESTING GEAR MODIFICATIONS	\$9,624.00	SUB	NO	COMPLETE	EXPIRED	
COMMERCIAL BUILDING, BEGLEY ENTERPRISES	\$24,785.00	PRIME	NO	COMPLETE	EXPIRED	
COLLINSVILLE BAPTIST CHURCH CLASSROOMS	\$50,665.00	SUB	NO	COMPLETE	EXPIRED	
ELECTRICAL MODIFICATIONS TO WEST END SCHOOL	\$207,625.00	PRIME	YES	COMPLETE	EXPIRED	
MCC BACKFLOW PREVENTION	\$7,911.00	SUB	NO	COMPLETE	EXPIRED	
CMRC/PHASE 2, NEWTON COUNTY	\$368,649.00	SUB	YES	COMPLETE	EXPIRED	
SALOMON, SMITH/BARNEY	\$21,989.00	SUB	NO	COMPLETE	EXPIRED	
U.S. POST OFFICE, LAUDERDALE	\$49,933.00	SUB	NO	COMPLETE	EXPIRED	
LEAKE COUNTY WATER SYSTEM	\$14,320.00	SUB	NO	COMPLETE	EXPIRED	
NAVAL EXCHANGE, NAS MERIDIAN	\$244,933.25	SUB	NO	COMPLETE	EXPIRED	
SOCIAL SECURITY OFFICE BUILDING	\$77,441.00	SUB	NO	COMPLETE	EXPIRED	
ICU/JCCU, NESHOMA COUNTY HOSPITAL	\$63,839.00	SUB	NO	COMPLETE	EXPIRED	
TOWN SQUARE MODIFICATIONS, KOSCIUSKO, MS	\$145,720.41	PRIME	YES	COMPLETE	EXPIRED	
BREWTON AL. MUNICIPAL AIRPORT MODIFICATIONS	\$269,979.11	PRIME	YES	COMPLETE	EXPIRED	
ECKERDS DRUG STORE, MERIDIAN, MS	\$137,287.00	SUB	NO	COMPLETE	EXPIRED	
PAPI INSTALLATION, DEMOPOLIS ALABAMA AIRPORT	\$46,639.88	PRIME	YES	COMPLETE	EXPIRED	
LOX FARM	\$8,093.00	PRIME	NO	COMPLETE	EXPIRED	
F.C. MEYERS INDUSTRIES, NEW PRESS POWER	\$25,752.00	SUB	NO	COMPLETE	EXPIRED	
FIRST BAPTIST CHURCH, NEWTON, MS	\$15,177.24	PRIME	NO	COMPLETE	EXPIRED	
HVAC MODS, HATTIESBURG FEDERAL COURTHOUSE	\$23,584.00	SUB	NO	COMPLETE	EXPIRED	
NEW GENERATOR, BLAKENEY COMMUNICATIONS	\$26,362.00	PRIME	NO	COMPLETE	EXPIRED	
NEWTON COUNTY DETENTION CENTER, (PRYOR & MORROW)	\$471,592.70	SUB	YES	COMPLETE	EXPIRED	
RENOVATIONS FOR BIG LOTS	\$77,435.57	PRIME	YES	COMPLETE	EXPIRED	
MSU, BOST CENTER UTILITIES	\$234,746.00	PRIME	YES	COMPLETE	EXPIRED	
MCC, IVY HALL PHASE 5	\$128,929.20	SUB	YES	COMPLETE	EXPIRED	
HATTIESBURG AIRPORT, TAXIWAY "B" ADDITION	\$59,918.88	SUB	NO	COMPLETE	EXPIRED	
CITIZENS NATIONAL BANK OF PHILADELPHIA	\$26,836.32	SUB	NO	COMPLETE	EXPIRED	

SCHEDULE "C" SUBCONTRACTOR EXPERIENCE LISTING
SCHEDULE OF PROJECTS/COSTS AND STATUS

5/6/2014

PROJECT NAME	CONTRACT PRICE	PRIME OR SUB	WAS BOND PROVIDED	STATUS OF JOB	WARRANTY STATUS
GOLDEN TRIANGLE REGIONAL AIRPORT LIGHTS	\$279,786.76	PRIME	YES	COMPLETE	EXPIRED
PICAYUNE AIRPORT AWOS SYSTEM	\$98,500.00	PRIME	YES	COMPLETE	EXPIRED
DOLLAR GENERAL, MERIDIAN, MS	\$16,545.00	PRIME	NO	COMPLETE	EXPIRED
JOHN BELL WILLIAMS AIRPORT	\$183,136.87	PRIME	YES	COMPLETE	EXPIRED
EMERGENCY POWER, ROCK 104 TRANSMITTER	\$11,076.00	PRIME	NO	COMPLETE	EXPIRED
BLOCKBUSTER STORE	\$24,028.00	SUB	NO	COMPLETE	EXPIRED
MCC SERVICE WORK	\$1,946.80	PRIME	NO	COMPLETE	EXPIRED
TUNICA AIRPORT, CONTRACT #3 (TAXIWAY "A" EXTENSION)	\$137,352.15	SUB	NO	COMPLETE	EXPIRED
TYLERTOWN AIRPORT PHASE 1	\$31,817.00	PRIME	YES	COMPLETE	EXPIRED
WAYNESBORO MUNICIPAL AIRPORT LIGHTING	\$137,794.68	SUB	NO	COMPLETE	EXPIRED
MCC RADIOLOGY (NEW RADIOLOGY TRAINING ROOM)	\$19,438.00	SUB	NO	COMPLETE	EXPIRED
MERIDIAN HOUSING AUTHORITY, RENOVATIONS	\$2,472,614.29	PRIME	YES	COMPLETE	EXPIRED
NAS TURNKEY HOUSING RENOVATIONS	\$187,970.00	SUB	NO	COMPLETE	EXPIRED
STARKVILLE AIRPORT AWOS SYSTEM	\$99,761.00	PRIME	YES	COMPLETE	EXPIRED
ELLISVILLE SCHOOL BOILER	\$7,704.00	PRIME	NO	COMPLETE	EXPIRED
WEEMS MENTAL HEALTH, NEW OFFICE COMPLEX	\$126,886.00	PRIME	YES	COMPLETE	EXPIRED
ELLISVILLE PHASE II	\$9,357.00	PRIME	NO	COMPLETE	EXPIRED
MCC, BASEBALL FIELD CONCRETE POLE REPLACEMENT	\$13,090.00	PRIME	NO	COMPLETE	EXPIRED
U.S. BLADES, NEW MANUFACTURING FACILITY	\$34,451.00	SUB	NO	COMPLETE	EXPIRED
WEIGH-IN-MOTION TRUCK SCALES FACILITY (MDOT 1-20/59)	\$2,050,855.16	SUB	YES	COMPLETE	EXPIRED
SQUEALERS BAR-B-QUE RESTAURANT	\$45,648.00	SUB	NO	COMPLETE	EXPIRED
NAS, HANGER 02 OFFICE RENOVATIONS	\$10,368.92	SUB	NO	COMPLETE	EXPIRED
MHA, SOCIAL SERVICES OFFICE RENOVATION	\$79,118.00	SUB	NO	COMPLETE	EXPIRED
WEIGH-IN-MOTION ADMIN/BUILDINGS (MDOT 1-20/59)	\$154,834.00	SUB	NO	COMPLETE	EXPIRED
MCC, DAMON FITNESS CENTER POOL ENCLOSURE	\$56,432.00	SUB	NO	COMPLETE	EXPIRED
MACON AIRPORT, POWER AND CONTROL SYSTEMS	\$14,665.00	SUB	NO	COMPLETE	EXPIRED
NAVY/MARINE CORPS INTERNET PRIME POWER	\$62,274.22	SUB	NO	COMPLETE	EXPIRED
NAS MERIDIAN, REMOVE 155' BEACON TOWER/NEW BEACON	\$115,247.78	PRIME	YES	COMPLETE	EXPIRED
MS AIR NATIONAL GUARD, 186TH AIR REFUELING WING	\$247,195.00	SUB	YES	COMPLETE	EXPIRED
POPLARVILLE AIRPORT POWER & CONTROL SYSTEMS	\$23,408.00	SUB	NO	COMPLETE	EXPIRED
TYLERTOWN AIRPORT PHASE 2, PAPI INSTALLATION	\$35,318.00	SUB	NO	COMPLETE	EXPIRED
STARKVILLE CROSSINGS, CATO, IT'S FASHION, DOLLAR TREE	\$97,867.00	SUB	NO	COMPLETE	EXPIRED
NAS CHAPEL HVAC MODIFICATIONS	\$48,974.00	SUB	NO	COMPLETE	EXPIRED
U.S. BLADES, HOOK UP MANUFACTURING MACHINERY	\$33,657.00	PRIME	NO	COMPLETE	EXPIRED
JACKSON MUNICIPAL AIRPORT, PAPI INSTALLATION(HAWKINS)	\$53,405.00	PRIME	YES	COMPLETE	EXPIRED
NAS BRAVO AIR TRAFFIC CONTROL TOWER	\$392,672.69	SUB	YES	COMPLETE	EXPIRED

(SCHEDULE C) SUBCONTRACTOR CONTRACT EXPERIENCE SCHEDULE (AS OF 12-17-2018)

SCHEDULE "C" SUBCONTRACTOR EXPERIENCE LISTING
SCHEDULE OF PROJECTS/COSTS AND STATUS

PROJECT NAME	CONTRACT PRICE	PRIME OR SUB	WAS BOND PROVIDED	STATUS OF JOB	WARRANTY STATUS	UPDATED	5/6/2014
OKTIBBEHA COUNTY HOSPITAL	\$1,067,819.51	PRIME	YES	COMPLETE	EXPIRED		
OKTIBBEHA COUNTY HOSPITAL, FIBER OPTICS	\$20,413.00	SUB	NO	COMPLETE	EXPIRED		
MACON RENAL CARE CLINIC	\$70,500.00	SUB	NO	COMPLETE	EXPIRED		
INTERSTATE 220 LIGHTING/FIBER OPTICS	\$369,260.02	SUB	YES	COMPLETE	EXPIRED		
HVAC UPGRADES TO JACKSON COUNTY SCHOOLS	\$63,283.00	SUB	NO	COMPLETE	EXPIRED		
MARKS ROTHENBERG, FOUNDATION STABILIZATION	\$8,758.20	SUB	NO	COMPLETE	EXPIRED		
MI CASITA RESTAURANT	\$35,453.15	SUB	NO	COMPLETE	EXPIRED		
BRUCE CAMPBELL AIRPORT, INSTALL AWOS & PAPI SYSTEMS	\$165,905.50	PRIME	YES	COMPLETE	EXPIRED		
POPLARVILLE APRON & TAXIWAY LIGHTING	\$15,053.15	PRIME	NO	COMPLETE	EXPIRED		
ACKERMAN-CHOCTAW COUNTY AIRPORT	\$109,856.56	PRIME	YES	COMPLETE	EXPIRED		
NEW REGIONAL HOSPITAL FOR NEWTON MISSISSIPPI	\$889,050.00	SUB	YES	COMPLETE	EXPIRED		
McHARRAN AIRPORT (WEST POINT MISSISSIPPI) CONTROLS	\$15,666.00	SUB	NO	COMPLETE	EXPIRED		
EMERGENCY GENERATORS, MBOCI WATER TREATMENT	\$156,159.00	PRIME	YES	COMPLETE	EXPIRED		
AMORY/ABERDEEN AIRPORT, INSTALL AWOS SYSTEMS	\$171,014.86	PRIME	YES	COMPLETE	EXPIRED		
DEMOPOLIS AIRPORT	\$225,008.35	PRIME	YES	COMPLETE	EXPIRED		
ANG - MUNITIONS	\$10,460.00	PRIME	YES	COMPLETE	EXPIRED		
MS UNIVERSITY FOR WOMEN-HIGH VOLTAGE RENOVATIONS	\$585,323.85	PRIME	YES	COMPLETE	EXPIRED		
OXFORD MISSISSIPPI AIRPORT (INSTALL WIND CONE)	\$26,328.05	PRIME	YES	COMPLETE	EXPIRED		
C-17 ASSAULT RUNWAY LIGHTING, POWER & CONTROLS	\$295,125.47	PRIME	YES	COMPLETE	EXPIRED		
SOUND ABATEMENT	\$12,536.00	PRIME	NO	COMPLETE	EXPIRED		
SAN MARCOS RESTAURANT	\$46,819.00	SUB	NO	COMPLETE	EXPIRED		
STATE OF MISSISSIPPI NARCOTICS ENFORCEMENT BLDG	\$53,709.00	SUB	NO	COMPLETE	EXPIRED		
MSURILEY CENTER (GRAND OPERA HOUSE)	\$990,593.82	PRIME	YES	COMPLETE	EXPIRED		
MSURILEY CENTER (MARKS ROTHENBERG CONVENTION CNTR)	\$668,295.74	PRIME	YES	COMPLETE	EXPIRED		
VICKSBURG AIRPORT, REPLACE RUNWAY LIGHTING	\$85,050.55	SUB	NO	COMPLETE	EXPIRED		
MIZE ATTENDANCE CENTER (TORNADO RESTORATION)	\$65,834.96	SUB	NO	COMPLETE	EXPIRED		
T.J. HARRIS ELEMENTARY SCHOOL ELECTRICAL MODS	\$110,631.00	PRIME	YES	COMPLETE	EXPIRED		
COLUMBUS AIRPORT	\$53,455.98	PRIME	YES	COMPLETE	EXPIRED		
CORINTH AIRPORT, TAXIWAY & RUNWAY LIGHTING	\$373,814.00	PRIME	YES	COMPLETE	EXPIRED		
WBBN TRANSMITTER, COLLINS MS	\$44,841.00	PRIME	NO	COMPLETE	EXPIRED		
TRAFFIC SIGNALIZATION, HIGHWAY 39 AT 33RD ST	\$195,352.01	PRIME	YES	COMPLETE	EXPIRED		
REALIGN ROADWAY, TRAFFIC SIGNALS, MS HWY 19 @ LAKE DRIVE	\$345,318.03	PRIME	YES	COMPLETE	EXPIRED		
RENOVATIONS & ADDITIONS TO FERDIES LIQUORS	\$16,638.00	SUB	NO	COMPLETE	EXPIRED		
TAXIWAY ADDITION-STARKVILLE MUNICIPAL AIRPORT	\$200,823.47	SUB	NO	COMPLETE	EXPIRED		
TAXIWAY ADDITION-WINONA/MONTGOMERY COUNTY AIRPORT	\$80,042.20	PRIME	YES	COMPLETE	EXPIRED		
BESSEMER NAVAL RESERVE CENTER ELECTRICAL MODS	\$70,889.00	SUB	NO	COMPLETE	EXPIRED		
GRAND OPERA HOUSE, STAGE LIGHTING & DIMMING	\$459,717.00	PRIME	YES	COMPLETE	EXPIRED		
SOUTHERN CARE HOSPICE	\$13,070.00	SUB	NO	COMPLETE	EXPIRED		

SCHEDULE "C" SUBCONTRACTOR EXPERIENCE LISTING
SCHEDULE OF PROJECTS/COSTS AND STATUS

PROJECT NAME	CONTRACT PRICE	PRIME OR SUB	WAS BOND PROVIDED	STATUS OF JOB	WARRANTY STATUS	5/6/2014
LAUREL/HATTIESBURG REGIONAL AIRPORT, HURRICANE REP	\$14,178.25	PRIME	NO	COMPLETE	EXPIRED	
NAS/GSE EQUIPMENT WASH FACILITY	\$20,527.00	SUB	NO	COMPLETE	EXPIRED	
WAYNESBORO SCHOOL, NEW CAFETERIA	\$191,015.00	SUB	NO	COMPLETE	EXPIRED	
STENNIS INTERNATIONAL AIRPORT, REPLACE AIRFIELD LTG	\$595,544.72	PRIME	YES	COMPLETE	EXPIRED	
PHILADELPHIA UTILITIES, GENERATOR FOR WATER PLANT	\$83,750.00	PRIME	YES	COMPLETE	EXPIRED	
LIBERTY ROAD BASEBALL COMPLEX, FIELD LIGHTING PHASE IV	\$766,907.00	PRIME	YES	COMPLETE	EXPIRED	
SOUTHERN PIPE CORPORATE OFFICE, EMERGENCY GENERATOR	\$51,162.00	PRIME	NO	COMPLETE	EXPIRED	
NAS MERIDIAN MS, RABITT ROAD INSPECTION GATE	\$27,699.00	SUB	NO	COMPLETE	EXPIRED	
ACME REALTY, HEAD TO TOE BEAUTY SALON	\$15,609.32	SUB	NO	COMPLETE	EXPIRED	
US 90 & MS 603 STREETLIGHTING, WAVELAND, MS	\$982,131.80	PRIME	YES	COMPLETE	EXPIRED	
CLINTON HIGH SCHOOL, ATHLETIC COMPLEX, BUILDING PACKAGE	\$275,563.00	SUB	NO	COMPLETE	EXPIRED	
COMMERCIAL BANK, MAIN OFFICE FACILITY, MERIDIAN, MS	\$321,010.11	SUB	NO	COMPLETE	EXPIRED	
HURRICANE KATRINA REPAIRS, PICAYUNE MUNICIPAL AIRPORT	\$63,003.00	PRIME	YES	COMPLETE	EXPIRED	
MDOT, LAUDERDALE COUNTY WELCOME CENTER	\$325,976.84	SUB	NO	COMPLETE	EXPIRED	
TOWER AUTOMOTIVE MANUFACTURING FACILITY, MERIDIAN, MS	\$1,872,115.42	PRIME	YES	COMPLETE	EXPIRED	
KOCH FOODS PLANT EXPANSION, ELECTRICAL SITE WORK PHASE I	\$106,366.00	PRIME	NO	COMPLETE	EXPIRED	
THE VILLAGE, UNIVERSITY OF SOUTHERN MISSISSIPPI	\$3,753,464.40	SUB	NO	COMPLETE	EXPIRED	
LIBERTY ROAD BASEBALL COMPLEX, CONCESSION BUILDINGS	\$330,928.00	SUB	NO	COMPLETE	EXPIRED	
CITY OF MERIDIAN, MSU RILEY CENTE, STREETLIGHTING ADDITIONS	\$53,174.00	SUB	NO	COMPLETE	EXPIRED	
ONEILTOWER, FIRE ALARM SYSTEM INSTALLATION	\$28,890.00	PRIME	NO	COMPLETE	EXPIRED	
EMERGENCY GENERATORS, KEY FIELD, MERIDIAN, MS	\$237,693.00	PRIME	YES	COMPLETE	EXPIRED	
TOWER AUTOMOTIVE PUMP HOUSE ADDITION	\$36,227.00	PRIME	NO	COMPLETE	EXPIRED	
PEEBLES DEPARTMENT STORE	\$103,682.00	SUB	NO	COMPLETE	EXPIRED	
OLIVE BRANCH INDUSTRIAL AIRPORT	\$285,567.53	PRIME	YES	COMPLETE	EXPIRED	
CARDWELL/ATTORNEY BUILDING RENOVATIONS	\$18,320.00	SUB	NO	COMPLETE	EXPIRED	
POPLARVILLE RUNWAY/TAXIWAY LIGHTING & FENCING	\$113,433.43	PRIME	YES	COMPLETE	EXPIRED	
COLUMBIA READINESS CENTER	\$740,611.25	SUB	NO	COMPLETE	EXPIRED	
PHILADELPHIA COMM. BANK	\$141,524.00	SUB	NO	COMPLETE	EXPIRED	
SOUTHEAST MIDDLE SCHOOL ADDITION	\$94,391.70	SUB	NO	COMPLETE	EXPIRED	
GULFPORT BILOXI INTERNATIONAL AIRPORT	\$1,836,447.10	SUB	YES	COMPLETE	EXPIRED	
GRAYSONS OPTICAL	\$42,243.00	SUB	NO	COMPLETE	EXPIRED	
RAWL SPRINGS UTILITY GENERATOR INSTALLATION	\$143,330.00	PRIME	YES	COMPLETE	EXPIRED	
EMERGENCY LIGHTING REPAIRS I-59/MDOT (JONES/FORREST/LAMAR)	\$298,259.94	PRIME	YES	COMPLETE	EXPIRED	
CARVER MIDDLE SCHOOL (FIRE REBUILD)	\$439,773.00	SUB	YES	COMPLETE	EXPIRED	
LONE STAR STEAK HOUSE	\$4,352.00	SUB	NO	OWNER STOP	OWNER STOP	
WIC BUILDING, MERIDIAN	\$33,287.70	SUB	NO	COMPLETE	EXPIRED	

SCHEDULE "C" SUBCONTRACTOR EXPERIENCE LISTING
SCHEDULE OF PROJECTS/COSTS AND STATUS

PROJECT NAME	CONTRACT PRICE	PRIME OR SUB	WAS BOND PROVIDED	STATUS OF JOB	WARRANTY STATUS	UPDATED	5/6/2014
GIPSON STEEL, PROCESSING ADDITION	\$75,958.00	SUB	NO	COMPLETE	EXPIRED		
JACKSON-EVERE INTERNATIONAL AIRPORT, JACKSON, MS	\$293,297.30	PRIME	YES	COMPLETE	EXPIRED		
NITROGEN GENERATION STATION, NAS MERIDIAN	\$67,590.00	SUB	NO	COMPLETE	EXPIRED		
KEY FIELD AIR TRAFFIC CONTROL TOWER, FIRE ALARM SYSTEM	\$17,690.00	SUB	NO	COMPLETE	EXPIRED		
BANK FIRST, MADISON MISSISSIPPI	\$324,682.75	SUB	YES	COMPLETE	EXPIRED		
D&E CONSTRUCTION OFFICE FACILITY, MERIDIAN, MS	\$21,812.00	SUB	NO	COMPLETE	EXPIRED		
NORTHSIDE PARK SITE UTILITY AND SPORTSLIGHTING, CONTRACT 3	\$610,986.00	PRIME	YES	COMPLETE	EXPIRED		
GENERATOR ADDITION, RAYTHEON AEROSPACE, FOREST MS	\$101,847.00	PRIME	YES	COMPLETE	EXPIRED		
CONCESSION BUILDINGS, NORTHSIDE PARK, CONTRACT #4	\$24,000.00	SUB	NO	COMPLETE	EXPIRED		
LANIER HIGH SCHOOL, HVAC REPLACEMENT PROJECT, JACKSON	\$401,693.00	SUB	NO	COMPLETE	EXPIRED		
POLYMER SCIENCE BUILDING, UNIVERSITY OF SOUTHERN MS	\$2,766,237.01	SUB	YES	COMPLETE	EXPIRED		
MS DATA AND INFORMATION TECHNOLOGY SERVICE, JACKSON, MS	\$3,728,945.42	SUB	YES	COMPLETE	EXPIRED		
DRURY INNS AND SUITES, MERIDIAN, MS	\$636,725.63	SUB	YES	COMPLETE	EXPIRED		
HINDS COMMUNITY COLLEGE	\$76,423.00	PRIME	YES	COMPLETE	EXPIRED		
RAYTHEON WEST PARKING LOT LIGHTS	\$35,830.00	PRIME	YES	COMPLETE	EXPIRED		
BRUCE CAMPBELL FIELD, MADISON MS, INSTALL PAPI SYSTEM	\$32,586.50	PRIME	YES	COMPLETE	EXPIRED		
PKG A CAF. AC SYSTEM	\$27,400.00	PRIME	YES	COMPLETE	EXPIRED		
PKG B CAF. AC SYSTEM	\$25,100.00	PRIME	YES	COMPLETE	EXPIRED		
TRENT LOTT AIRPORT, MOSS POINT, MS, INSTALL FOUR BOX PAPI	\$66,810.40	PRIME	YES	COMPLETE	EXPIRED		
INSTALL HIGH VOLTAGE SWITCHGEAR, JACKSON/EVERE AIRPORT	\$59,776.00	PRIME	YES	COMPLETE	EXPIRED		
ACADEMIC CENTER, MISSISSIPPI STATE UNIVERSITY, STARKVILLE	\$1,215,164.53	SUB	YES	COMPLETE	EXPIRED		
JOHN BELL WILLIAMS AIRPORT MODIFICATIONS, RAYMOND, MS	\$34,841.65	SUB	NO	COMPLETE	EXPIRED		
KRESS BLOCK LIGHTING IMPROVEMENTS, MERIDIAN, MS	\$23,813.00	SUB	NO	COMPLETE	EXPIRED		
NEW NURSING FACILITY, MERIDIAN COMMUNITY COLLEGE, MERIDIAN	\$126,067.00	SUB	NO	COMPLETE	EXPIRED		
MS STATE PORT AUTHORITY, NORTH HARBOR LIGHTING, GULFPORT	\$38,975.00	PRIME	YES	COMPLETE	EXPIRED		
WCU NURSING BLDG.	\$195,600.00	SUB	NO	COMPLETE	EXPIRED		
PEARL RIVER C.C., GENERATOR INSTALL, HATTIESBURG MS	\$225,674.00	PRIME	YES	COMPLETE	EXPIRED		
MANDALE ELEMENTARY SCHOOL	\$1,075,643.42	PRIME	YES	COMPLETE	EXPIRED		
NEWTON COUNTY HIGH SCHOOL, CLASSROOM ADDITION	\$206,519.73	SUB	NO	COMPLETE	EXPIRED		
USO MUSEUM FACILITY, HATTIESBURG, MS	\$198,356.00	SUB	NO	COMPLETE	EXPIRED		
LA PINATA RESTAURANT	\$42,310.00	SUB	NO	COMPLETE	EXPIRED		
NEW FIELD LIGHTING, WEST LAUDERDALE H.S. BASEBALL FIELD	\$142,227.00	PRIME	YES	COMPLETE	EXPIRED		
ABERDEEN FEDERAL COURTHOUSE, FIRE ALARM	\$77,755.02	SUB	NO	COMPLETE	EXPIRED		
MERIDIAN POST OFFICE, REPLACE LIGHTING	\$123,610.00	SUB	NO	COMPLETE	EXPIRED		
LAUREL POST OFFICE, REPLACE LIGHTING	\$99,238.00	SUB	NO	COMPLETE	EXPIRED		
CRESTWOOD ELEMENTARY, CLASSROOM ADDITION	\$12,300.00	SUB	NO	COMPLETE	EXPIRED		
GENERATOR ADDITION, MISSISSIPPI BUREAU OF NARCOTICS	\$126,300.00	PRIME	YES	COMPLETE	EXPIRED		
ANDERSON HOSPITAL, MEDICAL OFFICE BUILDING	\$2,298,351.36	SUB	YES	COMPLETE	EXPIRED		
WEIGH IN MOTION, TRUCK SCALE FACILITY, HANCOCK COUNTY	\$1,336,000.32	SUB	YES	COMPLETE	EXPIRED		
MSANG, REPLACE HVAC EQUIPMENT, BLDG 600, KEY FIELD	\$35,499.97	SUB	NO	COMPLETE	EXPIRED		
PICAYUNE HIGH SCHOOL, FOOTBALL STADIUM LIGHTING	\$495,771.00	PRIME	YES	COMPLETE	EXPIRED		

SCHEDULE "C" SUBCONTRACTOR EXPERIENCE LISTING
SCHEDULE OF PROJECTS/COSTS AND STATUS

PROJECT NAME	CONTRACT PRICE	PRIME OR SUB	WAS BOND PROVIDED	STATUS OF JOB	WARRANTY STATUS	UPDATED	5/6/2014
MDOT LAB BUILDING, NEWTON FACILITY	\$14,789.63	SUB	NO	COMPLETE	EXPIRED		
WEIGH IN MOTION, ADMINISTRATION & INSPECTION BUILDINGS	\$119,040.00	SUB	NO	COMPLETE	EXPIRED		
MERIDIAN PUBLIC SCHOOLS, CLASSROOM UPGRADES	\$39,500.00	SUB	NO	COMPLETE	EXPIRED		
IVY HALL, PHASE 2, HVAC RENOVATIONS	\$27,411.00	SUB	NO	COMPLETE	EXPIRED		
MDOT71-2059 POWER CONTROLLER UPGRADE	\$99,950.00	PRIME	NO	COMPLETE	EXPIRED		
LAUREL SCHOOLS, ELECTRICAL UPGRADE	\$660,898.00	PRIME	YES	COMPLETE	EXPIRED		
BRUCE CAMPBELL FIELD, MADISON MS, TAXIWAY & APRON LIGHTS	\$145,409.14	PRIME	YES	COMPLETE	EXPIRED		
LOWNDES COUNTY BASEBALL & SOFTBALL FIELD LIGHTING	\$408,143.00	PRIME	YES	COMPLETE	EXPIRED		
WINONA/MONTGOMERY COUNTY AIRPORT, TAXIWAY EXTENSION	\$155,165.00	PRIME	YES	COMPLETE	EXPIRED		
JACKSON-EVERS INTERNATIONAL AIRPORT, RENTAL CAR LOT	\$41,530.00	SUB	YES	COMPLETE	EXPIRED		
UNIVERSITY OF SOUTHERN MS, DATA CENTER ELECTRICAL UPGRADE	\$1,285,337.00	SUB	NO	COMPLETE	EXPIRED		
GULFPORT REGIONAL AIRPORT, TAXIWAY "C" WIDENING	\$401,935.98	SUB	NO	COMPLETE	EXPIRED		
UNIVERSITY OF SOUTHERN MS, DATA CENTER COMPUTER EQUIPMENT	\$1,034,640.00	SUB	NO	COMPLETE	EXPIRED		
UNIVERSITY OF SOUTHERN MS, MCCAIN LIBRARY FIRE ALARM	\$65,400.00	PRIME	YES	COMPLETE	EXPIRED		
ENTERPRISE SENIOR CITIZENS CENTER	\$32,000.00	SUB	NO	COMPLETE	EXPIRED		
CALDONIA VO-TECH FACILITY	\$473,942.08	SUB	NO	COMPLETE	EXPIRED		
GULFPORT REGIONAL AIRPORT, AIRCRAFT GROUNDING RECPTAGLES	\$12,609.00	SUB	NO	COMPLETE	EXPIRED		
COMMERCIAL BANK, MAIN BRANCH, 3RD FLOOR BUILDOUT	\$251,697.00	SUB	NO	COMPLETE	EXPIRED		
IPS PLANT, BYRAM	\$521,530.00	SUB	YES	COMPLETE	EXPIRED		
EMERGENCY GENERATOR, NEWTON	\$49,000.00	PRIME	YES	COMPLETE	EXPIRED		
EMERGENCY GENERATOR, WEST POINT	\$48,400.00	PRIME	YES	COMPLETE	EXPIRED		
TAXIWAY EXT. C3 TRENT LOTT AIRPORT	\$120,465.92	SUB	NO	COMPLETE	EXPIRED		
ROADWAY LIGHTING I-55 @ EXIT 40 BROOKHAVEN, MS	\$333,326.73	PRIME	YES	COMPLETE	EXPIRED		
LLOYD RICKS RENOVATION MSU	\$1,049,516.00	SUB	YES	COMPLETE	EXPIRED		
NESHOMA CENTRAL ELEMENTARY SCHOOL	\$201,693.94	SUB	NO	COMPLETE	EXPIRED		
PRE PASS CONDUITS WIM HANCOCK	\$42,831.00	PRIME	NO	COMPLETE	EXPIRED		
LDS CHURCH IN HATTIESBURG, MS	\$20,555.00	SUB	NO	COMPLETE	EXPIRED		
FLOWOOD POLICE DPT. GENERATOR	\$68,702.83	PRIME	YES	COMPLETE	EXPIRED		
NESHOMA COUNTY COLISEUM 600KW GENERATOR	\$176,420.00	PRIME	YES	COMPLETE	EXPIRED		
WOOLFOLK BLDG., HVAC PROJECT, PHASE 2	\$48,600.00	SUB	NO	COMPLETE	EXPIRED		
USM DORM HIGH VOLTAGE MODIFICATIONS	\$204,757.14	SUB	NO	COMPLETE	EXPIRED		
NEWTON COUNTY AIRPORT, PAPI INSTALLATION	\$27,023.80	SUB	NO	COMPLETE	EXPIRED		
EAST CENTRAL COMMUNITY COLLEGE, HVAC RENOVATIONS	\$46,990.00	SUB	NO	COMPLETE	EXPIRED		
PASCAGOULA, BEACH BLVD STREET LIGHTING RENOVATIONS	\$157,494.33	PRIME	YES	COMPLETE	EXPIRED		
GULFPORT MS, DOWNTOWN STREETSAPES LIGHTING	\$689,088.92	SUB	NO	COMPLETE	EXPIRED		
KEYFIELD, GLIDESLOPE RELOCATION	\$134,710.00	PRIME	YES	COMPLETE	EXPIRED		
MSURILEY CENTER DIMMING MODIFICATIONS	\$22,000.00	PRIME	NO	COMPLETE	EXPIRED		

SCHEDULE "C" SUBCONTRACTOR EXPERIENCE LISTING
SCHEDULE OF PROJECTS/COSTS AND STATUS

PROJECT NAME	CONTRACT PRICE	PRIME OR SUB	WAS BOND PROVIDED	STATUS OF JOB	WARRANTY STATUS	UPDATED	5/6/2014
MS ANG, JACKSON MS, HIGH MAST LIGHTING	\$14,735.00	SUB	NO	COMPLETE	EXPIRED		
PUMP STATION RENOVATIONS, FLOWOOD, MS	\$202,079.00	PRIME	YES	COMPLETE	EXPIRED		
RUNWAY & TAXIWAY LIGHTING, SCOTT COUNTY AIRPORT	\$51,302.00	SUB	NO	COMPLETE	EXPIRED		
NEWTON COUNTY AIRPORT, NEW TAXIWAY & RUNWAY LIGHTING	\$48,949.99	SUB	NO	COMPLETE	EXPIRED		
LOWNDEN COUNTY AIRPORT, TAXIWAY LIGHTING MODIFICATION	\$11,425.60	SUB	NO	COMPLETE	EXPIRED		
HVAC INFRASTRUCTURE UPGRADE, MISSISSIPPI FAIRGROUNDS	\$1,642,176.00	SUB	NO	COMPLETE	EXPIRED		
MDOT INTELLIGENT TRANSPORTATION SYSTEM, US-49/HATTIESBURG	\$800,980.00	PRIME	YES	COMPLETE	EXPIRED		
GULFPORT, TAXIWAY "J" CONNECTOR	\$539,720.35	SUB	NO	COMPLETE	EXPIRED		
600KW GENERATOR, DEPARTMENT OF PUBLIC SAFETY, JACKSON	\$273,900.00	PRIME	YES	COMPLETE	EXPIRED		
IVY HALL, MCC GYM A/C RETROFIT	\$39,753.00	SUB	NO	COMPLETE	EXPIRED		
UPGRADES - WEST BANK FACILITY-PASCAGOULA	\$53,592.00	PRIME	YES	COMPLETE	EXPIRED		
BAY ST. LOUIS, BEACH BLVD ROADWAY LIGHTING	\$134,786.20	PRIME	YES	COMPLETE	EXPIRED		
MCC WORKFORCE TRAINING	\$52,223.00	PRIME	YES	COMPLETE	EXPIRED		
SARA LEE BAKERY, EXPLOSION PROOF MODIFICATIONS	\$37,400.00	PRIME	NO	COMPLETE	EXPIRED		
MDOT RECONSTRUCTION OF I-59, LAUREL, MS	\$338,654.58	SUB	NO	COMPLETE	EXPIRED		
STARK AEROSPACE, ACCESS ROAD	\$12,512.25	SUB	NO	COMPLETE	EXPIRED		
ILS PREPERATION, JOHN BELL WILLIAMS AIRPORT, RAYMOND	\$302,115.00	SUB	NO	COMPLETE	EXPIRED		
KEY FIELD STORAGE BUILDING	\$18,525.00	SUB	NO	COMPLETE	EXPIRED		
GULFPORT INTERNATIONAL AIRPORT, TAXIWAYS "C", "D" AND D1	\$612,117.40	SUB	NO	COMPLETE	EXPIRED		
U.S.M. FIBER OPTIC CABLING INSTALLATION	\$96,258.00	PRIME	NO	COMPLETE	EXPIRED		
GENERATORS FOR COLUMBUS INDUSTRIAL PARK	\$374,543.44	PRIME	NO	COMPLETE	EXPIRED		
MDOT LIGHTING AND LANDSCAPING IN ADAMS COUNTY MS	\$948,342.02	PRIME	YES	COMPLETE	EXPIRED		
MDOT TRAFFIC SIGNAL CONSTRUCTION, MONROE COUNTY MS	\$110,099.44	PRIME	YES	COMPLETE	EXPIRED		
MDOT STATEWIDE SCALES REPLACEMENT PROJECT	\$3,700,354.14	PRIME	YES	COMPLETE	EXPIRED		
STEEL SERVICES RELOCATION OF INCOMING ELECTRICAL SERVICE	\$67,806.00	PRIME	NO	COMPLETE	EXPIRED		
US ARMY CORPS OF ENGINEERS, VICKSBURG PROJECT OFFICE	\$2,001,618.96	SUB	YES	COMPLETE	EXPIRED		
MDOT COLUMBUS TRAFFIC SIGNAL REPLACEMENT	\$71,573.62	SUB	NO	COMPLETE	EXPIRED		
MS DEPARTMENT OF FINANCE & ADMINISTRATION UPGRADES	\$170,120.50	SUB	NO	COMPLETE	EXPIRED		
PICATYUNE AIRPORT, FUEL FARM GENERATOR INSTALLATION	\$54,927.35	PRIME	YES	COMPLETE	EXPIRED		
U.S.M. POLYMER SCIENCE EQUIPMENT INSTALLATION	\$27,267.00	PRIME	NO	COMPLETE	EXPIRED		
REPLACEMENT OF ROADWAY LIGHTS, MOSS POINT MS	\$134,528.74	PRIME	YES	COMPLETE	EXPIRED		
RELOCATE POLES ALONG US 49 SOUTH, GULFPORT	\$63,288.10	SUB	NO	COMPLETE	EXPIRED		
TOWER LOAN	\$17,600.00	PRIME	NO	COMPLETE	EXPIRED		
LAB RENOVATIONS, LAUDERDALE COUNTY SCHOOLS	\$108,873.00	SUB	NO	COMPLETE	EXPIRED		
NORTH FORREST HIGH SCHOOL, FOOTBALL FIELD LIGHTING	\$161,400.00	PRIME	YES	COMPLETE	EXPIRED		
BILOXI V.A. HIGH VOLTAGE DISTRIBUTION INSTALLATION	\$126,950.00	SUB	NO	COMPLETE	EXPIRED		
LIGHTING UPGRADES, HIGHWAY 90 PASS CHRISTIAN, MS	\$93,915.00	PRIME	YES	COMPLETE	EXPIRED		

SCHEDULE "C" SUBCONTRACTOR EXPERIENCE LISTING
SCHEDULE OF PROJECTS/COSTS AND STATUS

PROJECT NAME	CONTRACT PRICE	PRIME OR SUB	WAS BOND PROVIDED	STATUS OF JOB	WARRANTY STATUS	5/6/2014
MERIDIAN TRAFFIC SIGNAL UPGRADES	\$960,966.36	PRIME	YES	COMPLETE	EXPIRED	
GUATIER HIGHWAY 90 STREETSCAPES	\$492,801.46	PRIME	YES	COMPLETE	EXPIRED	
HATTIESBURG MS, ITS TRAFFIC MANAGEMENT UPGRADES	\$333,633.10	PRIME	YES	COMPLETE	EXPIRED	
SUPERIOR ASPHALT, NEW ASPHALT PLANT, PICKENS, MS	\$26,358.00	PRIME	NO	COMPLETE	EXPIRED	
TRENT LOTT AIRPORT, LIGHTING UPGRADES	\$571,609.84	PRIME	YES	COMPLETE	EXPIRED	
WASHINGTON STREET IMPROVEMENTS, BAY ST. LOUIS, MS	\$249,943.55	SUB	NO	COMPLETE	EXPIRED	
BEACH BLVD LIGHTING IMPROVEMENTS, PHASE II, BAY ST. LOUIS	\$187,568.75	PRIME	YES	COMPLETE	EXPIRED	
FRONT BEACH DRIVE STREET LIGHTING, OCEAN SPRINGS, MS	\$279,763.55	PRIME	YES	COMPLETE	EXPIRED	
GOLDEN TRIANGLE RUNWAY 36 EXTENSION & ILS MODIFICATIONS	\$375,600.91	SUB	NO	COMPLETE	EXPIRED	
POPLARVILLE, PEARL RIVER COUNTY AIRPORT	\$40,580.55	SUB	NO	COMPLETE	EXPIRED	
JACKSON EVERS INTERNATIONAL AIRPORT/EAST RUNWAY RENOV.	\$411,937.75	SUB	NO	COMPLETE	EXPIRED	
MS AIR NATIONAL GUARD, RENOVATE BUILDING 603	\$20,677.00	SUB	NO	COMPLETE	EXPIRED	
LAUREL MDOT SIGNAL UPGRADE SR15	\$409,942.47	SUB	NO	COMPLETE	EXPIRED	
JACKSON COUNTY, MDOT, HIGHWAY 611 @ US 90	\$723,021.00	SUB	NO	COMPLETE	EXPIRED	
HATTIESBURG MS, DOWNTOWN LIGHTING IMPROV. PHASE 2 & 3	\$2,100,984.00	PRIME	YES	COMPLETE	EXPIRED	
MDOTS, MODULAR FURNITURE INSTALLATION	\$17,500.00	SUB	NO	COMPLETE	EXPIRED	
NAVAL AIR STATION MERIDIAN, SECURITY CANOPY	\$21,490.00	SUB	NO	COMPLETE	EXPIRED	
COLUMBIA-MARION COUNTY AIRPORT	\$20,875.00	SUB	NO	COMPLETE	EXPIRED	
NAVAL AIR STATION, MERIDIAN, CHILD DEVELOPMENT CENTER	\$708,667.00	SUB	NO	COMPLETE	EXPIRED	
GERMANTOWN HIGH SCHOOL ATHLETIC FIELD LIGHTING	\$887,467.00	PRIME	YES	COMPLETE	EXPIRED	
EAST MS STATE HOSPITAL, NEW DIETARY FACILITY	\$551,812.00	SUB	NO	COMPLETE	EXPIRED	
WATER TREATMENT PLANT GENERATOR, VICKSBURG, MS	\$648,083.00	PRIME	YES	COMPLETE	EXPIRED	
MS STATE PORT AUTHORITY, SECURITY LIGHTING, GULFPORT MS	\$932,500.00	PRIME	YES	COMPLETE	EXPIRED	
MERIDIAN PUBLIC SCHOOLS HVAC UPGRADES	\$42,565.00	SUB	NO	COMPLETE	EXPIRED	
EAST MS STATE HOSPITAL, NEW LAUNDRY FACILITY	\$372,158.81	SUB	NO	COMPLETE	EXPIRED	
BATESVILLE MS, TRAFFIC SIGNALS, EURIKA ST & MS HWY 6	\$225,956.17	PRIME	YES	COMPLETE	EXPIRED	
TORNADO REPAIRS TO NORTHSIDE PARK, PHILADELPHIA, MS	\$48,792.00	PRIME	NO	COMPLETE	EXPIRED	
MS AIR NATIONAL GUARD, JACKSON, EMERGENCY GENERATOR	\$136,200.00	PRIME	YES	COMPLETE	EXPIRED	
INSULATED PANEL SOLUTIONS (IPS) VENTILATION FANS, BYRAM, MS	\$26,437.00	SUB	NO	COMPLETE	EXPIRED	
GULFPORT AP TAXIWAY B EAST, REHAB	\$169,195.39	SUB	NO	COMPLETE	EXPIRED	
BUCCANEER STATE PARK, PLATFORM & GFCI PROTECTION	\$134,773.00	SUB	NO	COMPLETE	EXPIRED	
PETAL BALLFIELD SPORTS LIGHTING	\$151,035.00	SUB	YES	COMPLETE	EXPIRED	
MISSISSIPPI STATE UNIVERSITY, BOST FORREST PRODUCT FAS	\$387,500.00	PRIME	YES	COMPLETE	EXPIRED	
PHILADELPHIA AIRPORT, ROTATING AIRPORT BEACON & TOWER	\$49,721.00	PRIME	YES	COMPLETE	EXPIRED	
BOBBY CHAIN AIRPORT, TAXIWAY LIGHTING	\$279,854.44	PRIME	YES	COMPLETE	EXPIRED	
DELHI LOUISIANA AIRPORT, TAXIWAY AND RUNWAY LIGHTING	\$424,699.00	PRIME	YES	COMPLETE	EXPIRED	
ALDOT RUSSELL COUNTY AL ROADWAY LIGHTING	\$1,297,871.00	PRIME	YES	COMPLETE	EXPIRED	
VICKSBURG AWOS (AUTOMATED WEATHER OBSERVING SYSTEM	\$108,448.20	PRIME	YES	COMPLETE	EXPIRED	

SCHEDULE "C" SUBCONTRACTOR EXPERIENCE LISTING
SCHEDULE OF PROJECTS/COSTS AND STATUS

PROJECT NAME	CONTRACT PRICE	PRIME OR SUB	WAS BOND PROVIDED	STATUS OF JOB	WARRANTY STATUS	5/6/2014
COLUMBUS/LOWNDES COUNTY AIRPORT TAXIWAY MODIFICATIONS	\$9,850.00	SUB	NO	COMPLETE	EXPIRED	
GULFPORT INTERNATIONAL AIRPORT, ALGMS	\$429,162.30	SUB	YES	COMPLETE	EXPIRED	
MERIDIAN COMMUNITY COLLEGE, TRANSFORMER REPLACEMENT	\$14,827.00	PRIME	NO	COMPLETE	EXPIRED	
POPPS FERRY CAUSEWAY PARK, PHASE II	\$176,343.00	SUB	NO	COMPLETE	EXPIRED	
MSU FOOTBALL FACILITY	\$2,020,000.00	SUB	YES	COMPLETE	EXPIRED	
UNIVERSITY OF SOUTHERN MISSISSIPPI, SECURITY LIGHTING UPGRADE	\$230,505.46	PRIME	YES	COMPLETE	EXPIRED	
AOB REPAIRS/REPLACEMENT, PHILADELPHIA MS	\$89,970.00	SUB	NO	COMPLETE	EXPIRED	
TUSCALOOSA AIRPORT, TAXIWAY & RUNWAY LIGHTING	\$416,373.50	SUB	NO	COMPLETE	EXPIRED	
MDOT, TATE COUNTY I-55 HIGH MAST LIGHTING	\$475,304.08	PRIME	YES	COMPLETE	EXPIRED	
MDOT, LOWNDES COUNTY TRAFFIC SIGNALS	\$99,773.78	PRIME	YES	COMPLETE	EXPIRED	
CHOCTAW MEDICAL CENTER	\$1,952,383.00	SUB	NO	COMPLETE	EXPIRED	
LAFONT INN RECONSTRUCTION	\$192,227.05	SUB	NO	COMPLETE	EXPIRED	
TUPELO AIRPORT, ILS RELOCATION	\$367,512.00	SUB	YES	COMPLETE	EXPIRED	
HARBOR DRIVE BOAT LAUNCH & REC.	\$32,000.00	SUB	NO	COMPLETE	EXPIRED	
COLUMBUS AFB FACILITY 1100 MODIFICATION	\$175,938.21	SUB	NO	COMPLETE	EXPIRED	
MSU WISE CENTER NECROPSY	\$1,200,922.05	SUB	NO	COMPLETE	EXPIRED	
HWY 11 @ PARKWAY BLVD INTERSECTION	\$112,896.20	SUB	NO	COMPLETE	EXPIRED	
LINCOLN ROAD TRAFFIC SIGNALS	\$160,079.13	PRIME	YES	COMPLETE	EXPIRED	
GULFPORT TAXIWAY, J NORTH	\$320,000.00	SUB	NO	COMPLETE	EXPIRED	
MDOT US 49 HUMPHREY'S COUNTY	\$324,067.55	PRIME	YES	COMPLETE	EXPIRED	
SMITH COUNTY UPGRADES	\$47,380.00	PRIME	YES	COMPLETE	EXPIRED	
MADISON COUNTY MDOT RECON I-55 & OLD AGENCY	\$3,638,724.00	SUB	YES	COMPLETE	EXPIRED	
MDOT HARRISON CO US 49 @ W WORTHAM RD	\$143,673.00	SUB	NO	COMPLETE	EXPIRED	
MSU RILEY CENTER - OPERA HOUSE GENERATOR	\$48,800.00	PRIME	NO	COMPLETE	EXPIRED	
HAMILTON WATER DISTRICT GENERATORS	\$249,600.00	PRIME	YES	COMPLETE	EXPIRED	
MSULEE HALL RENOVATIONS	\$1,686,000.00	SUB	YES	COMPLETE	EXPIRED	
RIO GRANDE MEXICAN	\$75,311.00	SUB	NO	COMPLETE	EXPIRED	
ST. DOMINIC'S URGENT CARE CLINIC	\$60,300.00	SUB	NO	COMPLETE	EXPIRED	
HANCOCK CO. EMERG. OPERATIONS CTR.	\$422,260.00	SUB	NO	COMPLETE	EXPIRED	
NISSAN PLANT EXPANSION	\$420,264.00	SUB	YES	COMPLETE	EXPIRED	
CLEVELAND MISSISSIPPI AIRPORT TAXIWAY & RUNWAY LTG	\$652,069.50	PRIME	YES	COMPLETE	EXPIRED	
LADOTD WEIGH-IN-MOTION STATEWIDE	\$2,696,077.55	PRIME	YES	COMPLETE	EXPIRED	
VICKSBURG MUNICIPAL AIRPORT, TAXIWAY LIGHTING	\$221,155.00	PRIME	YES	COMPLETE	EXPIRED	
FANT LIBRARY RENOVATION PHASE I	\$340,775.00	SUB	NO	COMPLETE	EXPIRED	
CAMP SHELBY OPERATIONAL READINESS	\$4,488,052.00	SUB	NO	COMPLETE	EXPIRED	
ESCO FOUNDRY EXPANSION	\$727,500.00	SUB	NO	COMPLETE	EXPIRED	
JMAA SITE POWER/LGT. VAULT UPGRADE	\$4,412,267.00	PRIME	YES	COMPLETE	EXPIRED	
COLUMBUS/LOWNDES CO. AIRPORT/PAPI	\$67,436.15	PRIME	YES	COMPLETE	EXPIRED	
LOWNDES CO. AP TAXIWAY REHAB.	\$7,379.50	PRIME	NO	COMPLETE	EXPIRED	
USM CAMPUS LGT. PHASE II	\$206,647.19	PRIME	YES	COMPLETE	EXPIRED	
CITY OF MERIDIAN 14TH ST. PAVING	\$27,353.46	SUB	NO	COMPLETE	EXPIRED	
UNIVERSITY OF MS AIRPORT	\$13,950.00	PRIME	NO	COMPLETE	EXPIRED	

SCHEDULE "C" SUBCONTRACTOR EXPERIENCE LISTING
SCHEDULE OF PROJECTS/COSTS AND STATUS

PROJECT NAME	CONTRACT PRICE	PRIME OR SUB	WAS BOND PROVIDED	STATUS OF JOB	WARRANTY STATUS	UPDATED	5/6/2014
CRAZY 8, EDGEWATER MALL	\$13,600.00	SUB	NO	COMPLETE	EXPIRED		
BAY ST. LOUIS MAIN ST IMPROVE.	\$952,007.80	PRIME	YES	COMPLETE	EXPIRED		
PONTA CREEK GC EXPANSION	\$146,349.00	SUB	YES	COMPLETE	EXPIRED		
PINEHAVEN DRIVE IMPROVEMENTS	\$406,296.55	SUB	NO	COMPLETE	EXPIRED		
BREAUX BRIDGE HIGH MAST LIGHTING/LOUISIANA DOTD	\$695,244.00	PRIME	YES	COMPLETE	EXPIRED		
BLOOMFIELD OUTLET MALL, TRAFFIC SIGNALS	\$143,000.00	SUB	NO	COMPLETE	EXPIRED		
CITY OF FLOWOOD, POLE REPLACEMENT	\$18,750.00	PRIME	NO	COMPLETE	EXPIRED		
USM, HATTIESBURG HALL FIRE PROTECTION UPGRADE	\$29,376.00	PRIME	YES	COMPLETE	EXPIRED		
CITY OF PETAL WARNING SIREN INSTALLATION	\$12,000.00	PRIME	NO	COMPLETE	EXPIRED		
CAPITOL STREET IMPROVEMENTS/CITY OF JACKSON, MS	\$716,412.00	SUB	YES	COMPLETE	EXPIRED		
MCCOMB MS, RUNWAY AND TAXIWAY LIGHTING IMPROVEMENTS	\$168,320.00	PRIME	YES	COMPLETE	EXPIRED		
I-10 AND I-110 INTERCHANGE IMPROVEMENTS, BILOXI, MS	\$1,876,448.00	SUB	YES	COMPLETE	EXPIRED		
JMAA/SYSTEMS INFRASTRUCTURE IMPROVEMENTS	\$4,471,500.00	PRIME	YES	COMPLETE	EXPIRED		
SOLAR POWER INSTALLATION, ORTC, CAMP SHELBY, MS	\$147,261.00	SUB	NO	COMPLETE	EXPIRED		
PRE-PASS INSTALLATION, GREENWOOD, LA (LA/DOTD)	\$105,800.00	PRIME	NO	COMPLETE	EXPIRED		
GENERATOR FOR MISSISSIPPI CAPITOL BUILDING	\$106,430.00	PRIME	YES	COMPLETE	EXPIRED		
GOLDEN TRIANGLE AIRPORT, PARALLEL TAXIWAY IMPROVEMENTS	\$332,760.00	SUB	NO	COMPLETE	EXPIRED		
COLUMBUS/LOWNDES COUNTY AIRPORT, WIND CONE RELOCATION	\$43,500.00	PRIME	NO	COMPLETE	EXPIRED		
RENOVATIONS TO NESHOMA COUNTY HOSPITAL	\$169,962.00	PRIME	YES	COMPLETE	EXPIRED		
GULFPORT AIRPORT, TAXIWAY "B" IMPROVEMENTS	\$133,314.00	SUB	NO	COMPLETE	EXPIRED		
MUNA FEDERAL CREDIT UNION ADDITION	\$29,713.00	SUB	NO	COMPLETE	EXPIRED		
WAYNE COUNTY H.S. TENNIS COURT LIGHTING	\$46,500.00	SUB	NO	COMPLETE	EXPIRED		
NESHOMA COUNTY EMERG. OPS CENTER PARKING LOT LIGHTING	\$10,500.00	PRIME	NO	COMPLETE	EXPIRED		
ESCO CORPORATION (DYNALECTRIC) COOLING SYSTEM INSTALL	\$34,785.00	SUB	NO	COMPLETE	EXPIRED		
ESCO CORPORATION (DYNALECTRIC) PAINT SYSTEM INSTALL	\$46,533.00	SUB	NO	COMPLETE	EXPIRED		
WEST LOWNES SCHOOL SYSTEM ADDITION	\$461,673.00	SUB	NO	COMPLETE	EXPIRED		
LAKESHORE PARK ELECTRICAL IMPROVEMENTS	\$252,700.00	PRIME	YES	COMPLETE	EXPIRED		
MDOT LAFAYETTE COUNTY, MS, OLD TAYLOR RD & S.R. 6 LIGHTING	\$178,000.00	SUB	NO	COMPLETE	EXPIRED		
CITY OF PICAYUNE DOWNTOWN STREETS/CAPES IMPROVEMENTS	\$198,108.00	PRIME	YES	COMPLETE	EXPIRED		
MUW FANT LIBRARY ADDITIONS, PHASE II	\$825,000.00	SUB	NO	COMPLETE	EXPIRED		
UNIVERSITY OF MS MEDICAL CENTER/SCHOOL OF MEDICINE	\$5,701,617.00	SUB	YES	COMPLETE	EXPIRED		
JMAA INFRASTRUCTURE SYSTEMS CENTRAL IDF	\$402,646.00	PRIME	YES	COMPLETE	EXPIRED		
MISSISSIPPI STATE UNIV. WISE CENTER CLASSROOM ADDITIONS	\$98,248.00	SUB	NO	COMPLETE	EXPIRED		
IHOP, MERIDIAN	\$21,354.46	PRIME	NO	COMPLETE	EXPIRED		
MSU RV PEDISTAL INSTALLATION	\$527,425.50	PRIME	YES	COMPLETE	EXPIRED		
GATEWAY ENHANCEMENT 1110 CORRIDOR	\$323,000.00	SUB	NO	COMPLETE	EXPIRED		
KAPPA DELTA MSU	\$754,900.00	PRIME	YES	COMPLETE	EXPIRED		
ECM LIGHTING UPGRADES	\$91,764.00	PRIME	YES	COMPLETE	EXPIRED		
NEW ALBANY UNION CO. AIRPORT, LED PAPI INSTALLATION	\$184,487.50	SUB	YES	COMPLETE	EXPIRED		
BATESVILLE DT SQUARE IMPROVE.	\$88,500.00	PRIME	YES	COMPLETE	EXPIRED		
RUNWAY LIGHTING REHAB - OKOLONA AIRPORT	\$3,536,310.00	PRIME	YES	COMPLETE	EXPIRED		
WINSTON PLYWOOD - MAIN PLANT ELECTRICAL	\$18,210.00	SUB	NO	COMPLETE	EXPIRED		
WAYNESBORO AIRPORT REFURBISH ROTATING BEACON	\$86,800.00	SUB	NO	COMPLETE	EXPIRED		
JOHN BELL WILLIAMS AIRPORT, TAXIWAY C RECONSTRUCTION	\$1,114,505.00	SUB	YES	COMPLETE	EXPIRED		
MCC WORKFORCE DEVELOPMENT							

SCHEDULE "C" SUBCONTRACTOR EXPERIENCE LISTING
SCHEDULE OF PROJECTS/COSTS AND STATUS

PROJECT NAME	CONTRACT PRICE	PRIME OR SUB	WAS BOND PROVIDED	STATUS OF JOB	WARRANTY STATUS
MDOT - JACKSON CO. I 10	\$10,561,680.00	PRIME	YES	COMPLETE	IN PROGRESS
MDOT - DESOTO CO. I 55/69	\$8,790,157.00	PRIME	YES	COMPLETE	IN PROGRESS
MDOT - NEWTON CO. I 20/SR 15	\$401,518.10	PRIME	YES	COMPLETE	EXPIRED
MSU MCCARTHY GYMNASIUM	\$21,700.00	PRIME	NO	COMPLETE	EXPIRED
MCC, NEW DORMITORY	\$846,468.00	SUB	NO	COMPLETE	IN PROGRESS
MDOT, HINDS COUNTY MS	\$3,254,404.00	SUB	YES	COMPLETE	IN PROGRESS
NEW HOPE HIGH SCHOOL	\$2,923,069.00	SUB	YES	COMPLETE	IN PROGRESS
NORTHWEST MIDDLE SCHOOL	\$41,942.00	SUB	NO	COMPLETE	EXPIRED
ATTALA COUNTY SCHOOL, LIGHTING RENOVATION	\$197,700.00	SUB	NO	COMPLETE	EXPIRED
CITY OF MERIDIAN, 5TH AND 25TH STREET RENOVATIONS	\$393,438.00	SUB	NO	COMPLETE	EXPIRED
SENATORY TERRY BROWN AMPITHEATER (SITE WORK)	\$393,696.00	PRIME	YES	COMPLETE	EXPIRED
COLUMBUS SCHOOL CAFETERIA RENOVATIONS	\$183,970.00	SUB	NO	COMPLETE	EXPIRED
NSPARC DATA CENTER (MSU TECHNOLOGY PARK)	\$583,500.00	SUB	YES	COMPLETE	EXPIRED
PHILADELPHIA AIRPORT TERMINAL CONSTRUCTION	\$61,110.00	SUB	NO	COMPLETE	EXPIRED
STAGE HOUSE, SENATOR TERRY BROWN AMPITHEATER	\$103,700.00	SUB	NO	COMPLETE	EXPIRED
TUNICA AIRPORT, INSTALL PAPI RUNWAY 17	\$113,967.00	PRIME	YES	COMPLETE	EXPIRED
DEMOPOLIS (ALABAMA) AIRPORT, PARALLEL TAXIWAY LIGHTING	\$344,733.00	PRIME	YES	COMPLETE	EXPIRED
FANT LIBRARY RENOVATIONS, PHASE 3, M.U.W.	\$890,000.00	SUB	YES	COMPLETE	EXPIRED
NORTH EAST MS COMMUNITY COLLEGE, SITE LIGHTING IMPROV.	\$468,606.00	SUB	NO	COMPLETE	IN PROGRESS
WEST POINT MS TRAFFIC SIGNALS	\$136,000.00	SUB	NO	COMPLETE	EXPIRED
MSU GATORADE FUEL BAR	\$24,500.00	SUB	NO	COMPLETE	EXPIRED
MS HIGHWAY SR304/I269 FROM I/55	\$2,534,040.00	SUB	NO	COMPLETE	IN PROGRESS
EMCC CMTE 2.0 (LOWNDES COUNTY)	\$4,153,403.00	SUB	NO	COMPLETE	IN PROGRESS
MDOT - PIKE CO. PAVE I-55 FROM SR 568 TO US 98	\$1,210,173.00	SUB	NO	COMPLETE	IN PROGRESS
JMAA RUNWAY 16R/34L REHABILITATION	\$1,553,058.00	SUB	NO	IN PROGRESS	NOT STARTED
GULFPORT AIRPORT PAVING & GROOVING PROJECT	\$88,948.00	SUB	NO	COMPLETE	EXPIRED
ECCC UNDERGROUND UTILITIES	\$1,138,773.00	PRIME	YES	COMPLETE	IN PROGRESS
STENNIS INT. AIRPORT - PILOT CONTROL LIGHTING SYSTEM IMP	\$19,500.00	PRIME	YES	COMPLETE	EXPIRED
MDOT/DESOTO COUNTY LED HIGH MAST REPLACEMENT	\$538,790.00	PRIME	YES	COMPLETE	IN PROGRESS
GEORGE COUNTY REGIONAL HOSPITAL EXPANSION	\$1,056,188.00	SUB	YES	COMPLETE	IN PROGRESS
INSTALL RECEPTACLES IN MILLWORK, COLUMBUS SCHOOLS	\$12,785.00	PRIME	NO	COMPLETE	EXPIRED
REPAIR WIRELESS COMMUNICATIONS SYSTEM	\$44,400.00	PRIME	YES	COMPLETE	EXPIRED
SUPERIOR ASPHALT PLANT, PERMANENT POWER INSTALL	\$19,300.00	PRIME	NO	COMPLETE	EXPIRED
LUMBERTON AIRPORT ROTATING BEACON	\$99,880.00	PRIME	YES	COMPLETE	IN PROGRESS
MDOT-LEE PONOTOC UNION COUNTY TOWER	\$23,285,219.00	PRIME	YES	COMPLETE	IN PROGRESS
HATTIESBURG/LAUREL REGIONAL AIRPORT SIGN UPGRADES	\$334,596.00	PRIME	YES	COMPLETE	IN PROGRESS
YAZOO COUNTY AIRPORT SIGNAGE UPGRADES	\$65,732.00	PRIME	YES	COMPLETE	IN PROGRESS
WEST POINT MS/MCCAREN AIRPORT LIGHTING UPGRADES	\$166,983.00	PRIME	YES	COMPLETE	IN PROGRESS
JMAA SECURITY INFRASTRUCTURE, PHASE III	\$3,979,237.00	SUB	YES	IN PROGRESS	NOT STARTED
NSPARC DATA CENTER UPS INSTALLATION	\$276,942.00	PRIME	NO	COMPLETE	EXPIRED
STENNIS INT. AIRPORT, RUNWAY 18-36 REHAB	\$70,097.00	SUB	NO	COMPLETE	IN PROGRESS
MDOT, RECONSTRUCTION OF US HWY 49	\$4,842,967.00	SUB	YES	IN PROGRESS	NOT STARTED
MSU DEMONSTRATION SCHOOL	\$1,124,678.00	SUB	NO	IN PROGRESS	NOT STARTED
TUPELO AIRPORT RUNWAY END IDENTIFIER SYSTEM (REILS)	\$16,395.00	PRIME	NO	COMPLETE	IN PROGRESS
MDOT FORREST COUNTY, HWY 49 SIGNALIZATION PROJECT	\$5,318,213.00	PRIME	YES	IN PROGRESS	NOT STARTED

SCHEDULE "C" SUBCONTRACTOR EXPERIENCE LISTING
SCHEDULE OF PROJECTS/COSTS AND STATUS

PROJECT NAME	CONTRACT PRICE	PRIME OR SUB	WAS BOND PROVIDED	STATUS OF JOB	WARRANTY STATUS	UPDATED	EXPIRED
MDOT OKTIBBEHA COUNTY HWY 12 PHASE 2	\$271,123.00	SUB	NO	COMPLETE	IN PROGRESS		
MSU PARTNISHIP SCHOOL	\$3,707,205.00	SUB	NO	IN PROGRESS	NOT STARTED		
CITY OF BOONEVILLE, DOWNTOWN IMPROVEMENTS	\$233,557.00	SUB	NO	COMPLETE	IN PROGRESS		
NEWTON COUNTY HIGH SCHOOL, DAMAGED FEEDER REPAIR	\$53,000.00	PRIME	NO	COMPLETE	EXPIRED		
NASOLE BRAGO (JOE WILLIAMS FIELD) TAXIWAY LIGHT RELOCATION	\$148,850.00	SUB	NO	COMPLETE	IN PROGRESS		
MSU DUDY NOBLE STADIUM, LEFT FIELD LOFTS	\$711,321.00	SUB	YES	COMPLETE	IN PROGRESS		
MDOT PONTOTOC CO (STP-0222-04(063)	\$536,639.00	SUB	NO	IN PROGRESS	NOT STARTED		
MSU SOCCER FIELD LIGHTING	\$115,000.00	PRIME	YES	COMPLETE	IN PROGRESS		
MDOT HANCOCK COUNTY DIAMONDHEAD HIGH MAST LIGHTING	\$565,546.00	PRIME	YES	COMPLETE	IN PROGRESS		
MDOT PIKE COUNTY MCCOMB RAILROAD BLVD IMPROVEMENTS	\$893,478.00	PRIME	YES	COMPLETE	IN PROGRESS		
MONROE COUNTY AIRPORT, INSTALL NEW PAPI'S	\$207,895.00	PRIME	YES	COMPLETE	IN PROGRESS		
MDOT HANCOCK COUNTY, US90 WAVELAND	\$5,318,827.00	PRIME	YES	IN PROGRESS	IN PROGRESS		
ELLISVILLE STATE SCHOOL GENERATOR REPLACEMENT	\$386,600.00	PRIME	YES	COMPLETE	IN PROGRESS		
BIRMINGHAM AIRPORT TAXIWAY FOXTROT IMPROVEMENTS	\$1,250,956.00	PRIME	YES	IN PROGRESS	NOT STARTED		
CHOCTAW HIGH SCHOOL ADDITIONS AND RENOVATIONS	\$1,133,440.00	SUB	NO	IN PROGRESS	NOT STARTED		
PICAYUNE MUNICIPAL AIRPORT IMPROVMENTS	\$131,800.00	SUB	NO	IN PROGRESS	NOT STARTED		
MDOT-DISTRICT 1 CONFLICT WARNING SYSTEMS	\$965,448.00	PRIME	YES	IN PROGRESS	NOT STARTED		
JOB NUMBER WAS CANCELED DUE TO SYSTEM PROBLEM	\$0.00						
BRUCE CAMPBELL AIRPORT, NEW TAXIWAY & RUNWAY LIGHTS	\$393,063.00	PRIME	YES	IN PROGRESS	NOT STARTED		
TUPELO AIRPORT TAXIWAY UPGRADES	\$971,561.00	PRIME	YES	IN PROGRESS	NOT STARTED		
MSU ENGINEERING AND SCIENCE BUILDING	\$3,129,800.00	SUB	NO	IN PROGRESS	NOT STARTED		
CITY OF COLLINS-JUS HWY 49/184	\$695,737.00	PRIME	YES	IN PROGRESS	NOT STARTED		
STENNIS INTERNATIONAL AIRPORT, AIRPORT SIGNAGE UPGRADE	\$285,365.00	PRIME	YES	COMPLETE	IN PROGRESS		
STENNIS INTERNATIONAL AIRPORT, AWOS SYSTEM INSTALL	\$184,750.00	PRIME	YES	COMPLETE	IN PROGRESS		
SERVICE WORK	\$1,964,001.10						
TOTAL MAJOR CONSTRUCTION PROJECTS	\$251,433,825.66						
CONTRACTS COMPLETED AT NEW ALBANY UNION COUNTY AIRPORT							



ALABAMA DEPARTMENT OF TRANSPORTATION

1409 Coliseum Boulevard, Montgomery, Alabama 36110
Bureau of Office Engineer
Plans and Proposals Section
Telephone: 334-242-6444 FAX: 334-264-7976
www.dot.state.al.us



Kay Ivey
Governor

John R. Cooper
Transportation Director

June 7, 2019

Webster Electric Company of Mississippi, Inc.
P.O. Box 8129
Meridian, MS 39303-8129

CONFIDENTIAL

To Whom It May Concern:

This is to certify that the above addressee is qualified under the rules and regulations of the Alabama Department of Transportation and Section 23-1-56, Code of Alabama 1975, to submit proposals for Highway and Bridge Construction, and which bids are to be taken by the Alabama Department of Transportation, subject to the following restrictions.

Your contractor identification number is 23-086

The permissible amount of work under contract at any one time is: \$75,419,450

This certificate not valid after: 04/30/2020

This certificate limits the holder to the classification of work indicated below:

☒ Electrical Work

☒ Intelligent Transportation Systems

☒ Traffic Control

☒ **Alabama Secretary of State Certificate of Existence:** Foreign corporations will not be awarded a federal aid project without having furnished this office a Secretary of State Certificate of Existence valid for a period covering the bid award date. Foreign corporations will not be issued a bidding proposal for any project exclusive of federal funding without having provided this office with a Secretary of State Certificate of Existence valid for a period covering the bid opening date.

☐ **Alabama General Contractors License:** You will not be awarded a federal aid project without having obtained an Alabama General Contractors License that is valid for a period covering the award date. Your bid on any project exclusive of federal funding will be rejected if you do not hold a valid Alabama General Contractors License and provide evidence of such in your bid package.

☐ **Memorandum of Understanding:** MOU concerning enrollment in the E-Verify program must be on file in this office before a project can be awarded.

Sincerely,

Clay P. McBrien, P.E.
State Office Engineer

Certified by:

Bryan E. Nichols
Assistant Bureau Chief

RECEIVED
JUN 12 2019
WEBSTER ELECTRIC CO., INC

State of Mississippi

BOARD OF CONTRACTORS


ACTIVE

WEBSTER ELECTRIC CO., INC.
POST OFFICE BOX 8129
MERIDIAN, MS 39303

is duly registered and entitled to perform

- 1) ELECTRICAL WORK
- 2) FOUNDATIONS FOR BLDGS, EQUIP., MACHINERY
- 3) INSTALL. OF EQUIP., MACHINERY & ENGINES

We have herewith set our hand and caused the Seal of the Mississippi Board of Contractors to be affixed this 8 day of Apr., 2019



CERTIFICATE OF RESPONSIBILITY

No. 12259-MC

Expires Apr. 8, 2020

Joel A. Canell

CHAIRMAN OF THE BOARD