



American Made. American Trusted. Since 1993.

Jefferson Parish State of Louisiana

Bid #50-00136087

Jefferson Parish Transit
Purchase of Solar Bus Shelters
Bid Date: 10/28/21 @ 2:00 pm

Brasco Contact:
Sean Loewe, Director of Sales



800-893-3665 x202



sloewe@brasco.com



www.brasco.com



32400 Industrial Dr. Madison Heights, MI 48071 • P: (313) 393-0393 F: (313) 393-0499
www.BRASCO.com • sales@brasco.com



CONTENTS

Proposal Documents

- 3 Introductory Cover Letter
- 4 Firm Experience and Project Team Staff
- 7 Workforce Diversity and DBE Utilization
- 9 Case Studies/Similar Projects
- 15 The Process
- 17 Techline Shelter Specification
- 22 Bayline Shelter Specification
- 27 Solar Lighting Specification
- 30 Curveline Bench Specification
- 31 Required Bid Documents





October 28, 2021

Donna Reamey
Jefferson Parish Purchasing Department
200 Derbigny Street, Suite 4400
Gretna, LA 70053

Re: Bid #50-00136087; Solar Bus Shelters

Dear Ms. Reamey,

Brasco International, Inc. is pleased to submit our proposal for Solar Bus Shelters per Jefferson Parish's bid documents. Brasco has been a responsible and responsive bidder since 1993, partnering with hundreds of transit agencies as well as contractors on similar contracts.

Brasco is a Michigan-based corporation, established over 27 years ago. Our mission is to act as a trusted designer and manufacturer of a full line of aluminum transit, bike, and custom shelters, solar powered lighting, and streetscape furnishings that deliver value, quality, and originality to transit agencies and other markets. The extra work and quality control procedures we provide up front help to safeguard for smooth production and installation.

Our proposal will highlight the Techline Series and Bayline Series shelter design which is the basis of design, **background information about Brasco's overall experience and satisfied clientele, our key personnel working on your project,** the overall process, the executed bid forms, and pricing as required.

We are confident that the quality of our shelters and the value of our customer service team is the very best in the industry. Brasco has decades of transit shelter experience, the financial resources, fabrication expertise, and the technical equipment to perform this contract.

We appreciate the opportunity and we look forward to working with you and your team in the near future.

If you have any questions or require additional information please do not hesitate to contact me.

Sincerely,

A handwritten signature in black ink, appearing to read "Sean Loewe".

Sean Loewe
Director of Sales
(313) 393-0393 ext. 202
sloewe@brasco.com
DUNS: 82-561-5305



FIRM EXPERIENCE

Since 1993 Brasco has manufactured thousands of shelters, offering standard "off-the-shelf" options as well as custom designs. Our one-stop approach provides all things bus stop including bus shelters, solar lighting, advertising displays, digital signage, complementary benches, leaning rails, waste receptacles, and station identification. All products are proudly made in the USA and meet Buy America requirements.

Brasco has completed projects across the United States, Canada, and the Caribbean. Brasco approaches each project with the same consideration, whether it is a small town single shelter project or a major metropolitan bus rapid transit project.

“

Brasco's work performance and responsiveness has always been stellar. CDTA has had contracts with Brasco for bus shelters and other street amenities for nine years and we have been very satisfied with both the service and the product."

- Capital District Transportation Authority, New York

“

We've developed a good relationship with Brasco and continue to be satisfied with their approach to accomplishing our objectives and the quality and utility of services, materials and equipment provided."

- Regional Transit Services (RTS) New York

“

More beautiful custom shelters!"

- Utah Transit Authority (UTA) Utah

“

We are receiving wonderful feedback from our customers as we install new shelters at different locations. Thank you for a great product! "

- Pinellas Suncoast Transit Authority (PSTA) Florida

“

We have been using Brasco International for several years and their service and material are exceptional. Their ability to work quickly and with reliable materials has consistently proven to be a great value. They have provided us with superior bus shelters that look professional and meet the needs of our customers at a great price."

- Go Metro, Ohio

“

Brasco has provided us with over 330 pre-fabricated bus shelters, and their quality of workmanship and on-time delivery has been exceptional."

- Broward County Transit (BCT) Florida



THE BRASCO TEAM

Our core values are honesty, hard work, and trust.

We believe these characteristics should influence everything we do in business and in life. Our highly trained, highly experienced team ensures that Brasco delivers on its reputation for long-lasting quality transit shelters and furnishings.

We sincerely enjoy the work we do, and it shows both in the quality of our work and the longevity of our team.

Full resumes of key project management team members can be provided upon request.

SEAN LOEWE
Director of Sales



With more than fourteen years of experience as the lead account manager for Brasco, Sean has been involved in thousands of shelter projects throughout the US, Canada, and the Caribbean. His diverse business background that helps him provide creative solutions for varying budgets and difficult transit design challenges.

Sean earned his bachelor's degree in Business Administration from Western Michigan University and is Brasco's veteran account manager for transit shelters, BRT and custom designs. Sean is now Director of Sales and a managing partner of Brasco.

CRISTINA SULLIVAN
Vice President, Finance



With Brasco since 2004, Cristina is responsible for the financial as well as the administrative and operational health of the

company.

All financial arrangements for each order are managed by Cristina and she works collectively with Sales and Project Management to ensure orders are processed correctly and with both Purchasing & Production to ensure materials are allocated correctly.

Cristina is a managing partner of Brasco.

BRIAN BAUMAN
Engineering Manager



Brian has been with Brasco for over seven years and in the manufacturing industry for more than fifteen. **Brian's team of engineers are**

responsible for each product's design, functionality, and standards.

He collaboratively works with the sales team and Brasco's clients to develop exemplary products. Brian has extensive knowledge with various CAD systems and is continually improving our efficiencies.

Most recently, Brian transitioned his team to Autodesk Inventor, switching Brasco from 2D to 3D.



VANESSA BAGWELL
Project Manager

Vanessa plays a vital role on the Brasco team, supporting all departments as well as operational processes. She oversees the production schedule and client communication throughout the design and production phase. She manages all installation processes, and facilitates internal and external quality control solutions.

Vanessa is a licensed attorney. She is diligent and focused by nature and genuinely enjoys the high level of customer interaction necessary of her position.

80

Number of
combined years of
industry expertise.



THE BRASCO TEAM



TOM RICHMOND
Plant Manager

Tom is responsible for the operational management of **Brasco's manufacturing plant**. Tom has a formal background in management and has successfully led the manufacturing operations in machine and printing equipment facilities over his 20 year career.

Tom is an expert in program management and schedule processing, and works closely with Brasco's Quality Control Manager to ensure quality at every stage.

462

Average number of shelter projects completed per year

PAUL OLINZOCK
Purchasing Manager



Paul has overseen material purchasing and logistics for more than fifteen years. He is Brasco's primary intermediary

between Engineering, Operations, Purchasing, and Manufacturing.

Paul has been instrumental in streamlining Brasco's supply chain processes and inventory efficiencies. He maintains positive relationships between Brasco and its suppliers, ensuring competitive wholesale pricing our customers.

IAN RILEY

Account Manager



Ian is a recent addition to the sales team. His decade in food service lends him a unique and refreshing approach to best in class

customer service.

Ian's diligent study of the transportation industry and Brasco's methodologies along with his attentiveness to detail has made him a valuable member of our team in a short amount of time.

DALE SEBES

Quality Control Analyst



Dale has over 10 years of experience in quality analysis, product testing, and LEAN manufacturing practices. He leads all quality

measures and practices throughout Brasco's organization and with all of our suppliers, trains employees, and guides customers as needed through installation processes.

Dale's background spans overseeing processes in the food industry to high volume automotive production.



JAMES BARRY
Lead Electrical Engineer

James manages all AC and DC electrical operations for Brasco's Engineering and Manufacturing teams. James evaluates Brasco's electrical systems and components, and conducts R&D testing to confirm each system's optimal performance capabilities are met. He manages and updates the company's solar engineering calculator, which determines the amount of power required for each system based on location, required run-time and performance autonomy.

James oversees all wiring schematics and installation instructions for existing and new systems. He also works closely with our strategic partners to further develop joint products, and assists clients with electrical installations.





WORKFORCE DIVERSITY & DBE UTILIZATION

From Brasco's employee handbook:

1.2 EQUAL EMPLOYMENT OPPORTUNITY

BRASCO INTERNATIONAL, INC is an equal opportunity employer. Company policy prohibits unlawful discrimination based on race, color, gender, religion, marital status, registered domestic partner status, age, national origin or ancestry, physical or mental disability, medical condition including genetic characteristics, sexual orientation, or any other consideration made unlawful by federal, state or local laws. It also prohibits unlawful discrimination based on the perception that anyone has any of those characteristics, or is associated with a person who has or is perceived as having any of those characteristics.

Minorities & Women in the workforce

Brasco promotes a culture of opportunity regardless of race, age, disability, religion or belief, sexual orientation, gender or gender identity. We regularly communicate our policies to staff at team meetings, via email and public postings, and keep a copy available on our public shared drive.

All managers undergo annual diversity and equality training conducted by our HR Manager, Kimberly Guest, and all new employees receive the same training during the Onboarding process. Brasco has an "Open Door Policy" where all employees have access to Human Resources to discuss and seek resolution for any issues. Issue Resolution and Review is a standing item on our monthly manager meetings.

Category	Male	Female	White	Black	Hispanic	Asian	Other
Administration	6	2	8				
Laborers	50	7	32	19	5		1
Professionals	6		5	1			
Sales	2	2	4				
Technicians	3		3				
Company Total	67	11	52	20	5	0	1





WORKFORCE DIVERSITY & DBE UTILIZATION

October 28, 2021

Donna Reamey
Jefferson Parish Purchasing Department
200 Derbigny Street, Suite 4400
Gretna, LA 70053

Re: Letter of Good Faith Regarding DBE Participation

Dear Ms. Reamey,

As a long established manufacturer of passenger waiting shelters for transit agencies throughout the United States, Brasco International, Inc. maintains an ongoing search for reliable Disadvantaged Business Enterprise (DBE) Veteran Owned manufacturers of various components used in the construction of our shelters and accessories.

Our shelters are fabricated from aluminum, glass, recycled plastic, and various fasteners at our manufacturing facility in Madison Heights, MI. There are a very limited number of very large suppliers of these raw materials and we purchase directly from them. There are no available DBE suppliers for these materials. Brasco fabricates all products at its Madison Heights facility and does not subcontract work to outside companies.

Brasco International Inc. maintains a diverse workforce and is located in an urban setting in Madison Heights, MI, located outside greater metro Detroit, MI. We have a strict non-discrimination policy and are proud to employ the wide range of diverse employees that make up our 65+ member work force.

We appreciate the opportunity to provide this proposal and look forward to working with you and your staff on this project. If you have any questions or require additional information please do not hesitate to give me a call.

Sincerely,

A handwritten signature in black ink, appearing to read "Sean", with a stylized flourish at the end.

Sean Loewe
Director of Sales
(313) 393-0393 ext. 202
sloewe@brasco.com





Organization: Collier County, Florida

Project Name and Location: Bayline Series Shelters with Amenities and Solar Lighting – Naples, FL

Start and Completion Date: July 2006 – Present

Project Value: \$502K

Contact Person: Yousi Cardeso (239) 252-4995 / Yousi.Cardeso@colliercountyfl.gov

Project Description: Brasco has provided over several Bayline Style passenger waiting shelters with benches, trash receptacles, and solar lighting.

Collier County required a heavy duty shelters that would hold up to the highest windloads. They also wanted a historical look with Victorian Perforated Aluminum wall panels and something that durable enough to last several years in the salty air environment. We provide the up-scale design in various shelter lengths and depths to accommodate the varying traffic at each individual bus stop.


COLLIER COUNTY (NAPLES, FL)





Organization:	Suburban Mobility Authority for Regional Transportation
Project Name and Location:	SMART Passenger Waiting Shelters with Solar Lighting – Metro Detroit, MI
Start and Completion Date:	May 2012 – Present
Project Value:	\$2.85 million
Contact Person:	Mark Starnes/ (586) 421-6550 / mstarnes@smartbus.org
Project Description:	<p>Brasco has provided over 100 Eclipse Style passenger waiting shelters with benches, trash receptacles, solar lighting, and solar powered USB ports to SMART.</p> <p>Specifically, SMART was looking for a new shelter style that was attractive and durable enough to last several years. Brasco developed the Eclipse Shelter to fit the needs of passengers.</p> <p>We provide the modern and upscale design in various shelter lengths to accommodate the varying traffic at each individual bus stop.</p>

S.M.A.R.T. (METRO DETROIT, MI)



Brasco Rendering



Organization:	Arlington County
Project Name and Location:	Arlington County Bus Stop Improvements – Arlington, VA
Start and Completion Date:	March 2012 – Present
Project Value:	\$1.34 million
Contact Person:	Mark Mainardi / (703) 228-3392/ mmainardi@arlingtonva.us
Project Description:	<p>Brasco has had multiple multi-year contracts to manufacture and deliver various shelter styles to Arlington County.</p> <p>Arlington County was looking for a new modern shelter look without breaking the bank. Brasco modified the Eclipse Shelter to fit within Arlington's changing streetscape environment while staying below budget.</p> <p>The more upscale design comes in various shelter lengths and has saved Arlington County thousands of dollars per shelter when compared to the previous shelter design.</p>

ARLINGTON COUNTY (VA)



ACTUAL SHELTERS



Organization:	Capital District Transportation Authority
Project Name and Location:	Various Bus Shelters and Solar Lighting – Albany, NY
Start and Completion Date:	June 2007—Present
Project Value:	\$1.22 million
Contact Person:	David Gehrs / (518) 437-6853 / davidg@cdta.org
Project Description:	<p>Brasco International, Inc. was contracted to design and build CDTA's standard bus shelter design.</p> <p>The design includes five different sizes with integrated advertising displays and freestanding benches with backrests.</p> <p>We have successfully provided 100+ shelters over the last eleven years.</p>

CDTA (ALBANY, NY)





Organization:	Rochester- Genesee Regional Transportation Service (RGRTA)
Project Name and Location:	Mt Hope Transit Center – Rochester, NY
Start and Completion Date:	May 2014 – Present
Project Value:	\$867K
Contact Person:	David Belaskas / (585) 654-0658 / dbelaskas@myrts.com
Project Description:	<p>Brasco was contracted to design, build and install custom shelters with RGRTA's design intent. RGRTA has high profile satellite transit centers with higher volume traffic at a few key locations across their service area, and wanted to a high end look for the new structures.</p> <p>The design was centered around large, rectangular aluminum columns and beams which were engineered by Brasco's team to include 6" x 12" structural aluminum extrusions. The design features a custom gull wing glass roof with a gutter in the center. The water is funneled to one side of the shelter and down a column with a built in scupper. The shelters also have lighting, heating, a real time LED information screen and vertical signage with station identification.</p>

REGIONAL TRANSIT SERVICE (RGRTA)

ACTUAL SHELTERS



Organization: Broward County Transportation

Project Name and Location: FDOT –BCT Bus Shelters – Fort Lauderdale, FL

Start and Completion Date: February 2011 – Present

Project Value: \$3.36 million

Contact Person: Ralph Viola / (954) 357-6373 / rviola@broward.org
Arethia Douglas / (954) 357-8375 / acdouglas@broward.org

Project Description: **Brasco is contracted to design and build custom shelters with BCT's design intent.**

The Interlude Shelters have a modern industrial look that functions perfectly in south Florida. The shelters are also engineered to meet the highest wind load requirements in the nation.

BCT has ordered hundreds of these shelters to date which also include custom benches,

BROWARD COUNTY TRANSPORTATION (FL)

Architect's Design



Brasco Renderings



ACTUAL SHELTERS



THE PROCESS

Brasco International, Inc. is a full service manufacturing company that works with our clients from design to manufacturing, to the installation of your passenger waiting shelters and everything in between.


Once awarded, each project is assigned to a project manager and a lead engineer. The PM ensures that the project is on time and on budget, and keeps the client informed throughout the process. The LE is responsible for all drawings and required submittal documents, packing lists, detailed instructions, etc.

On non-standard shelters, Brasco will produce a prototype during the Pre-Production Phase to ensure that the design is efficient and constructible. This also permits for design changes and fabrication corrections, and ensures the most cost-effective path to client satisfaction.

Upon receipt of all approvals, the project moves to operations. Here, materials are ordered and timelines are set. Next, **Brasco's skilled fabricators and welders manufacture your project utilizing cutting edge technology.**

Lastly, we work with the client regarding delivery and installation. Detailed instructions are provided for every product we offer, and in-person installation supervision is available for an additional fee.

We provide great service before, during, and after all sales. Our clients can always reach their account manager any day, any time. Our current estimated lead time for is ± 160 days after all approvals due to COVID-19.




THE PROCESS

MILESTONES

Milestone Occurrence


INVOLVEMENT



IMPORTANCE

Average
Greater

PHASE



TECHLINE SHELTER SPECIFICATION

4' x 12' Techline Series Aluminum Structure

Cantilever Layout with Partial Side Walls and Overhanging Roof

Perforated Aluminum Wall Panels

Traffic Blue Powder Coat Painted Finish—RAL 5017

Gable Roof with Flat Fascia, Aluminum Roof Panels, Open Ends, and Aluminum Circle Detail on Ends

20" Aluminum Circle Logo Plate with Vinyl Graphics

Solar Lighting Package with Rigid Solar Panel, Battery, Solar Controller, and 5 Watt LED Lighting

8' Curveline Series Aluminum Bench with Perforated Aluminum Seating and Armrests



TECHLINE SHELTER SPECIFICATION



TECHLINE SHELTER SPECIFICATION



TECHLINE SHELTER SPECIFICATION



TECHLINE SHELTER SPECIFICATION



BAYLINE SHELTER SPECIFICATION

5' x 25' Bayline Series Aluminum Structure

Cantilever Layout with Partial Side Walls and Overhanging Roof

Perforated Aluminum Wall Panels for Side Wall, Upper Portion of Rear Wall, and Upper Portion of Side Wall

Fir Green Powder Coat Painted Finish—RAL 6009

Gable Roof with “B” Fascia, Aluminum Roof Panels, Open Ends, and Aluminum Circle Detail on Ends

Solar Lighting Package with Rigid Solar Panel, Battery, Solar Controller, and 5 Watt LED Lighting

7' Curveline Series Aluminum Bench with Perforated Aluminum Seating and Armrests



BAYLINE SHELTER SPECIFICATION



BAYLINE SHELTER SPECIFICATION




BAYLINE SHELTER SPECIFICATION



BAYLINE SHELTER SPECIFICATION





SOLAR LIGHTING SPECIFICATION




Optional Solar Lighting System Is Sized for Specific Light Levels, Run Time, and Battery Backup for Jefferson Parish's Geographical Location.

100 Watt Roof Mount Flexible Solar Panels Shown.


Led Lighting To Meet Light Output Requirements



SOLAR LIGHTING SPECIFICATION



SOLAR LIGHTING SPECIFICATION



MOUNTING HEIGHT (FEET)	FOOT CANDLES AT NADIR	FOOT CANDLES AT DIAMETER	DIAMETER (FEET)
GROUND LEVEL	3.0	1.6	10.0
2	5.8	2.5	8.0
4	16.0	4.7	6.0
6	132.5	6.8	4.0



OPTIONAL AMENITIES



Curveline Series Aluminum Bench



DATE: 10/13/2021

Page: 6

BID NO.: 50-00136087

BID FORM
Non Public Works

All Public Work Projects are required to use the Louisiana Uniform Public Work Bid Form

All prices must be held firm unless an escalation provision is requested in this bid. Jefferson Parish will allow one escalation during the term of the contract, which may not exceed the U.S. Bureau of Labor Statistics National Index for all Urban Consumers, unadjusted 12 month figure. The most recently published figure issued at the time an adjustment is requested will be used. A request must be made in writing by the vendor, and the escalation will only be applied to purchases made after the request is made.

Are you requesting an escalation provision?

YES ☒ NO ☐MAXIMUM ESCALATION PERCENTAGE REQUESTED 20 or as defined above %INITIAL BID PRICES WILL REMAIN FIRM THROUGH THE DATE OF 1 year

For the purposes of comparison of bids when an escalation provision is requested, Jefferson Parish will apply the maximum escalation percentage quoted by the bidder to the period to which it is applied in the bid. The initial price and the escalation will be used to calculate the total bid price. It will be assumed, for comparison of prices only, that an equal amount of material or labor is purchased each month throughout the entire contract.

DELIVERY: FOB JEFFERSON PARISH

INDICATE DELIVERY DATE ON EQUIPMENT AND SUPPLIES

± 24 weeks

LOUISIANA CONTRACTOR'S LICENSE NO.: (if applicable)

N/A**THIS SECTION MUST BE COMPLETED BY BIDDER:**FIRM NAME: Brasco International, Inc.ADDRESS: 32400 Industrial DriveCITY, STATE: Madison Heights, MI ZIP: 48071TELEPHONE: (800) 893-3665 FAX: (313) 393-0499EMAIL ADDRESS: sloewe@brasco.com

In the event that addenda are issued with this bid, bidders MUST acknowledge all addenda on the bid form. Bidder must acknowledge receipt of an addendum on the bid form by placing the addendum number as indicated. Failure to acknowledge any addendum on the bid form will result in bid rejection.

Acknowledge Receipt of Addenda: NUMBER: _____

NUMBER: _____

NUMBER: _____

NUMBER: _____

TOTAL PRICE OF ALL BID ITEMS: \$ 135,550AUTHORIZED SIGNATURE: [Signature]TITLE: Director of SalesSean Loewe

Printed Name

SIGNING INDICATES YOU HAVE READ AND COMPLY WITH THE INSTRUCTIONS AND CONDITIONS.

NOTE: All bids should be returned with the BID NUMBER and BID OPENING DATE indicated on the outside of the envelope submitted to the Purchasing Department.

INVITATION TO BID FROM JEFFERSON PARISH - continued

BID NO.: 50-00136087

SEALED BID

ITEM NUMBER	QUANTITY	U/M	DESCRIPTION OF ARTICLES	UNIT PRICE QUOTED	TOTALS
			One time purchase of Solar Bus Shelters for Jefferson Parish Transit.	\$8,175	\$81,750
1	10.00	EA	0001 13' High Peak non-advertising bus shelters, color RAL 5017 Traffic Blue per attached specifications.	\$1,475	\$14,750
2	10.00	EA	0002 USC UI listed dusk to dawn solar powered LED illumination under the shelter roof, minimum 5 days autonomy, mounting kit RAL 5017 Traffic Blue per attached specifications.	\$1,100	\$11,000
3	10.00	EA	0003 8' perforated metal bench, no back, three seat delineators, durable baked powder coat finish color RAL 5017 Traffic Blue, stainless steel anchors per attached specifications.	\$14,750	\$14,750
4	1.00	EA	0004 24' Sierra non-advertising low peak shelter (solar ready), color RAL 6009 Green per attached specifications.	\$1,475	\$2,950
5	2.00	EA	0005 USC RMS 80F UL listed powered dusk to down LED illumination under shelter roof, durable baked powder coat finish color RAL 6009 Green per attached specifications.	\$1,050	\$2,100
6	2.00	EA	0006 7' perforated bench, no back with 2 vagrant bars, durable baked powder coat finish color RAL 6009 Fir Green. Use 1/2" x 3-3/4" stainless STL SUP-R anchors per attached specifications.	\$8,250	\$8,250
7	1.00	EA	0007 Estimated freight charge Warranty for items 001 - 006 per attached specifications Section 3: 1. Lifetime structural warranty. 2. Two (2) year warranty on powder coat. 3. Five (5) year prorated warranty on battery. 4. Remaining components must have a 10- year warranty. Example is not limited to the following: Panels, controls, lights.		\$135,550

CORPORATE RESOLUTION

EXCERPT FROM MINUTES OF MEETING OF THE BOARD OF DIRECTORS OF
BRASCO INTERNATIONAL
INCORPORATED.

AT THE MEETING OF DIRECTORS OF BRASCO INTERNATIONAL
INCORPORATED, DULY NOTICED AND HELD ON December 13, 2017,
A QUORUM BEING THERE PRESENT, ON MOTION DULY MADE AND SECONDED. IT
WAS:

RESOLVED THAT Sean Loewe, BE AND IS HEREBY
APPOINTED, CONSTITUTED AND DESIGNATED AS AGENT AND ATTORNEY-IN-
FACT OF THE CORPORATION WITH FULL POWER AND AUTHORITY TO ACT ON
BEHALF OF THIS CORPORATION IN ALL NEGOTIATIONS, BIDDING, CONCERNS
AND TRANSACTIONS WITH THE PARISH OF JEFFERSON OR ANY OF ITS AGENCIES,
DEPARTMENTS, EMPLOYEES OR AGENTS, INCLUDING BUT NOT LIMITED TO, THE
EXECUTION OF ALL BIDS, PAPERS, DOCUMENTS, AFFIDAVITS, BONDS, SURETIES,
CONTRACTS AND ACTS AND TO RECEIVE ALL PURCHASE ORDERS AND NOTICES
ISSUED PURSUANT TO THE PROVISIONS OF ANY SUCH BID OR CONTRACT, THIS
CORPORATION HEREBY RATIFYING, APPROVING, CONFIRMING, AND ACCEPTING
EACH AND EVERY SUCH ACT PERFORMED BY SAID AGENT AND ATTORNEY-IN-
FACT.

I HEREBY CERTIFY THE FOREGOING TO BE
A TRUE AND CORRECT COPY OF AN
EXCERPT OF THE MINUTES OF THE ABOVE
DATED MEETING OF THE BOARD OF
DIRECTORS OF SAID CORPORATION, AND
THE SAME HAS NOT BEEN REVOKED OR
RESCINDED.

William F. Noecker
SECRETARY-TREASURER

10/25/2021
DATE

Non-Public Works Bid

AFFIDAVIT

STATE OF Michigan

PARISH/COUNTY OF Oakland

BEFORE ME, the undersigned authority, personally came and appeared: Sean Laew

_____, (Affiant) who after being by me duly sworn, deposed and said that
he/she is the fully authorized Agent of Brasco International (Entity),
the party who submitted a bid in response to Bid Number 50-00136087, to the Parish of
Jefferson.

Affiant further said:

Campaign Contribution Disclosures

(Choose A or B, if option A is indicated please include the required
attachment):


Choice A _____ Attached hereto is a list of all campaign contributions, including
the date and amount of each contribution, made to current or
former elected officials of the Parish of Jefferson by Entity,
Affiant, and/or officers, directors and owners, including
employees, owning 25% or more of the Entity during the two-year
period immediately preceding the date of this affidavit or the
current term of the elected official, whichever is greater. Further,
Entity, Affiant, and/or Entity Owners have not made any
contributions to or in support of current or former members of the
Jefferson Parish Council or the Jefferson Parish President through
or in the name of another person or legal entity, either directly or
indirectly.

Choice B ☒ there are **NO** campaign contributions made which would require
disclosure under Choice A of this section.

Debt Disclosures

(Choose A or B, if option A is indicated please include the required attachment):

Choice A _____ Attached hereto is a list of all debts owed by the affiant to any elected or appointed official of the Parish of Jefferson, and any and all debts owed by any elected or appointed official of the Parish to the Affiant.


Choice B  _____ There are **NO** debts which would require disclosure under Choice A of this section.

Affiant further said:


That Affiant has employed no person, corporation, firm, association, or other organization, either directly or indirectly, to secure the public contract under which he received payment, other than persons regularly employed by the Affiant whose services in connection with the construction, alteration or demolition of the public building or project or in securing the public contract were in the regular course of their duties for Affiant; and

[The remainder of this page is intentionally left blank.]

That no part of the contract price received by Affiant was paid or will be paid to any person, corporation, firm, association, or other organization for soliciting the contract, other than the payment of their normal compensation to persons regularly employed by the Affiant whose services in connection with the construction, alteration or demolition of the public building or project were in the regular course of their duties for Affiant.




Signature of Affiant



Printed Name of Affiant

SWORN AND SUBSCRIBED TO BEFORE ME

ON THE 26th DAY OF October, 2022.




Notary Public

CRISTINA SULLIVAN

Printed Name of Notary

Notary/Bar Roll Number



My commission expires _____.