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January 21, 2021

Jefferson Parish Council
Attention: Purchasing Department
General Government Building
200 Derbigny Street, Suite 6700
Gretna, LA 70054

RE: Supplemental List to Provide Routine Engineering Services for Drainage Projects in Jefferson Parish
Resolution No. 136765

Dear Purchasing Manager,

Thank you for the opportunity to present our credentials and experience in response to the Request for
Qualifications for firms interested in being placed on a Supplemental List to Provide Routine Engineering
Services for Drainage Projects in Jefferson Parish. Our enclosed qualification package includes one
electronic copy via www.centralauctionhouse.com outlining general firm information, company personnel
resumes and past project experience for Stuart Consulting Group, Inc (SCQ).

During the course of our 17-year history, SCG has obtained vast management and design experience and is
currently designing several projects in and around the New Orleans Area, including Jefferson Parish. We
possess the staff, qualifications and extensive experience in municipal drainage planning and design and
construction management, wastewater and water engineering, parks and recreation planning and design,
traffic and transportation engineering and construction management.

At Stuart Consulting Group, we strive to meet and exceed the highest standards and requirements in each and
every job for our clients. As a mid-sized engineering and management group, we pride ourselves on the
ability to provide exemplary service without the extensive overhead of larger international firms.

We very much look forward to hearing from you and are available to answer questions, comments, or

concerns at any time. Thank you for your consideration.

Sincerely,
STUART CONSULTING GROUP, INC.
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Thomas J. Martin, Jr P.E.
President



Statement of Qualifications
AFFIDAVIT

STATE OF Louisiana

PARISH/COUNTY OF _Jefferson

BEFORE ME, the undersigned authority, personally came and appeared:

Thomas ], Martin, Jr. , (Affiant) who after being by me duly sworn, deposed and said that

he/she is the fully authorized President of Stuart Consulting Group, Inc(Entity),

the party who submitted a Statement of Qualifications (SOQ) to provide routine engineering services for

Drainage Projects in Jefferson Parish (Resolution No. 136765). (Briefly describe the services the SOQ

will cover), to the Parish of Jefferson.

Affiant further said:

Campaign Coniribution Disclosures

(Choose A or B, if option A is indicated please include the required

attachment):

Choice A X Attached hereto is a list of all campaign contributions, including
the date and amount of each contribution, made to current or
former elected officials of the Parish of Jefferson by Entity,
Affiant, and/or officers, directors and owners, including
employees, owning 25% or more of the Entity during the two-ycar
period immediately preceding the date of this affidavit or the
current term of the elected official, whichever is greater. Further,
Entity, Affiant, and/or Entity Owners have not made any
contributions to or in support of current or former members of the
Jefferson Parish Council or the Jefferson Parish President through
or-in-the name-of another person-orlegal-entity, either directlyor

indirectly:

Choice B there are NO campaign contributions made which would require
disclosure under Choice A of this section.
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Affiant further said:

Debt Disclosures

(Choose A or B, if option A is indicated please include the required

attachment):

Choice A

ChoiceB X

Affiant further said:

Attached hereto is a list of all debts owed by the affiant to any
elected or appointed official of the Parish of Jefferson, and any and
all debts owed by any elected or appointed official of the Parish to
the Affiant.

There are NO debts which would require disclosure under Choice
A of this section.

Solicitation of Campaign Contribution Disclosures

(Choose A or B, if option A is indicated please include the required

attachment):

Choice A

Choice B X

Attached hereto is a list of all clected officials of the Parish of
Jefferson, whether still holding office at the time of the affidavit or
not, where the elected official, individually, either by telephone or

by personal contact, solicited a campaign contribution or other
monetary consideration from the Entity, including the Entity’s
officers, directors and owners, and employees owning twenty-five
percent (25%) or more of the Entity, during the two-year period
immediately preceding the date the affidavit is signed. Further, to
the extent known to the Affiant, the date of any such solicitation is
included on the attached list.

there are NO solicitations for campaign contributions which would
require disclosure under Choice A of this section.
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Affiant further said:

Subcontractor Disclosures
(Choose A or B, if option A is indicated please include the required

attachment):

Choice A Affiant further said that attached is a listing of all subcontractors,
excluding full time employees, who may assist in providing
professional services for the aforementioned SOQ.

Choice B X There are NOQ subcontractors which would require disclosure under
Choice A of this section.

Affiant further said:

That Affiant has employed no person, corporation, firm, association, or other
organization, either directly or indirectly, to secure the public contract under which he
received payment, other than persons regularly employed by the Affiant whose services
in connection with the construction, alteration or demolition of the public building or
project or in securing the public contract were in the regular course of their duties for
Affiant; and

[The remainder of this page is intentionally left blank.]
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That no part of the contract price received by Affiant was paid or will be paid to any
person, corporation, firm, association, or other organization for soliciting the contract,
other than the payment of their normal compensation to persons regularly employed by
the Affiant whose services in connection with the construction, alteration or demolition
of the public building or project were in the regular course of their dutics for Affiant.

| )L

Slgffature of Afﬁa

Thomas J. Martin, Jr.
Printed Name of Affiant

SWORN AND SUBSCRIBED TO BEFORE ME
ON THE /22 ?A DAY OF January 2021 .

Nofary Public

Nicole Tarver

Printed Name of Notary

136928
Notary/Bar Roll Number

My commission expires at death
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Technical Evaluation Committee (TEC) Questionnaire
Instructions
The Technical Evaluation Committee (TEC) Questionnaire
shall be used for professional services related to architecture,
engineering, or survey projects.

The TEC Questionnaire should be completely filled
out. Complete and attach ALL sections. Insert “N/A”
or “None” if a section does not apply or if there is no

information to provide.
Questionnaire must be dated and signed by an authorized

representative of the Firm. Failure to sign the questionnaire

shall result in disqualification of proposer pursuant to J.P.
Code of Ordinances Sec. 2-928.

All subcontractors must be listed in the appropriate section
of the Questionnaire. Each subcontractor must provide a
complete copy of the TEC Questionnaire,
applicable licenses, and any other information
required by the advertisement. Failure to provide the
subcontractors' complete questionnaire(s), applicable
licenses, and any other information required by the
advertisment shall result in disqualification of proposer
pursuant to J.P. Code of Ordianances Sec. 2-928.

If additional pages are needed, attach them to the
questionnaire and include all applicable information that is
required by the questionnaire.




TEC Professional Services Questionnaire

A. Project Name and Advertisement Resolution Number:

ROUTINE ENGINEERING SERVICES FOR DRAINAGE PROJECTS
Resolution 136765

B. Firm Name & Address where Project work will be performed:
STUART W 1018 Central Avenue

Suite 200
EDNSULTINE Metairie, LA 70001
ROUP 504.888.5733

C. Name, title and contact information of Principal, as defined in Section 2-926 of the Jefferson Parish
Code of Ordinances, who is a registered, licensed architect, professional engineer, or surveyor in the
State of Louisiana:

Thomas J. Martin, Jr., P.E. President
504-888-5733 Phone « 504-962-0931 Fax
tommy@stuartconsultinggroup.com

D. Name and contact information of employee who is a registered and licensed architect, professional
engineer, or surveyor in the State of Louisiana in the applicable discipline. A subcontractor may be
substituted here only if the advertised Project requires more than one discipline.

Thomas J. Martin, Jr., P.E., President
504-888-5733 « 504-962-0931 fax
tommy@stuartconsultinggroup.com

E. Please provide the number of employees whose primary function corresponds with each category:

8 Administrative ___ Estimators ___ Specification Writers
____Architects (Licensed) ___ Geologists ___Structural Engineers
____Chemical Engineers ____Geotechnical Engineers ____ Graduate Engineers
6 Civil Engineers ____Interior Designers ____Project Managers
4 Construction Inspectors ____Landscape Architects 2 Clerical
___Ecologists ____Land Surveyor 4 Grant/Funding Specialist
____Electrical Engineers ____Mechanical Engineers ____Sanitary Engineers
9 Engineer Intern ____Environmental Engineers
1 Professional Land Surveyors 34 TOTAL

F. Is this submittal by a JOINT-VENTURE? Please check: YES | |NO[ O ]

If marked “No” skip to Section I. If marked “yes” complete Sections G-H.

Revised 07/24/2015




TEC Professional Services Questionnaire

G. If submittal is by JOINT-VENTURE, list the firms participating and outline specific areas of
responsibility (including administrative, technical, and financial) for each firm. Please attach
additional pages if necessary.

1.
N/A

N/A

H. Has this JOINT-VENTURE previously worked together? Please check:
YES[ | NO

I. List all subcontractors anticipated for this Project. Please note that all subcontractors must submit a
fully completed copy of this guestionnaire, applicable licenses, and any other information required by
the advertisement. See Jefferson Parish Code of Ordinances, Sec. 2-928(a)(3). Please attach additional
pages if necessary.

Name & Address: Specialty: Worked with Flrm_ Before (Yes
or No):
1.
None at this time. Will depend
on scope.
2.
3.

J. Please specify the total number of support personnel that may assist in the completion of this Project:

N/A.

Revised 07/24/2015




TEC Professional Services Questionnaire

K. List the professional in charge, key persons, specialists, and individual consultants anticipated for this
Project and provide their relevant information below. If necessary, please attach additional
documentation (i.e. resume) that demonstrates the employment history and experience of the Firm’s
key persons that may assist in the completion of this Project. Please attach additional pages if

necessary.
PROFESSIONAL IN CHARGE OF PROJECT:
Name & Title:
THOMAS J. MARTIN, JR., P.E.
President

Project Assignment:

Managing Principal

Name of Firm with which associated:

Stuart Consulting Group, Inc.

Years’ experience with this Firm:

16 (2004)

Education: Degree(s)/Year/Specialization:

1989, M.S., Civil Engineering, Louisiana State University, Baton Rouge
1986, B.S., Civil Engineering, Louisiana State University, Baton Rouge

Active registration: Year first registered/discipline:

1994, Professional Engineer, Louisiana P.E. No. 0025925

Other experience and qualifications relevant to the proposed Project:

As a Registered Professional Engineer, Mr. Martin has experience in the detailed design, design management,
and construction management of a variety of aspects of municipal, federal, and industrial projects. His project
design and design management experience includes: roadway design and rehabilitation; stormwater collection
systems and pumping stations; wastewater collection system improvements including force main and pump
station design; water and wastewater treatment plant design (for municipalities, organics manufacturers, and
petroleum refiners); and general civil support systems for commercial developments. Mr. Martin’s extensive
career is highlighted by his expertise in sanitary sewer and water treatment systems.

Revised 07/24/2015




TEC Professional Services Questionnaire

Other experience and qualifications relevant to the proposed Project:
THOMAS J. MARTIN, JR., PE

MANAGING PRINCIPAL. JEFFERSON PARISH: BAYOU SEGNETTE DRAINAGE PUMP
STATION NO. 1 BRIDGE & ACCESS BRIDGE. Mr. Martin as Managing Principal provided the
day-to-day interaction with the owner and coordination of the design teams and sub-consultants.

MANAGING PRINCIPAL. NEW ORLEANS ERNEST N. MORIAL CONVENTION CENTER .
CONVENTION CENTER BLVD. LINEAR PARK. Mr. Martin as Managing Principal provided the
day-to-day interaction with the owner and coordination of the design teams and sub-
consultants.

MANAGING PRINCIPAL. ARMY CORPS OF ENGINEERS: TASKFORCE HOPE - GREATER
NEW ORLEANS HURRICANE AND STORM DAMAGE RISK REDUCTION SYSTEMS
(HSDRRS) NEW OREANS, LA. Mr. Martin as Managing Principal provided the day-to-day
interaction with the owner and coordination of our sub-consultants.

MANAGING PRINCIPAL. HARRIS COUNTY FLOOD CONTROL DISTRICT — DISASTER
RECOVERY PROGRAM HARRIS COUNTY, TX. Mr. Martin as Managing Principal provided the
day-to-day interaction with the owner and coordination of the design teams and sub-
consultants.

MANAGING PRINCIPAL. PLAQUEMINES PARISH: BRAITHWAITE DRAINAGE PUMP
STATION. Mr. Martin as Managing Principal provided the day-to-day interaction with the owner
and coordination of the design teams and sub-consultants.

MANAGING PRINCIPAL. PLAQUEMINES PARISH: BELLE CHASSE DRAINAGE IMPROVE-
MENTS PROJECT — STORMWATER PUMP STATION NO. 2 & INLET BASIN EXPANSION. Mr.
Martin as Managing Principal provided the day-to-day interaction with the owner and
coordination of the design teams and sub-consultants.

MANAGING PRINCIPAL. PLAQUEMINES PARISH: SUNRISE PUMP STATION. Mr. Martin as
Managing Principal provided the day-to-day interaction with the owner and coordination of the design
teams and sub-consultants.

MANAGING PRINCIPAL. PLAQUEMINES PARISH: CONSOLIDATED BELAIR DRAINAGE
PUMP STATION. Mr. Martin as Managing Principal provided the day-to-day interaction with
the owner and coordination of our sub-consultants.

MANAGING PRINCIPAL. JEFFERSON PARISH DRAINAGE DEPARTMENT DESIGN
UPGRADES TO CALIFORNIA CANAL FROM TWO MILE CANAL TO LAPALCO BLVD. Mr. Martin
as Managing Principal provided the day-to-day interaction with the owner.

MANAGING PRINCIPAL. HEC-RAS MODEL AND ANALYSIS OF PROPOSED REMOVAL OF
NEW RIVER CANAL AND SMITH DIVERSION WEIR ASCENSION PARISH, LA. Mr. Martin as
Managing Principal provided the day-to-day interaction with the owner.

MANAGING PRINCIPAL. EAST THIRD STREET NEIGHBORHOOD DRAINAGE IMPROVEMENTS
PLAQUEMINES PARISH, LA. Mr. Martin as Managing Principal provided the day-to-day interaction
with the owner and coordination of the design teams and sub-consultants.




TEC Professional Services Questionnaire

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:

Name & Title:

CALVIN C. HOPPMEYER, JR., P.E.
Vice-President

Project Assignment:

Senior Engineer - QA/QC

Name of Firm with which associated:

Stuart Consulting Group, Inc.

Years’ experience with this Firm:

15 (2006)

Education: Degree(s)/Year/Specialization:

1982, B.S., Civil Engineering, Tulane University, New Orleans

Active registration: Year first registered/discipline:

1989, Professional Engineer, Louisiana P.E. No. 0023258

Other experience and qualifications relevant to the proposed Project:

Mr. Hoppmeyer has over 39 years of civil and environmental engineering experience. Mr. Hoppmeyer’s
planning, engineering design, project management and construction management experience includes:
construction of pump stations, master planning for water, sewer, and drainage projects; computer
modeling; design and construction management of wastewater collection/transmission systems, water
distribution systems, and drainage systems; pumping station design and start-up; regulatory permitting;
and roadway rehabilitation projects. He also has extensive experience with a variety of computer
hardware and software systems and applications.
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TEC Professional Services Questionnaire

Other experience and qualifications relevant to the proposed Project:
CALVIN C. HOPPMEYER, JR., PE

QA/QC MANAGER. JEFFERSON PARISH: BAYOU SEGNETTE DRAINAGE PUMP STATION
NO. 1 BRIDGE & ACCESS BRIDGE. Mr. Hoppmeyer provided Quality Assurance and Quality
Control reviews of the plans and specifications during each phase of the design. During
construction Mr. Hoppmeyer continued to provide QA/QC reviews of the shop drawings and
constructed project.

QA/QC MANAGER. NEW ORLEANS ERNEST N. MORIAL CONVENTION CENTER. CONVENTION
CENTER BLVD. LINEAR PARK . Mr. Hoppmeyer provided Quality Assurance and Quality Control
reviews of the plans and specifications during each phase of the design. During construction Mr.
Hoppmeyer continued to provide QA/QC reviews of the shop drawings and constructed project.

SENIOR PROGRAM MANAGER. ARMY CORPS OF ENGINEERS: TASK FORCE HOPE - GREATER
NEW ORLEANS HURRICANE AND STORM DAMAGE RISK REDUCTION SYSTEMS (HSDRRS)
NEW OREANS, LA. Mr. Hoppmeyer was the Senior Program Manager for the conceptual design and
project development for the design-build implementation of three outfall closures and permanent pump
stations. Mr. Hoppmeyer was also the Senior Program Manager for the design and construction for the
Storm Proofing Program for Jefferson and Orleans Parishes.

QA/QC MANAGER. PLAQUEMINES PARISH: BELLE CHASSE DRAINAGE IMPROVEMENTS
PROJECT — STORMWATER PUMP STATION NO. 2 & INLET BASIN EXPANSION. Mr. Hoppmeyer
provided Quality Assurance and Quality Control reviews of the plans and specifications during each
phase of the design.

ENGINEER OF RECORD. JEFFERSON PARISH DRAINAGE DEPARTMENT DESIGN UPGRADES
TO CALIFORNIA CANAL FROM TWO MILE CANAL TO LAPALCO BLVD. Mr. Hoppmeyer is the
Engineer of Record for SCG’s portion of the design work for this project. He was responsible for
managing the design team throughout each phase of the project, reviewing drainage calculations,
designing the canal sections, and developing plans, details and cost estimates.

QA/QC MANAGER. CITY OF JACKSON: WOODROW WILSON AVENUE TO ERIE STREET
DRAINAGE IMPROVEMENTS, JACKSON, MS. Mr. Hoppmeyer provided Quality Assurance and
Quality Control reviews of the plans and specifications during each phase of the design.




TEC Professional Services Questionnaire

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:

Name & Title:

CHRISTOPHER FENNER, P.E.
Vice-President

Project Assignment:

Project Manager

Name of Firm with which associated:

Stuart Consulting Group, Inc.

Years’ experience with this Firm:
10 (2010)

Education: Degree(s)/Year/Specialization:

2009, B.S., Professional Engineering, Louisiana State University

Active registration: Year first registered/discipline:

2013, Professional Engineer, Louisiana, No. 0038566

Other experience and qualifications relevant to the proposed Project:

Mr. Fenner has extensive experience in the area of Civil Engineering infrastructure design, project and
program management, federal grant management, and commercial property site development. He has
also served as the Design Team coordinator for Stuart Consulting Group overseeing and managing
the design staff with several active design and construction projects. In addition, Mr. Fenner has also
served as the Program Manager for the Non-Flood Protection Asset Management Authority Katrina
Recovery Program and is currently serving as the Deputy Program Manager for the Harris County
Flood Control Disaster Recovery Program.
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TEC Professional Services Questionnaire

Other experience and qualifications relevant to the proposed Project:
CHRISTOPHER FENNER, PE

ENGINEER OF RECORD. JEFFERSON PARISH. BAYOU SEGNETTE DRAINAGE PUMP
STATION NO. 1 BRIDGE & ACCESS BRIDGE. As the Engineer of Record, Mr. Fenner was
responsible for managing the design team throughout each phase of the project, reviewing drainage
calculations, designing the roadway section, and developing plans, specifications, and cost estimates.
Mr. Fenner also coordinated with multiple subconsultants on the project to provide the client with a
consistent final product.

ENGINEER OF RECORD. NEW ORLEANS ERNEST N. MORIAL CONVENTION CENTER.
CONVENTION CENTER BLVD. LINEAR PARK . Mr. Fenner was responsible for managing the
design team throughout each phase of the project, reviewing drainage calculations, designing the
roadway section, and developing plans, specifications, and cost estimates. Mr. Fenner also
coordinated with multiple subconsultants on the project to provide the client with a consistent final
product.

DEPUTY PROGRAM MANAGER. HARRIS COUNTY FLOOD CONTROL DISTRICT — DISASTER
RECOVERY PROGRAM HARRIS COUNTY, TX. Mr. Fenner serves as the Deputy Program Manager
and his responsibilites include coordination with multiple federal funding agencies (NRCS, FEMA,
USACE, HUD-CDBG, & EDA); managing the grants management team.

PROJECT ENGINEER. PLAQUEMINES PARISH: BELLE CHASSE DRAINAGE IMPROVEMENTS
PROJECT — STORMWATER PUMP STATION NO. 2 & INLET BASIN EXPANSION. Mr. Fenner Mr.
Hoppmeyer provided Quality Assurance and Quality Control reviews of the plans and specifications
during each phase of the design.

QA/QC MANAGER. JEFFERSON PARISH DRAINAGE DEPARTMENT DESIGN UPGRADES TO
CALIFORNIA CANAL FROM TWO MILE CANAL TO LAPALCO BLVD. Mr. Fenner provided
Quality Assurance and Quality Control reviews of the plans and specifications during each phase
of the design.

PROJECT OVERSIGHT. HEC-RAS MODEL AND ANALYSIS OF PROPOSED REMOVAL OF NEW
RIVER CANAL AND SMITH DIVERSION WEIR ASCENSION PARISH, LA. Mr. Fenner provided
project oversight during all phases of this project.

PROJECT MANAGER. EAST THIRD STREET NEIGHBORHOOD DRAINAGE IMPROVEMENTS
PLAQUEMINES PARISH, LA. Mr. Fenner served as the Project Manager and Engineer of Record.

PROJECT MANAGER. CITY OF JACKSON: WOODROW WILSON AVENUE TO ERIE
STREET DRAINAGE IMPROVEMENTS, JACKSON, MS. Mr. Fenner served as the project manager
and design engineer and his responsibilities included lead design services for the project, oversight and
management of project scope and subconsultants, Hydraulic and Hydrologic Analysis, interface with
client, construction cost estimates, design report generation, survey review, development of plans and
specifications.




TEC Professional Services Questionnaire

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:

Name & Title:

CHRISTOPHER BLAZO, PE

Project Assignment:

Engineer

Name of Firm with which associated:

Stuart Consulting Group, Inc.

Years’ experience with this Firm:
7 (2014)

Education: Degree(s)/Year/Specialization:

2013, M.S., Civil Engineering, University of New Orleans
2009, B.S., Civil Engineering, Bangladesh University of Engineering and Technology

Active registration: Year first registered/discipline:

2017, Professional Engineer, Louisiana, No. 0042063

Other experience and qualifications relevant to the proposed Project:

Mr. Blazo has been involved in design and construction of several drain-age improvements project in
Louisiana and Mississippi. He worked on design of Neighborhood and Belle Chasse Drainage
improvements project for Plaquemines Parish Government. He was also assigned by Stuart
Consulting Group to run drainage model for a drainage channel in Jackson, MS using the HEC-RAS
format (4.1). He analyzed 10, 25 and 50 year storm events for the drainage channel and provided
recom-mendations to the client for the improvements of the channel.

Page 8 of 14
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TEC Professional Services Questionnaire

Other experience and qualifications relevant to the proposed Project:
CHRISTOPHER BLAZO, PE

PROJECT ENGINEER. JEFFERSON PARISH: BAYOU SEGNETTE DRAINAGE PUMP STATION
NO. 1 BRIDGE & ACCESS BRIDGE. As the Engineer of Record, Mr. Blazo was responsible for man-
aging the design team throughout each phase of the project, reviewing drainage calculations, designing
the roadway section, and developing plans, speci ications, and cost estimates. Mr. Fenner also coordi-
nated with multiple subconsultants on the project to provide the client with a consistent inal product.

PROJECT ENGINEER. NEW ORLEANS ERNEST N. MORIAL CONVENTION CENTER.
CONVENTION CENTER BLVD. LINEAR PARK . Mr. Blazo’s responsibiliities included design capacity
calculations for the lift station and cost estimation.

PROJECT ENGINEER. PLAQUEMINES PARISH: BELLE CHASSE DRAINAGE IMPROVEMENTS
PROJECT - STORMWATER PUMP STATION NO. 2 & INLET BASIN EXPANSION.Mr. Blazo provided
critical support for the design of improvements to an existing vegetated open storm water channel
in Belle Chasse, LA. The existing channel was overgrown and undersized, causing routine backups and
flooding in the watershed. Mr. Blazo assisted with_field visits. survey review, and drainage calcula-
tions that were required to evaluate the existing channel dimensions and develop a solution to convey the
required storm water flows. Mr. Blazo also compiled the construction documents and specifications and
assisted during the bid phase.

PROJECT ENGINEER. EAST THIRD STREET NEIGHBORHOOD DRAINAGE IMPROVEMENTS
PLAQUEMINES PARISH, LA. Mr. Blazo provided critical support during design and construction
administration for this project. Mr. Blazo helped to evaluate the existing open-ditch system that was
prone to routine looding and design a fm]y_subs.u.dac&system_to_teduce_the_usk_of_ﬂondmg Mr. Blazo
completed drainage calculations, coordinated with other underground utility companies in the project
area, and compiled the construction plans and speci ications. Mr. Blazo also was instrumental during the
construction process, providing day-ta-day management, reviewing project documents, and coordinating
with SCG'’s resident inspector.

PROJECT ENGINEER. CITY OF JACKSON: WOODROW WILSON AVENUE TO ERIE
STREET DRAINAGE IMPROVEMENTS, JACKSON, MS. Mr. Blazo was integral to the design of
improvements to an existing vegetated open storm water channel in Jackson, MS.




TEC Professional Services Questionnaire

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:

Name & Title:

MYRIAM BOU-MEKHAYEL, E.I.
Engineer Intern

Project Assignment:

Engineer Intern

Name of Firm with which associated:

Stuart Consulting Group, Inc.

Years’ experience with this Firm:

6 (2014)

Education: Degree(s)/Year/Specialization:

2019, M.S., Civil & Environmental Engineering, University of New Orleans
2014, B.S., Civil Engineering University of New Orleans

Active registration: Year first registered/discipline:

2016, Engineer Intern, Louisiana, El. 0033037

Other experience and qualifications relevant to the proposed Project:

Ms. Bou-Mekhayel is working as an engineer intern and project manager on several municipal
infrastructure projects including the design of a floodwall, roadway improvements, waterline
replacement and stormwater conveyance design. Her responsibilities include: comprehensive design,
review, development of construction documents, scope development, drainage capacity evaluation,
and compliance with client’s standards.

Page 8 of 14
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Other experience and qualifications relevant to the proposed Project:
MYRIAM BOU-MEKHAYEL, EI

MITIGATION ASSISTANCE. HARRIS COUNTY FLOOD CONTROL DISTRICT — DISASTER
RECOVERY PROGRAM HARRIS COUNTY, TX. Ms. Bou-Mekhayel's responsibilities included
applying for 404 and 406 Mitigation grants for various projects.

ENGINEER INTERN. PLAQUEMINES PARISH: BELLE CHASSE DRAINAGE IMPROVEMENTS
PROJECT — STORMWATER PUMP STATION NO. 2 & INLET BASIN EXPANSION.As an EIl, Ms.
Bou-Mekhayel provided critical support for the design of improvements to the existing inlet basin for the
Belle Chasse #2 storm water pumping station. Ms. Bou-Mekhayel helped to compile the plans and speci-
fications for the project.

ENGINEER INTERN. JEFFERSON PARISH DRAINAGE DEPARTMENT DESIGN UPGRADES TO
CALIFORNIA CANAL FROM TWO MILE CANAL TO LAPALCO BLVD. Ms. Bou-Mekhayel
provided engineering layout and drafting review for the proposed improvements to the canal cross
section, including relocaiton of existing sewer force mains.

ENGINEER INTERN. CITY OF JACKSON: WOODROW WILSON AVENUE TO ERIE STREET
DRAINAGE IMPROVEMENTS, JACKSON, Ms. Bou-Mekhayel was integral to the design of
improve-ments to an existing vegetated open storm water channel in Jackson, MS. Improvement
included armaring the channel with rip rap to stabilize the bank, protect utility crossings, and avoid
encroachment into private property. Ms. Bou-Mekhayel helped to complete the preliminary engineering
report and was integral to the completion of the construction plans and specifications and exhibits for the
temporary right-of-entry agreements.
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KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:

Name & Title:

MASON J. BONANO, E.I.
Engineer Intern

Project Assignment:

Engineer Intern

Name of Firm with which associated:

Stuart Consulting Group, Inc.

Years’ experience with this Firm:

3 (2017)

Education: Degree(s)/Year/Specialization:

2017, B.S., Civil Engineering, Louisiana State University

Active registration: Year first registered/discipline:

2017, Engineer Intern, Louisiana, El. 0033446

Other experience and qualifications relevant to the proposed Project:

Mr. Bonano's experience includes roadway, drainage, and sewer design. His responsibilities as an Engineer
Intern include but are not limited to: Generating Cost Estimates, CAD Edits and Designs, Drainage & Pump
Calculations, Product Research, Utility & Client Coordination, and Generating Specifications. He worked as
both the Project Engineer on a Parking Lot Accessibility Improvement project as well as Resident Inspector. Mr.
Bonano has also worked in Construction Administration on numerous horizontal infrastructure projects. His
responsibilities have included Resident Inspection, coordination with the contractor, quantity tracking, as well as
reviewing change orders, requests for information, pay applications, and field reports.

Revised 07/24/2015
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Other experience and qualifications relevant to the proposed Project:
MASON J. BONANO, EI

ENGINEER INTERN. JEFFERSON PARISH DRAINAGE DEPARTMENT DESIGN UPGRADES
TO CALIFORNIA CANAL FROM TWO MILE CANAL TO LAPALCO BLVD. Mr. Bonano provided
engineering layout and drafting review for the proposed improvements to the canal cross
section, including relocaiton of existing sewer force mains.

ENGINEER INTERN. ERNEST MORIAL CONVENTION CENTER Morial Convention Center Expansion
New Orleans, LA. Mr. Bonano’s responsibilities included construction Administration, Temporary
Resident Inspector (6 weeks), Contractor Pay Application Review, Quantity Report Tracking, Change
Order Reviews, Request For Information Reviews.

ENGINEER INTERN. CITY OF NEW ORLEANS STREET REPAIRS (CAMP, LEONTINE, VALMONT,
COLISEUM, & CHESTNUT). New Orleans, LA. Mr. Bonano’s responsibilities included: -Generat-ing
Preliminary Cost Estimate, Design Editing (CAD), Drafting Plans (CAD), Utility Coordination.
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L. Work by Firm or Joint-Venture members which best illustrates current qualifications relevant to this
Project. Please include any and all work performed for Jefferson Parish. Please attach additional

pages if necessary.

PROJECT NO.1

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

Bayou Segnette Drainage Pump
Station NO. 1 Bridge & Access Bridge

Mr. Mitch Theriot

Jefferson Parish Government
Department of Capital Projects
1221 ElImwood Park Boulevard,
Suite 906

Jefferson, LA 70123

Stuart Consulting Group, Inc. provided design services to the Bayou
Segnette Drainage Pump Station which included improvements to the
existing pump station including the rehabilitation of the existing metal
shelter structure; the installation of new metal doors and louvers; the
construction of a catwalk system to connect the pump station building
to the proposed new access bridge; demolition of the existing
stationary bar racks located upstream from the station; construction
of a new “Waskey” type precast concrete bridge; installation of
catenary type mechanical trash rack system; and required electrical
and control facilities to support the proposed improvements.

Completion Date (Actual or
estimated):

Estimated Cost:

Work for which Firm was

Entire Project: Responsible:

June 2019

$4.3 M $1.6 M

PROJECT NO. 2

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

New Orleans Ernest N. Morial Convention
Center

900 Convention Center Boulevard

New Orleans LA 70130

David Mason, Senior Director of Capital
Project Delivery

900 Convention Center Boulevard

New Orleans LA 70130
P:504-582-3041

E: dmason@mccnho.com

SCG was a critical part of the team that provided civil engineering design services relative to
renovations along the existing Convention Center Blvd. in front of the Ernest N. Morial
Convention Center. The project involved a road diet, converting the existing 4-lane divided
roadway into a 2-lane roadway with a pedestrian-friendly linear parkway along the front of the
Convention Center. Additionally, several green infrastructure components were incorporated into
the project to improve stormwater management along the corridor, utilizing bioswales and
detention areas to slow runoff and increase infiltration. SCG’s responsibilities on the project
included design and construction administration services for all of the civil engineering scope
including the Drainage Improvements — with several green drainage solutions to improve
drainage and runoff in the corridor. Solutions included the use of landscaping, bioswales and
detention areas to reduce peak runoff. Utility Agency Coordination for Relocation of utilities,
including assisting in the setup, coordination of, and participation in, meetings and/or workshops
with agencies regarding relocation and modification of existing utilities, including the relocation of
several existing high voltage transmission lines.

Completion Date (Actual or
estimated):

Estimated Cost:

Work for which Firm was

Entire Project: Responsible:

December 2020

$51.9 M $18.8 M

Revised 07/24/2015
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PROJECT NO. 3

Project Name, Location and

Owner’s contact information:

Nature of Firm’s Responsibility

Task Force HOPE -

Greater New Orleans Hurricane and
Storm Damage Risk Reduction Systems
(HSDRRS)

U.S. Army Corps of Engineers,

New Orleans District

U.S. Army Corps of Engineers (NOD)
via Evans-Graves Engineers, Inc.
One Galleria Blvd., Suite 1730
Metairie LA 70001

P: 504-836-8190

Stuart Consulting Group, Inc. (SCG) was hired as a subconsultant to Evans-Graves
Engineers, Inc. to provide temporary staffing services for various projects related to
its Program Management contract with the U.S. Army Corp of Engineers (USACE).
Currently, SCG staff supports the project management of the planning, design, and
construction of the IHNC Surge Protection Project, the Storm Proofing of Existing
Pump Stations and Levee Projects within the New Orleans District. The IHNC
project is the largest ($700 M) design-build civil works project undertaken by the
USACE. The 8,000-foot barrier ($1.5 B) will include three navigable gates: two
150-foot gates (a sector gate and a barge gate) along the GIWW; and one 56-foot
sector gate on Bayou Bienvenue. The Storm Proofing of Existing Pump Stations is
a $340 M program to storm proof over 40 drainage pump stations in Orleans and
Jefferson Parishes.

Completion Date (Actual or
estimated)

Estimated Cost:

Work for which Firm was

Entire Project: Responsible:

January 2015

$2.5B $5 M (FEE)

PROJECT NO. 4

Project Name, Location and

Owner’s contact information:

Nature of Firm’s Responsibility:

Harris County Flood Control District
— Disaster Recovery Program Harris
County, TX

Matthew Zeve

Director of Operations

Harris County Flood Control District
9900 Northwest Freeway

Houston, Texas 77092

P: 713-684-4000

E: Matthew.Zeve@hcfcd.org

Following the 2016 “Tax Day” flood in Harris County, TX SCG was
contracted to assist the Harris County Flood Control District (HCFCD)
with their post-disaster recovery program. The program has
expanded to include the large-scale recovery efforts following the
historic Hurricane Harvey which impacted the same area a year later.
HCFCD manages over 2,500 miles of open stormwater conveyance
channels across over 1,700 mi2 in the 4th largest city in the United
States.

Completion Date (Actual or
estimated):

Estimated Cost:

Work for which Firm was

Entire Project: Responsible:

TBD

$92 M $92 M

Revised 07/24/2015
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PROJECT NO. 5

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

Braithwaite Drainage Pump Station

Plaguemines Parish

Engineering Department

8056 Highway 23, Suite 200

Belle Chasse LA 70037

Ken Dugas,

P: 504-297-5343

E: ken_dugas@plaqueminesparish.
com

Plaguemines Parish selected Stuart Consulting Group, Inc. (SCG) to design
and manage the repair/replacement of four drainage pump stations that were
damaged by Hurricane Katrina. SCG successfully defended the capacity and
function of all of the stations, thus leading to an increase in the original
Project Worksheet values by over 200%. Braithwaite Pump Station. The
Pre-Hurricane Katrina pump station was rendered completely inoperable due
to storm damage. The replacement station was constructed of concrete to
meet hurricane requirements and all operating equipment and fuel storage
was raised about the Base Flood Elevation. The discharge piping and its
supports were designed to accommodate the future raising of the levee.

Completion Date (Actual or
estimated):

Estimated Cost:

Work for which Firm was

Entire Project: Responsible:

2011

$7.9M $25M

PROJECT NO. 6

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

Belle Chasse Drainage Improvements
Project — Stormwater Pump Station No. 2 &
Inlet Basin Expansion

Plaguemines Parish

Engineering Department

8056 Highway 23, Suite 200

Belle Chasse LA 70037

Ken Dugas,

P: 504-297-5343

E: ken_dugas@plaqueminesparish.
com

Stuart Consulting Group, Inc. (SCG) has been tasked with investigating the necessary size,
location, and configuration of a pump station capable of upgrading the existing Belle
Chasse No.2 station to accommodate the design storm. After a thorough review of the
existing watershed and future development plans SCG determined that a tripling of the
existing station would be necessary to accommodate future demands. In light of budget
constraints, SCG has been tasked with focusing on the addition of a single 740 cfs pump
station addition and an upgrade to the existing inlet basin. These improvements will allow
for future development in the area as well as address the ongoing drainage issues.
Working within owner budgets, performance, and location constraints has been a key part
of this project which will ultimately allow for development of this area and the associated
positive economic impact.

Completion Date (Actual or
estimated):

Estimated Cost:

Work for which Firm was

Entire Project: Responsible:

2015

$8 M (Future) $700,000 (FEE)

Revised 07/24/2015
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PROJECT NO. 7

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

Sunrise Drainage Pump Station

Plaguemines Parish

Engineering Department

8056 Highway 23, Suite 200

Belle Chasse LA 70037

Ken Dugas,

P: 504-297-5343

E: ken_dugas@plaqueminesparish.
com

Plaquemines Parish selected Stuart Consulting Group, Inc.
(SCG) to design and manage the repair/replacement of four
drainagepump stations that were damaged by Hurricane Katrina.
SCG successfully defended the capacity and function of all of
the stations, thus leading to an increase in the original Project
Worksheet values by over 200%. Sunrise Pump Station. This
station, located in Venice, LA, was completely removed and
replaced with a new station.

Completion Date (Actual or
estimated):

Estimated Cost:

Work for which Firm was

Entire Project: Responsible:

2011

$7.2M $25M

PROJECT NO. 8

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

Consolidated Belair Drainage
Pump Station

Plaguemines Parish

Engineering Department

8056 Highway 23, Suite 200

Belle Chasse LA 70037

Ken Dugas,

P: 504-297-5343

E: ken_dugas@plaqueminesparish.
com

The Pre-Katrina pump station was rendered completely inoperable
due to storm damage. The replacement 260 cfs station was designed
by SCG (in conjunction with Jordan Jones and Goulding); SCG
designed all aspects of the station (except for architectural and
structural). The station was constructed of concrete to meet hurricane
requirements and all operating equipment and fuel storage was
raised about the Base Flood Elevation. The discharge piping and its
supports were designed to accommodate the future raising of the
levee. As a result of the project, an adjacent public boat launch
facility was stabilized and improved.

Completion Date (Actual or
estimated):

Estimated Cost:

Work for which Firm was

Entire Project: Responsible:

2011

$8.3 M $25M

Revised 07/24/2015
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PROJECT NO. 9

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

Jefferson Parish Drainage Department

Design Upgrades to California Canal From

Two Mile Canal to Lapalco Blvd.

ECM Consultants, Inc.

Kazem Alikhani, PE

Chief Executive Officer

1301 Clearview Parkway, Suite 200
Metairie, LA 70001

P 504-885-4080

California Canal, at the beginning of the project, was an earthen
grass lined canal. This project is to upgrade the canal cross section
to a larger trapezoidal concrete lined canal. Two sewer force main
are within the utility right-of-way and are to be relocated outside of
the new canal section. The entire project is approximately 3,600 feet
long and SCG designed and drafted 2,100 feet of canal
improvements, including two force main relocations and numerous
culvert connections to the new concrete lined canal. SCG also
designed the transitional concrete section from trapezoidal section to
U-shaped section near the Two Mile Canal.

Completion Date (Actual or
estimated):

Estimated Cost:

Work for which Firm was

Entire Project: Responsible:

May 2021 E

$4 M $2.3 M

PROJECT NO. 10

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

HEC-RAS Model and Analysis of
Proposed Removal of New River
Canal and Smith Diversion Weir

Ascension Parish, LA

Bill Roux Director,

Drainage Department

615 E Worthey St, Gonzales, LA
P: (225) 450-1200

The East Ascension Parish Consolidated Gravity Drainage District No. 1 Board (“Ascension
Parish”) retained Stuart Consulting Group, Inc. (SCG) to analyze the water surface elevation in
New River Canal resulting from the proposed removal of two weir structures located along New
River Canal. Utilizing existing geometry and unsteady flow data from a HEC-RAS model
developed for an earlier, larger study of the river basins of Ascension Parish, SCG was to create
a condensed model and analyze New River Canal's water surface elevations (WSE) for the
existing conditions of the channel as defined by the previous study and the proposed removal of
the weir associated with a 10, 25 and 50 year event as defined by the previous study. Using the
aforementioned, condensed model and the resulting data, SCG was to analyze if the removal of
the weirs would result in a reduced WSE that would not be conducive for bank stabilization and
overall aesthetics. SCG was also tasked with analyzing alternate weir sizes and types in this
report. This analysis was to provide alternate weir types for Ascension Parish to consider if the
removal of the weir was determined to be the improper course of action.

Completion Date (Actual or
estimated):

Estimated Cost:

Work for which Firm was

Entire Project: Responsible:

September 2015

$48,800 $48,800

Revised 07/24/2015
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M. List all prior and/or on-going litigation between Firm and Jefferson Parish. Please attach additional
pages if necessary.

Parties: ;
Plaintiff: Defendant: Status/Result of Case:

N/A

N. Use this space to provide any additional information or description of resources supporting Firm’s
qualifications for the proposed project.

Stuart Consulting Group, Inc. (SCG) is a civil engineering firm that provides a full range of services for the design of
general civil projects, municipal public works projects, and their support facilities. Working in both the public and
private sectors, SCG assists clients in all phases in the development of their projects including planning, design,
evaluation, rehabilitation, management and construction. Our specialties include:

» Program and Construction Management

» Wastewater Collection, Transportation, and Treatment

» Water Treatment, Storage and Distribution

* Drainage Collection and Transportation

» Commercial and Residential Site Development

» Roadway Design (Municipal, State, Federal)

* Traffic Planning, Design, Studies, etc.

» Comprehensive, Environmental and Transportation Planning
* Disaster Response and Recovery

* Federal (CDBG and FEMA) Grant Management

O. To the best of m mv knowledge. the foregoing is an accurate statement of facts.

Signature: / 4“‘”/// éj orint Name: 1 lomas J. Martin, Jr., PE
Tive: President pate: JaNUAry 21, 2021
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