



P.O. Drawer 879
Florence, MS 39073-0879

Phone: 601-932-2060
Fax: 601-932-2550

Municipal & Public Works Construction

Heavy & Highway Construction

City of Hernando, MS
City Hall
475 West Commerce Street
Hernando, MS 38632

SEALED BID TO BE OPENED AT 10:00 AM
Friday, September 9, 2022

PROJECT: Jaybird Road Water Plant Improvements
LOCATION: Hernando, DeSoto County, Mississippi
TIME: 10:00 AM
DATE: September 9, 2022

HEMPHILL CONSTRUCTION COMPANY, INC.
P.O. Drawer 879 (1858 Hwy 49 South)
Florence, Mississippi 39073
(601)932-2060

Mississippi Certificate of Responsibility No. 02449-MC

The difficult we do immediately, the impossible takes a little longer!

Federal Insurance Company**Bid Bond**

Bond No. K41590476

Amount \$ Five Percent of Bid Amount

Know All Men By These Presents,

That we, Hemphill Construction Company, Inc.

(hereinafter called the Principal),
as Principal, and the FEDERAL INSURANCE COMPANY, a corporation duly organized under the laws of the State of
Indiana, (hereinafter called the Surety), as Surety, are held and firmly bound unto

City of Hernando, MS

(hereinafter called the Obligee),
in the sum of Five Percent of Bid Amount
Dollars
(\$ 5% of Bid Amount), for the payment of which we, the said Principal and the said Surety, bind ourselves, our
heirs, executors, administrators, successors and assigns, jointly ad severally, firmly by these presents.

Sealed with our seals and dated this 9 day of September, 2022

WHEREAS, the Principal has submitted a bid, dated September 9, 2022
for
Jaybird Road Water Plant Improvements

NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION IS SUCH, that it the Obligee shall accept the
bid of the Principal and the Principal shall enter into a contract with the Obligee in accordance with such bid and give
bond with good and sufficient surety for the faithful performance of such contract, or in the event of the failure of the
Principal to enter into such contract and give such bond, if the Principal shall pay to the Obligee the penal sum hereof,
then this obligation shall be null and void, otherwise, to remain in full force and effect.

Hemphill Construction Company, Inc.

Principal

By

Richard A. Rula, President

Federal Insurance Company

By

Mary Anne Goodin, Attorney in Fact



Power of Attorney

Federal Insurance Company | Vigilant Insurance Company | Pacific Indemnity Company

Know All by These Presents, That **FEDERAL INSURANCE COMPANY**, an Indiana corporation, **VIGILANT INSURANCE COMPANY**, a New York corporation, and **PACIFIC INDEMNITY COMPANY**, a Wisconsin corporation, do each hereby constitute and appoint **Ronald Lee Andrews, Mary Anne Goodin and Susan G. Johnston** of Vicksburg, Mississippi

each as their true and lawful Attorney-in-Fact to execute under such designation in their names and to affix their corporate seals to and deliver for and on their behalf as surety thereon or otherwise, bonds and undertakings and other writings obligatory in the nature thereof (other than bail bonds) given or executed in the course of business, and any instruments amending or altering the same, and consents to the modification or alteration of any instrument referred to in said bonds or obligations.

In Witness Whereof, said **FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY** have each executed and attested these presents and affixed their corporate seals on this 1st day of August, 2019.

Dawn M. Chloros

Dawn M. Chloros, Assistant Secretary

Stephen M. Haney

Stephen M. Haney, Vice President



STATE OF NEW JERSEY

County of Hunterdon

SS.

On this 1st day of August, 2019, before me, a Notary Public of New Jersey, personally came Dawn M. Chloros, to me known to be Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY, the companies which executed the foregoing Power of Attorney, and the said Dawn M. Chloros, being by me duly sworn, did depose and say that she is Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY and knows the corporate seals thereof, that the seals affixed to the foregoing Power of Attorney are such corporate seals and were thereto affixed by authority of said Companies; and that she signed said Power of Attorney as Assistant Secretary of said Companies by like authority; and that she is acquainted with Stephen M. Haney, and knows him to be Vice President of said Companies; and that the signature of Stephen M. Haney, subscribed to said Power of Attorney is in the genuine handwriting of Stephen M. Haney, and was thereto subscribed by authority of said Companies and in deponent's presence.

Notarial Seal



KATHERINE J. ADELAAR
NOTARY PUBLIC OF NEW JERSEY
No. 2316885
Commission Expires July 18, 2024

Katherine J. Adelaar

Notary Public

CERTIFICATION

Resolutions adopted by the Boards of Directors of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY on August 30, 2016:

"RESOLVED, that the following authorizations relate to the execution, for and on behalf of the Company, of bonds, undertakings, recognizances, contracts and other written commitments of the Company entered into in the ordinary course of business (each a "Written Commitment"):

- (1) Each of the Chairman, the President and the Vice Presidents of the Company is hereby authorized to execute any Written Commitment for and on behalf of the Company, under the seal of the Company or otherwise.
- (2) Each duly appointed attorney-in-fact of the Company is hereby authorized to execute any Written Commitment for and on behalf of the Company, under the seal of the Company or otherwise, to the extent that such action is authorized by the grant of powers provided for in such person's written appointment as such attorney-in-fact.
- (3) Each of the Chairman, the President and the Vice Presidents of the Company is hereby authorized, for and on behalf of the Company, to appoint in writing any person the attorney-in-fact of the Company with full power and authority to execute, for and on behalf of the Company, under the seal of the Company or otherwise, such Written Commitments of the Company as may be specified in such written appointment, which specification may be by general type or class of Written Commitments or by specification of one or more particular Written Commitments.
- (4) Each of the Chairman, the President and the Vice Presidents of the Company is hereby authorized, for and on behalf of the Company, to delegate in writing to any other officer of the Company the authority to execute, for and on behalf of the Company, under the Company's seal or otherwise, such Written Commitments of the Company as are specified in such written delegation, which specification may be by general type or class of Written Commitments or by specification of one or more particular Written Commitments.
- (5) The signature of any officer or other person executing any Written Commitment or appointment or delegation pursuant to this Resolution, and the seal of the Company, may be affixed by facsimile on such Written Commitment or written appointment or delegation.

FURTHER RESOLVED, that the foregoing Resolution shall not be deemed to be an exclusive statement of the powers and authority of officers, employees and other persons to act for and on behalf of the Company, and such Resolution shall not limit or otherwise affect the exercise of any such power or authority otherwise validly granted or vested."

I, Dawn M. Chloros, Assistant Secretary of FEDERAL INSURANCE COMPANY, VIGILANT INSURANCE COMPANY, and PACIFIC INDEMNITY COMPANY (the "Companies") do hereby certify that

- (i) the foregoing Resolutions adopted by the Board of Directors of the Companies are true, correct and in full force and effect,
- (ii) the foregoing Power of Attorney is true, correct and in full force and effect.

Given under my hand and seals of said Companies at Whitehouse Station, NJ, this **September 9, 2022**



Dawn M. Chloros

Dawn M. Chloros, Assistant Secretary

IN THE EVENT YOU WISH TO VERIFY THE AUTHENTICITY OF THIS BOND OR NOTIFY US OF ANY OTHER MATTER, PLEASE CONTACT US AT:
Telephone (908) 903-3493 Fax (908) 903-3656 e-mail surety@chubb.com

State of Mississippi

BOARD OF CONTRACTORS

ACTIVE

HEMPHILL CONSTRUCTION COMPANY, INC.

1858 US 49

FLORENCE, MS 39073

is duly registered and entitled to perform

- 1) BUILDING CONSTRUCTION 2) ELECTRICAL WORK
3) HIGHWAY, STREET AND BRIDGE CONSTRUCTION 4) MUNICIPAL AND PUBLIC
WORKS CONSTRUCTION



We have hereunto set our hand and caused the Seal of the Mississippi Board of Contractors to be affixed this 8 day of Apr., 2022

CERTIFICATE OF RESPONSIBILITY

No. 02449-MC

Expires Apr. 8, 2023

Joel Q. Canall

CHAIRMAN OF THE BOARD

P.O. Drawer 879
Florence, MS 39073-0879



Phone: 601-932-2060
Fax: 601-932-2550

Municipal & Public Works Construction

Heavy & Highway Construction

RESOLUTION


A meeting of the Board of Directors of Hemphill Construction Company, Inc., a corporation organized under the laws of the State of Mississippi and domiciled in Rankin County was held this the 9th day of September, 2022, and was attended by a quorum of the members of the Board of Directors.

The following resolution was offered, duly seconded and, after discussion, was unanimously adopted by said quorum:

BE IT RESOLVED, that Richard A. Rula is hereby authorized to submit bid proposals and execute agreements on behalf of this corporation with the City of Hernando, Mississippi.

BE IT FURTHER RESOLVED, that said authorization and appointment shall remain in full force and effect, unless revoked by resolution of this Board of Directors and that said revocation will not take effect until the City of Hernando, Mississippi, shall have been furnished a copy of said resolution, duly certified.

I, Mary Beth Harrison, hereby certify that I am the Secretary of Hemphill Construction Company, Inc. a corporation created under the laws of the State of Mississippi domiciled in Rankin County; that the foregoing is a true and exact copy of a resolution adopted by a quorum legally called and held on the 9th day of September, 2022, as said resolution appears of record in the Official Minutes of the Board of Directors in my possession, this the 9th day of September, 2022.


Mary Beth Harrison, Secretary

The difficult we do immediately, the impossible takes a little longer!

August 12, 2022

**JAYBIRD ROAD WATER PLANT IMPROVEMENT PROJECT
CITY OF HERNANDO, MISSISSIPPI**

ADDENDUM NUMBER ONE

This addendum is being prepared to replace the existing specifications and bid sheets on file for the project. Additional specifications were added to the package. The bid sheets remained the same.

Prepared by Joseph F. Lauderdale P.E.

JAYBIRD ROAD WATER PLANT IMPROVEMENTS

Mayor and Board of Aldermen:

The Undersigned as Contractor agrees to construct the **JAYBIRD WATER PLANT IMPROVEMENTS** as set forth by the specifications and directed by the Project Engineer, and in strict conformance thereto for the following unit prices, if awarded the contract. These prices have been set forth for your acceptance as representing those prices which will constitute adequate and full compensation for all the necessary items contained in the project bid sheet to complete the work to be done.

The Contractor agrees that if he is awarded the Contract, that he will within 30 Days after presentation of same, sign the contract and execute any bonds necessary with his surety, and return said contract for the signature of the City Official and that the Bidder will commence construction within 10 days after formal notice to begin the work is received from the City Officials or the Project Engineer.

The Bidder declares that he has fully informed himself as to the conditions affecting the work and has visited the site, consulted with the Engineer if needed, examined each and every part of the contract documents, or else waives any and all claims and future claims for not having so done.

If awarded the contract for the work, the Contractor agrees to constantly and faithfully execute and complete the work within 270 calendar days after the contract is executed. The amount of liquidated damages shall be \$200 per day for each calendar day in excess of 270 days.

The unit prices quoted for doing this work are as follows:

JAYBIRD ROAD WATER PLANT IMPROVEMENTS

Item No.	Item	Quantity	Unit Cost	Total Cost
1	500 Gal. Plastic Soda Ash Tank Furnish and Installed in Water Plant Bldg.	1 EA	3,000.00	3,000.00
2	Soda Ash Pumps Furnish and Installed with Tank	2 EA	3,500.00	7,000.00
3	Chlorinator Bldg. with equipment furnish and Installed	Lump Sum	40,000.00	40,000.00
4	Water Plant Bldg. Addition Construction	Lump Sum	47,108.00	47,108.00
5	1000 gpm. Aerator w/ Steel Frame Furnish and Installed	Lump Sum	159,000.00	159,000.00
6	High Pressure Service Pump Furnish and Installed	Lump Sum	49,000.00	49,000.00
7	New 100,000 Gal. Ground Storage Tank	Lump Sum	403,798.00	403,798.00
8	Concrete Bldg. Slab	216 SF	150.00	32,400.00
9	Concrete Sidewalk	200 SF	60.00	12,000.00
10	Concrete for Tank Ring	97 FT	2,300.00	223,100.00
11	Concrete for Generator Bldg.	240 SF	110.00	26,400.00
12	Required Electrical	Lump Sum	90,000.00	90,000.00
13	Modification for Well # 2 Connection	Lump Sum	3,000.00	3,000.00
14	Service Pump Connection to 12" Main	Lump Sum	10,000.00	10,000.00
15	Weather Proofing Pipe	Lump Sum	26,000.00	26,000.00
16	Soda Ash Tank Mixer	Lump Sum	2,500.00	2,500.00
17	12" Water Main C900	80 FT	125.00	10,000.00

JAYBIRD ROAD WATER PLANT IMPROVEMENTS

Item No	Item	Quantity	Unit Cost	Total Cost
18	10" Water Main C900	120 FT	97.00	11,640.00
19	8" Water Main C900	24 FT	78.00	1,872.00
20	12" Tee	1 Ea	2,100.00	2,100.00
21	12" Check Valve	1 EA	10,000.00	10,000.00
22	10" Tee	1 EA	1,500.00	1,500.00
23	10"x 6" Tees	4 Ea	1,400.00	5,600.00
24	12" – 45 Degree Ells	4 EA	1,500.00	6,000.00
25	12" Flange Fitting	2 EA	7,000.00	14,000.00
26	10" – 90 degree Ells	4 EA	2,000.00	8,000.00
27	12" x 10" Reducer	1 EA	2,400.00	2,400.00
28	12" Long Sleeves	4 EA	1,200.00	4,800.00
29	10" Long Sleeves	3 EA	1,000.00	3,000.00
30	12" Gate Valves	5 EA	3,500.00	17,500.00
31	10" Gate Valves.	1 EA	3,800.00	3,800.00
32	6 " Gate Valves	1 EA	3,000.00	3,000.00
33.	8 " SDR 26 Drainage Pipe	90 ft.	74.00	6,660.00
34.	12" SDR 26 Drainage Pipe	610 ft	92.00	56,120.00
35.	8" x 6" y's PVC	2 ea.	400.00	800.00
36.	12" x 6" Y's PVC	2 ea.	700.00	1,400.00
37.	12" – 22 1/2 Ells PVC	2 ea.	600.00	1,200.00

JAYBIRD ROAD WATER PLANT IMPROVEMENTS

Item No.	Item	Quantity	Unit Cost	Total Cost
38.	6" SDR 26 Drainage Pipe	30 ft	65.00	1,950.00
39.	Open Cut Road	40 ft.	215.00	8,600.00
40.	Headwall 12" Pipe	2 ea.	18,000.00	36,000.00
41.	6' x 6' Inlet	Lump Sum	25,000.00	25,000.00
42.	4' x 4' Inlet	Lump Sum	24,000.00	24,000.00
43	Connection of Chemical lines to Aerator	Lump Sum	8,000.00	8,000.00
44	610 Lime Stone	50 Tons	115.00	5,750.00
45	Sand Bedding	130 Tons	50.00	6,500.00
46	Paint and Repair Existing Bldg.	Lump Sum	18,000.00	18,000.00
47	New Heat and Air Unit	Lump Sum	2,900.00	2,900.00
48	Connections of Drain Lines	4 Ea	700.00	2,800.00
49.	Seeding and Mulch	1 Acre	1,500.00	1,500.00

ALTERNATE BID ITEM: ADD SOFT START COMPONENTS TO FOUR PUMPS \$28,300.00.

TOTAL PROJECT BID: \$1,446,698.00
w/ALT item: \$1,474,998.00

RESPECTFULLY SUBMITTED : Hemphill Construction Company, Inc.

BY: Richard A. Rula Richard A. Rula, President

ADDRESS: P.O. Drawer 879 (1858 Hwy 49 South) Florence, MS 39073

PHONE: (601) 932-2060

E-MAIL: rrula@hemphillconstruction.com