March 31, 2022

Parish of Jefferson Government Via Electronic Submission
Central Bidding

RE:  Jefferson Parish Government — Statement of Qualifications (TEC)
Routine Engineering Services for Water Projects
SOQ No. 22-013 — Resolution No. 138809

Dear Sir or Madam:

C. H. Fenstermaker & Associates, L.L.C. is pleased to submit our Statement of Qualifications /
TEC Professional Services Questionnaire to provide Routine Engineering Services for Water Projects
relative to any upcoming projects located in the Parish of Jefferson. Fenstermaker has provided engineering
services within the State of Louisiana for over 70 years. Today, the firm has nearly 300 full-time employees
and continues to be a firm of choice for many of our clients across the State and region.

Joining the Fenstermaker Team are the highly respected firms of Terracon, who will provide
expertise and services in geotechnical engineering, and M & E Consulting, Inc., who will provide electrical
design expertise and services.

The Fenstermaker Team will provide Jefferson Parish with the following benefits to ensure
successful project completion:

v’ Trusted leadership v’ Successful completion of past water and utilities projects
v" Local knowledge v" Office Locations in New Orleans

A diligent review of SOQ No. 22-013 has been performed. Know that our Fenstermaker personnel,
who are a part of the local community and are familiar with the Jefferson Parish area, clearly understand
the scope of services which may be required for any water and utilities projects in the Parish. Jefferson
Parish Government will have our firm commitment to provide professional services on-time and on-budget.

Thank you for the opportunity to present our credentials and we look forward to hearing from you.
Should you have any questions regarding our submittal or qualifications, please do not hesitate to contact
Professional in Charge, Stefan Bourgeois, or Angelle Guilbeau, who is authorized to contractually
obligate the firm.

C. H. FENSTERMAKER & ASSOCIATES, L.L.C.

5&/@;@ Be. 2

Stefan Bourgeois, P.E. Angelle Guilbeau
Professional in Charge Director of Risk Management and Compliance
stefan(@fenstermaker.com angelleg@fenstermaker.com
(504) 582-2201 (337) 237-2200
Attachment

1100 Poydras Street, Suite 1550 | New Orleans, LA 70163 | 504.582.2201 phone | 504.582.2210 fox

www.fenstermaker.com

C. H. Fenstermaker & Associates, L.L.C.
LA Survey Firm Reg. No. VF.0000154. LA Engineering Firm Reg. No. EF.0000311. TX Survey Firm Reg. No. 10028500. TX Engineering Firm Reg. No.
F-7855.
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Technical Evaluation Committee (TEC) Questionnaire
Instructions

e The Technical Evaluation Committee (TEC) Questionnaire
shall be wused for professional services related to
architecture, engineering, or survey projects.

e The TEC Questionnaire must be completely filled out.
Complete ALL sections. Insert “N/A” or “None” if a
section does not apply or if there is no information to
provide.

e Questionnaire must be dated and signed by an authorized
representative of the Firm.

e All subcontractors must be listed in the appropriate section
of the Questionnaire. All subcontractors must provide a
fully completed copy of this questionnaire, applicable
licenses, and any other information required by the
advertisement.

e If additional pages are needed, attach them to the
questionnaire and include all applicable information that is
required by the questionnaire.

e Failure to properly complete this TEC Professional
Services Questionnaire will result in the proposal being
deemed not qualified pursuant with Section 2-928(a) of the
Jefferson Parish Code of Ordinances, and the proposal will
not be evaluated or scored.
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TEC Professional Services Questionnaire

A. Project Name and Advertisement Resolution Number:

Jefferson Parish Government
SOQ No. 22-013 Routine Engineering Services for Water Projects
Resolution No. 138809

B. Firm Name & Address:

C. H. Fenstermaker & Associates, L.L.C. P N

1100 Poydras Street, Suite 1550 %
New Orleans, LA 70163 W

C. H. Fenstermaker & Associates, L.L.C.

C. Name, title and contact information of Principal, as defined in Section 2-926 of the Jefferson Parish
Code of Ordinances, who is a registered, licensed architect, professional engineer, or surveyor in the
State of Louisiana:

Stefan Bourgeois, P.E., Manager, Engineer
1100 Poydras Street, Suite 1550

New Orleans, LA 70163
(504) 582-2201; stefan@fenstermaker.com

D. Name and contact information of employee who is a registered and licensed architect, professional
engineer, or surveyor in the State of Louisiana in the applicable discipline. A subcontractor may be
substituted here only if the advertised Project requires more than one discipline.

Stefan Bourgeois, P.E., Manager, Engineer
1100 Poydras Street, Suite 1550

New Orleans, LA 70163

(504) 582-2201; stefan@fenstermaker.com

E. Please provide the number of employees whose primary function corresponds with each category:

39 Administrative _0_Estimators _0 Specification Writers
0 Architects (Licensed) _0 Geologists _0 Structural Engineers
0 Chemical Engineers _2 Geotechnical Engineers _0 Graduate Engineers
24 Civil Engineers _0 Interior Designers 21 Project Managers
8 Construction Inspectors _0 Landscape Architects _7 Clerical
10 Ecologists 48 Land Surveyor (field crew) _2 Grant/Funding Specialist
0 Electrical Engineers _0 Mechanical Engineers _0 Sanitary Engineers
24 Engineer Intern _1 Environmental Engineers _13 Land Surveyors
_13 Professional Land Surveyors _4 CADD Technicians _53 Other Survey Staff
_31 Other Staff
300 TOTAL
F. Is this submittal by a JOINT-VENTURE? Please check: YES NO VYV

If marked “No” skip to Section L. If marked “yes” complete Sections G-H.
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TEC Professional Services Questionnaire

G. If submittal is by JOINT-VENTURE, list the firms participating and outline specific areas of

responsibility (including administrative, technical, and financial) for each firm. Please attach
additional pages if necessary.
1. N/A

H. Has this JOINT-VENTURE previously worked together? Please check:
YES NO

I. List all subcontractors anticipated for this Project. Please note that all subcontractors must submit a

fullv completed copyv of this auestionnaire, applicable licenses, and any other information required by
the advertisement. See Jefferson Parish Code of Ordinances, Sec. 2-928(a)(3). Please attach additional
pages if necessary.

Worked with Firm Before (Yes

Name & Address: Specialty: DPRID
1. Terracon Geotechnical Engineering Yes
524 ElImwood Park Boulevard
Suite 170
New Orleans, LA 70123
2. MA&E Consulting, Inc. Mechanical and Electrical Yes
1304 Bertrand Drive Engineering
Suite F7

Lafayette, LA 70506

J. Please specify the total number of support personnel that may assist in the completion of this Project:
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TEC Professional Services Questionnaire

K. List the professional in charge, key persons, specialists, and individual consultants anticipated for this
Project and provide their relevant information below. If necessary, please attach additional
documentation (i.e. resume) that demonstrates the employment history and experience of the Firm’s

key persons that may assist in the completion of this Project. Please attach additional pages if
necessary.

PROFESSIONAL IN CHARGE OF PROJECT:
Name & Title:

Stefan Bourgeois, P.E. - Manager, Engineer

Project Assignment:

Professional In Charge of Project

Name of Firm with which associated:

C. H. Fenstermaker & Associates, L.L.C.

Years’ experience with this Firm:

12 years

Education: Degree(s)/Year/Specialization:

B.S. /2009 / Civil Engineering

Active registration: Year first registered/discipline:

2014 / Louisiana PE #0038623

Other experience and qualifications relevant to the proposed Project:

Stefan Bourgeois, P.E. is a Senior Engineer with over 13 years of professional experience in design,
planning, municipal code development and review, construction engineering, and project management.
He is the Office Manager for Fenstermaker’s New Orleans office. In addition to Mr. Bourgeois’
experience in municipal engineering and management, he has been the engineer of record for the
design of various project types such as hydrologic and hydraulic modeling and analysis, sewer lift station
design, wastewater treatment design, and structural design.

FEMA RRO21 - Central City Group A, New Orleans, LA: The City of New Orleans Department of Public
Works selected Fenstermaker to provide baseline and topographic survey, roadway and utility design, and
construction administration for full street reconstruction in the Central City neighborhood. Replacement of waterlines
were included on several streets and waterline designs were provided by the Sewerage and Water Board. Mr.
Bourgeois is leading the project team in the construction administration phase.

FEMA RR045 - Filmore South Group D (FRC), New Orleans, LA: Fenstermaker was contracted to provide professional
engineering design and construction administration services for FEMA-eligible street reconstruction in the Filmore
South neighborhood. Mr. Bourgeois is the engineer of record and project manager. The provided services include
topographic and right-of-way surveys, roadway and drainage design, final design (construction documents), bid &
award services, construction administration, construction close out, inspection, reporting, and verification. The design
is following FEMA guidelines as well as the guidelines set forth by City of New Orleans Department of Public Works.
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TEC Professional Services Questionnaire

Continued - Other experience and qualifications relevant to the proposed Project:
Stefan Bourgeois, P.E.

East Pont des Mouton, Phase I: Water and Sewer Lafayette Parish, LA: Mr. Bourgeois assisted with the design of the
improvements to the sanitary sewer collection system (gravity and force main), the design of a new lift station, and
improvements to the water distribution system, all construction and contract documents, production of construction
plans, and construction administration for this roadway project. This sanitary sewer portion of this project entailed the
design and installation of over 8,000 cumulative feet of 8”, 15”, 18”, 21”, and 24" gravity sewer lines, 1,500 feet of 10”
force main, and a 2 MGD lift station. The project involved the installation of water and sewer mains while maintaining
existing water and sewer service as well as continuous traffic on East Pont Des Mouton.

Country Club Road Waterline Extension Project (Calcasieu Parish, LA): This waterline extension project consisted of
the design and layout of a water line from Weaver Road to Jensen Road in the City of Lake Charles. Mr. Bourgeois
provided technical support to the design team throughout the design phase and provided QA/QC of the plans.

N. University Avenue Water Main Extension (Lafayette Parish, LA): The City of Carencro tasked Fenstermaker with
the preparation of plans and specifications for water main improvements and construction bidding and contract.
Water system improvements included replacement of an existing 2” water main with a proposed 8” water main. Mr.
Bourgeois established the preliminary layout of the waterline which consisted of existing servitude evaluation,
studying interaction with existing and proposed residential developments, and determining optimal roadway crossing
locations.

Post Road Water Main Phases 1 & 2 (Lafayette Parish, LA): The City of Carencro contracted with Fenstermaker to
prepare plans and specifications for the 2014 Utility Improvements along Post Road as well as oversight of
construction. The Phase 1 project included the installation of approximately 450’ of 8” water main due north along the
east side of Post Road. The Phase 2 project included the installation of 410’ of 8” water line. Both projects included
meters, valves, and fire hydrants. Mr. Bourgeois assisted the team with updating water main plans.

West Gloria Switch Water Plant - Ground Storage Tank and Pumping Facility (Lafayette Parish, LA): Mr. Bourgeois
provided design support of the preparation of plans and specifications for the construction of a new 750,000-gallon
ground storage water tank, including hydraulic design of pumps, valves, and piping as well as a new sodium
hypochlorite injection system, site and civil design, fencing and driveway layouts, coordination for electrical controls
and any supplemental support services. The project was unique in the sense of implementing a new design system
within an existing and operating system. Mr. Bourgeois was the Project Manager on this project and was responsible
for all aspects such as design, construction administration, monthly billing and coordination.

Youngsville Water Storage Tank (Youngsville, LA): Mr. Bourgeois prepared a cost estimate, provided quality control of
the design plans and specifications, bid assistance, and construction engineering for this $1.2M 500,000-gallon
(CROM) concrete water storage tank for the City of Youngsville. The project also included a new water line to the
water main on Chemin Metairie Parkway, a new access road, chlorination room, and new pump system for increased
water pressure and capacity.
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TEC Professional Services Questionnaire

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:

Name & Title:
Luke Hebert, P.E., CFM — Director, Engineer

Project Assignment:
Engineer

Name of Firm with which associated:

C. H. Fenstermaker & Associates, L.L.C.

Years’ experience with this Firm:
18 Year

Education: Degree(s)/Year/Specialization:
B.S. /2003 / Civil Engineering

Active registration: Year first registered/discipline:
2009 / Louisiana PE #0034715
Certified Floodplain Manager No. US-17-09739

Other experience and qualifications relevant to the proposed Project:
Luke Hebert is a Professional Engineer with over 19 years of experience in engineering design,
planning, and project management. During his career, Mr. Hebert has been part of many different
types of designs ranging from various roadway types (i.e., local, collector, arterial and freeway),
surface and sub-surface drainage systems, water and sewer distribution system and water and sewer
treatment. In 2013 Mr. Hebert was appointed by the Mayor of Carencro as the engineer for the City.
One of his main focuses is working with developers on new commercial and residential
developments. Since 2013 Mr. Hebert has been involved with over 20 new developments located
within the City of Carencro and has managed them through planning, construction, and final acceptance. He has also
provided Application Preparation, Program Management and Design Services to the City for Community Development
Block Grants (CDBG), Facility Planning & Control (FP&C)—Capital Outlay, FEMA, USACE/DOTD, U.S. Dept. of Agriculture
(USDA) Loan, Office of Community Development—Community Water Enrichment Fund, and Louisiana Dept. of Health.
In total, Mr. Hebert has assisted the City with the acquisition and management of nearly $18 Million in Federal and
State project funding and lead the City to a FEMA Community Rating System Class 7.

Andre St. New Water Treatment Plant (Lafayette Parish, LA): Design Engineer: Fenstermaker designed a new water
treatment facility to replace the existing water treatment plant. This new 7,820 SQFT cinder block masonry building
was designed to house four greensand filters 12’ in diameter, one 6,000-gallon caustic soda and one 6,000-gallon
sodium permanganate tank, a complete chlorination room, and a Master Control Center (MCC). The new design
included a SCADA system, which allows the plant operator to monitor and control the operations of the plant from
remote locations. The proposed plant also facilitates the production of 2 MGD. Provisions were made to allow the
expansion of water production volume to 4 MGD. The designs also incorporated a unique feed system for caustic soda
and sodium permanganate, eliminating the need for continuous dry delivery batching. This feed system design will
reduce the city’s labor costs and lower the risk of possible injury to workers handling the chemicals. Fenstermaker
completed all permit applications required for the construction.
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TEC Professional Services Questionnaire

Continued - Other experience and qualifications relevant to the proposed Project:
Luke Hebert, P.E., CFM

Hector Connoly Road Water Treatment Plant (Lafayette Parish, LA) Fenstermaker designed a new water treatment
facility, which will reside adjacent to the existing water production facility near Hector Connoly Road and will replace
the existing water production facilities. Mr. Hebert served as the Lead Engineer on the project. His team completed
the project plans, specifications, and bid documents. The team also completed the construction administration and
oversaw the inspection services on the project.

Country Club Road Water Line Extension Project (Calcasieu Parish, LA) This waterline extension project consisted of
the design and layout of a waterline from Weaver Road to Jensen Road in the City of Lake Charles. Mr. Hebert served
as the Lead Engineer on the project. His team completed the project plans, specifications, and bid documents. The
team also completed the construction administration and oversaw the inspection services on the project.

Youngsville Water Storage Tank (Lafayette Parish, LA) Mr. Hebert assisted with design services for this $1.2M water
storage tank project. The project involved the construction of a new 500,000-gallon (CROM) concrete water storage
tank, new water line to the water main on Chemin Metairie Parkway, a new access road, chlorination room, and a new
pump system for increased water pressure and capacity to the fastest growing southern area of town.

N. University Ave. Water Main Extension (Lafayette, LA) The City of Carencro contracted Fenstermaker with the
preparation of plans and specifications for water main improvements along N. University Ave (LA 182) as well as
construction bidding and contract. Improvements to the water system will include replacing an existing 2” water main
with a proposed 8” water main. Mr. Hebert served as the lead engineer on the project. His team completed the
project plans, specifications, and bid documents. The team also completed the construction administration and
oversaw the inspection services on the project.

Post Road Water Main Phases 1 & 2 (Lafayette Parish, LA) The City of Carencro selected Fenstermaker to prepare of
plans and specifications for the 2014 Utility Improvements along Post Road as well as oversight of construction. The
Phase 1 project included the installation of approximately 450’ of 8” water main due north along the east side of Post
Road. The Phase 2 project included the installation of 410’ of 8” water line. Both projects included meters, valves, and
fire hydrants. Mr. Hebert served as the project manager.

West Gloria Switch Water Plant - Ground Storage Tank and Pumping Facility (Lafayette Parish, LA) This project
included the design and preparation of plans and specifications for the construction of a new 750,000-gallon ground
storage water tank, including hydraulic design of 1,100 GPM pumps, valves, and piping, as well as a new sodium
hypochlorite injection system, site and civil design, fencing and driveway layouts, coordination for electrical controls
and any supplemental support services. The project was unique in the sense of implementing a new design system
within an existing and already operating system. Fenstermaker was responsible for all aspects of this project such as
design, survey, construction administration, and consultant coordination. Mr. Hebert served as the project engineer.

Cameron Parish Waterworks No. 10 Water Tower Replacement (Cameron Parish, LA) Cameron Parish Waterworks
District No. 10 selected Fenstermaker to provide engineering services for the replacement of the water tower at Holly
Beach. The water tower was destroyed during Hurricane Laura in August of 2020. Mr. Hebert is serving as the Project
Manager for this project. This project is funded through FEMA HMGP.
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TEC Professional Services Questionnaire

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:

Name & Title:
Paul Zappi, M.S., P.E., Senior Engineer

Project Assignment:
Senior Engineer

Name of Firm with which associated:

C. H. Fenstermaker & Associates, L.L.C.

Years’ experience with this Firm:
2 Years

Education: Degree(s)/Year/Specialization:
M.S. /1992 / Civil/Environmental Engineering
B.S. / 1988 / Civil Engineering

Active registration: Year first registered/discipline:
1996 / Louisiana Civil PE #27031

Other experience and qualifications relevant to the proposed Project:

Paul Zappi, P.E., has over 31 years of experience working in environmental engineering. Mr.
Zappi has worked in municipal/water engineering for over 22 years. He has experience in
research, testing, computer modeling, planning, design, construction, operation, and
maintenance related to a wide variety of W/W facilities and pipelines. Mr. Zappi has experience
working with water, wastewater, chemical, and dredged material pumping systems including
centrifugal, progressive cavity, air lift, diaphragm, and other types, in both dray and submersible
settings and involving several manufacturers.

City of Austin — Water and Wastewater Pipeline Operations Technical Support: Mr. Zappi worked as Supervisor of
W/WW Pipeline Operations Technical Support Group for three years. His groups provided technical support for
numerous point repairs on the City’s water transmission and distribution lines, gravity WW lines and manholes, WW
force mains, and reuse water force mains. He worked closely with the City’s collection system rehabilitation group.
Regarding lift stations and force mains, Mr. Zappi’s group worked closely with Austin’s lift stations group during force
main repairs. Mr. Zappi was also supervisor of the City’s odor control program, which involved testing, installation,
through operation and maintenance of numerous LS/FM chemical feed and air treatment systems.

City of Beaumont - Water Utilities Division, Technical Manager Mr. Zappi served as Technical Manager of Beaumont
Water Utilities (510M annual CIP budget). He managed the Administration and QC groups for the water and
wastewater utilities. The Administration group was responsible for planning through execution of CIP program
(W/WW plants and pipelines); TCEQ SSO Initiative; O&M technical support (W/WW line and plants); service and
supply contracts; process optimization; residential and commercial development projects; water and wastewater
service/supply agreements; water rights agreements; and other administrative responsibilities. The Quality Control
group, which includes project managers and inspectors’ staff, responsible for TCEQ permits (wastewater and storm
water), inspections, reporting, compliance communications, and other tasks; pretreatment program; back flow
prevention program; and water quality efforts.
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TEC Professional Services Questionnaire

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:

Name & Title:
William Katzenmeyer, P.E., CFM - Engineer |l

Project Assignment:
Engineer

Name of Firm with which associated:

C. H. Fenstermaker & Associates, L.L.C.

Years’ experience with this Firm:
1Year

Education: Degree(s)/Year/Specialization:
B.S. /2008 / Civil Engineering

Active registration: Year first registered/discipline:
2011 / Louisiana PE #0036775
2021 / Certified Floodplain Manager No. US-21-11950

Other experience and qualifications relevant to the proposed Project:
William Katzenmeyer, P.E., CFM is a Professional Engineer with over 13 years’ experience working in
South Louisiana and the New Orleans Metropolitan area. His areas of expertise include project
management, design engineering, and FEMA PA disaster grant management. His design engineering
experience includes roadway and drainage design, stormwater management including green
infrastructure, hydrologic and hydraulic modeling, stormwater and sewer pumping stations, utility
design, heavy construction, and site development.

Dillard University Improvements, Orleans Parish, LA: Mr. Katzenmeyer was the civil engineer responsible for
preparing plans and specifications for multiple utility and drainage projects. Dillard University selected LH&J to design
multiple infrastructure projects including improvement of the campus-wide drainage facilities, roadways, parks,
bioswales, and the construction of low-impact design pervious parking lots for LEED certification. Additional projects
included multiple building utility site plans, lift station improvements, 12” waterline improvements for fire services to
new buildings. Mr. Katzenmeyer provided a gamut of consulting, scoping, design, bidding, and construction
management services.

$70 M Roadway, Water and Sewer Infrastructure Combined Improvement Project — Stuart Consulting Group (St.
Tammany Parish, LA): Mr. Katzenemeyer served as the senior technical and program/project manager working
alongside a team during project scoping, AE design phase management, preparation of Environmental and Historical
Perservation submittals, forecasting and budgeting involving multiple discrete funding courses (PA, FHWA, and Local
Bond), and design document review prior to construction.

FEMA Public Assistance Disaster Grant Management: City of Slidell, Orleans Levee District Non Flood Authority,
Lafon Nursing Home, Tangipahoa Sherriff’'s Office (Stuart Consulting Group/Linfield, Hunter and Junius Inc.)
(Orleans, St. Tammany, and Tangipahoa Parishes, LA) Mr. Katzenmeyer co-led a team of grant management
personnel and engineers responsible for design phase project management of the City of Slidell’s $70M Roadway,
Water and Sewer Infrastructure Consolidated Improved Project, including initial scoping and cost estimation duties,
providing value engineering which was pivotal for achieving the project goals utilizing limited local funding. For the
Orleans Levee District Non Flood Authority, Mr. Katzenmeyer led a team in preparing closeout documentation for over
S$50M in completed work utilizing multiple funding sources and resolving hundreds of eligibility, procurement and cost
reasonableness issues which were preventing reimbursement of completed work. Mr. Katzenemeyer also completed
multiple closeout requests for complex projects involving post-Katrina renovations at Lafon Nursing home and new
project requests for Tangipahoa Sherriff’s office after severe flooding in 2016 (DR-4263). Please note that Mr.
Katzenmeyer served in multiple roles over this time period as both a subcontractor and full-time employee of LH&J
and SCG during the period of performance.
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TEC Professional Services Questionnaire

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:

Name & Title:
Dax Douet, P.E. — Director, Engineer

Project Assignment:
Engineer

Name of Firm with which associated:

C. H. Fenstermaker & Associates, L.L.C.

Years’ experience with this Firm:
25 Years

Education: Degree(s)/Year/Specialization:
B.S. /1997 / Civil Engineering

Active registration: Year first registered/discipline:
2002 / Louisiana PE #0030170

Other experience and qualifications relevant to the proposed Project:
Dax Douet is an Engineering Director with over 25 years of professional experience in design,
planning, and project management. He has designed highways, roadways, drainage systems,
interchanges, roundabouts, standard intersections, and various site developments. Additionally,
Mr. Douet managed the preparation of over thirteen Stage 0 feasibility studies for the LADOTD.
These feasibility studies were conducted for a wide range of transportation projects throughout
the State of Louisiana to include roadway improvements, interstate highway interchanges, and
grade-separated bridge structures. Mr. Douet has also led the preparation of geometric line and
grade studies to support more than five Environmental Assessment documents in accordance
with the National Environmental Policy Act (NEPA) guidelines. He has managed various multi-
disciplinary projects and performed roadway corridor studies, traffic safety analyses, and
feasibility studies, which encompass design, right-of-way, environmental, and utility work. He has attended the ATSSA
Traffic Control Supervisor and Technician courses, the NHI Course No. 142005, “NEPA & the Transportation Decision
Making Process” and the LADOTD Highway Safety Manual Workshop.

Youngsville Water Storage Tank (Youngsville, LA): Mr. Douet served as Project Manager for the design of this $1.2M
water storage tank project, which involved the construction of a new 500,000-gallon (CROM) concrete water storage
tank, new water line to the water main on Chemin Metairie Parkway, a new access road, chlorination room, and a new
pump system for increased water pressure and capacity to the fastest growing southern area of town.

LADOTD Permit No. 03030387: Kaliste Saloom Rd Widening, Intersection Improvements, Bridge and CE&I (LA3073 to
LA733) (Amb. Caffery to E. Broussard Rd) (Lafayette Parish, LA) Mr. Douet was the Lead Design Engineer for the
widening of approximately two miles of Kaliste Saloom Road. The project was split into three phases to include
drainage outfall construction, utility relocations, and roadway construction. Mr. Douet led the design team for all
three phases. The utility relocations consisted of 1,200 linear feet of distribution water mains ranging from 6 to 12
inch diameter were relocated. Mr. Douet is currently managing this $30 million-dollar project, which includes fast-
tracking all real estate appraisals, plats, and construction plans.
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TEC Professional Services Questionnaire

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:

Name & Title:
Mustafa Afaneh, E.I. - Engineer Intern

Project Assignment:
Engineer Intern

Name of Firm with which associated:

C. H. Fenstermaker & Associates, L.L.C.

Years’ experience with this Firm:
1Year

Education: Degree(s)/Year/Specialization:
B.S. /2018 / Civil Engineering

Active registration: Year first registered/discipline:
2019 / Louisiana EI #34198

Other experience and qualifications relevant to the proposed Project:
Mr. Afaneh is an Engineer Intern with over 2 years of professional experience in engineering design
within the traffic, civil, and structural sectors. Mr. Afaneh has recently joined C.H. Fenstermaker after
partaking a successful early career at a local engineering firm in New Orleans. Being early in his
professional career, Mr. Afaneh demonstrates eagerness and aptitude for acquiring the necessary
knowledge to complete any task and resolve any issue. Under supervision of a licensed engineer, Mr.
Afaneh has performed structural and site design for numerous low and midrise structures locally. Mr.
Afaneh’s expertise extends into foundation, civil and structural engineering. In addition, Mr. Afaneh
has successfully served as the lead project coordinator for multiple civil designs including storm water management
plans to meet the City’s requirements. He is currently assisting the project team with the design and construction
phases for various full roadway reconstruction projects here for the City of New Orleans.

FEMA RRO045 - Filmore South Group D (FRC) (New Orleans, LA) Mr. Afaneh is serving as the Engineer Intern and will
be responsible in assisting the project team with preparation of final design, construction documents, and
specifications. Fenstermaker was contracted to provide professional engineering design and construction
administration services for FEMA-eligible street repairs in the Filmore South neighborhood. Services being provided
include topographic and right-of-way surveys, roadway and drainage design, environmental study, final design, bid &
award services, construction administration, construction close out, and inspection, reporting, and verification. The
design is following FEMA guidelines, as well as the guidelines set forth by City of New Orleans Public Works.

FEMA RR021 - Central City Group A (New Orleans, LA) The City of New Orleans Department of Public Works selected
Fenstermaker to provide baseline and topographic survey, roadway design, and construction administration for
streets in the Central City neighborhood. Replacement of waterlines were included on several streets and waterline
designs provided by the Sewerage and Water Board was incorporated on others. Mr. Afaneh is assisting the project
team in the construction administration phase.

FEMA RR105 - Lower Ninth Ward Group C (FRC) (New Orleans, LA) Fenstermaker was contracted to provide
professional engineering design and construction administration services for FEMA-eligible street repairs. Services
being provided include topographic and right-of-way surveying, roadway and drainage design, environmental study,
construction bidding services, construction administration, construction close-out and construction inspection. The
design is following FEMA guidelines, as well as the guidelines set forth by City of New Orleans Public Works. Mr.
Afaneh is assisting the project team in the final coordination and construction administration phase.
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TEC Professional Services Questionnaire

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:

Name & Title:
O’Bryant Henderson — Inspector llI

Project Assignment:
Construction Inspector

Name of Firm with which associated:

C. H. Fenstermaker & Associates, L.L.C.

Years’ experience with this Firm:
2 Years

Education: Degree(s)/Year/Specialization:
High School Diploma

Active registration: Year first registered/discipline:
. NHI Bridge Inspection Certificate

. USACE Construction Quality Management for Contractors Certification
. Density Gauge (Nuclear Troxler) and ACI Trained

. OSHA 30

. LADOTD Structural Concrete Inspector/Technician

Other experience and qualifications relevant to the proposed Project:
Mr. Henderson has 21 years of construction inspection experience. His primary duties and experience are
in inspecting, testing of materials and quality management of structural and reinforced steel, concrete,
masonry, piles, and soils. He has years of experience assisting project managers with scheduling,
budgeting, reviewing RFI’s and submittals, pay apps, and managing inspectors. Before being employed at
Fenstermaker, Mr. Henderson worked as a senior resident inspector for the North Terminal Airport, an
inspector for LADOTD, and USACE.

City of New Orleans Central City Group A (Orleans Parish, LA) Fenstermaker is providing baseline and topographic
survey, roadway design, and construction administration for streets in the Central City neighborhood. Fenstermaker’s
scope includes assessment of existing street conditions including ADA compliance, accessibility and provision for
pedestrians, and design of any needed repairs. Mr. Henderson inspected drain and sewer lines for this project.

RR 105 Lower Ninth Ward Northeast Group C (Orleans Parish, LA) Fenstermaker was contracted to provide
professional engineering design and construction administration services for FEMA-eligible street repairs in the Lower
Ninth Ward neighborhood. Services being provided include topographic and right-of-way surveying, roadway and
drainage design, environmental study, construction bidding services, construction administration, construction close-
out and construction inspection. The design is following FEMA guidelines, as well as the guidelines set forth by City of
New Orleans Public Works. Mr. Henderson performed constructability reviews for this project.

LADOTD INSPECTOR (Jefferson Parish, LA): Mr. Henderson assisted with inspections of new and existing off-system
bridges, identifying bridge conditions and defects. He prepared condition reports documenting deficiencies and
alerting engineers of findings which impacted the structure or integrity of roadways. Mr. Henderson previewed bridge
structure plans, previous instructions, repairs and maintenance and recorded findings into the state and federal bridge
system programs.
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TEC Professional Services Questionnaire

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:

Name & Title:
Mark Dubroc, P.E. - Engineer I

Project Assignment:
Quiality Assurance / Quality Control Lead

Name of Firm with which associated:

C. H. Fenstermaker & Associates, L.L.C.

Years’ experience with this Firm:
2 Years

Education: Degree(s)/Year/Specialization:
B.S. /1980 / Civil Engineering

Active registration: Year first registered/discipline:
1987 / Louisiana PE #22618

Other experience and qualifications relevant to the proposed Project:
Mr. Dubroc is a Senior Engineer with over 39 years of professional civil engineering experience. As
Principal of Dubroc Engineering, Inc. for 23 years, Mr. Dubroc gained extensive experience in civil
engineering consulting, with a wide variety of clients and projects including urban and rural
roadway and drainage designs, highway bridge design, solid waste transfer facilities, site planning,
residential land developments, municipal water and sewer collection systems, and various other
civil and structural design projects. His extensive and deeply embedded participation in every
aspect of design and construction administration of such a variety of similar projects uniquely
qualify him to provide the general oversight and quality assurance necessary for the project at
hand. Most recently, Mr. Dubroc served as Public Works Director of Lafayette Consolidated Government, where he
managed 335 Public Works employees, with an operating budget of $58M, an annual Capital Improvement Program of
S$50M, and a 5-Year Capital Plan budget of $250M, which included 375 projects. He managed the Capital
Improvements Division, that included the Design & Development Section, ROW Section, Project Control Section and
the Estimates and Administration Section. He also managed the Operations Divisions, which included street, drainage
and vehicle maintenance divisions, and the Traffic and Transportation Division responsible for traffic engineering,
traffic maintenance (signs and markings), traffic signals maintenance transit operations, and parking.

Post Road Wastewater Treatment Plant and Sludge Dewatering Facility (Lafayette Parish, LA): This project consists
of the design of a proposed activated sludge wastewater treatment plant for the City of Carencro. The wastewater
treatment plant is designed to treat an average daily flow of 2.0 MGD and a peak wet weather flow of 8.0 MGD with
the ability to expand treatment capacity to an average daily flow of 4.0 MGD and a peak wet weather flow of 16 MGD.
Mr. Dubroc reviewed all plans and specifications for the project.

Ascension Episcopal School (Lafayette Parish, LA) Mr. Dubroc served as the Principal and Project Manager for this $4
million site civil project, for the planning, design, and construction of a $24 million private high school. Mr. Dubroc led
the design team for topographic surveys, platting, preliminary and final plans and specifications and construction
administration for sewer and water utility systems, curb and gutter parking and roadways, and subsurface drainage
systems. The drainage systems included multiple integrated detention basins modelled and designed with XP_SWMM.
Quality assurance was an integral part of the design and administration of the work.
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TEC Professional Services Questionnaire

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:

Name & Title:
Travis Bodin, MBA, PLS, PMP
Vice President, Survey

Project Assignment:
Survey Lead

Name of Firm with which associated:

C. H. Fenstermaker & Associates, L.L.C.

Years’ experience with this Firm:
18 Years

Education: Degree(s)/Year/Specialization:
B.S. /2004 / Industrial Technology
MBA / 2021 / Business Administration

Active registration: Year first registered/discipline:
2011 / Louisiana PLS # 0005067
2018 / Project Management Professional PMI PMP No. 2269869

Other experience and qualifications relevant to the proposed Project:
Travis Bodin, MBA, PLS, PMP currently serves as Vice President of Survey at Fenstermaker and has
over 18 years of surveying, management, and coordination experience. He is currently responsible for
directing and overseeing the daily activities within the Fenstermaker Survey Division which consist of
both the Houston and Lafayette Offices and over 35 survey crews working across multiple states. He
has served as the Lead Professional Land Surveyor for projects across Louisiana. His responsibilities
have included the management of surveying/ROW services, utility relocation coordination,
coordinating with parish, state, and federal agencies and sub-consultants, cost estimating, scoping,
scheduling and planning, resource management, and construction management services. With his
background in surveying and project management, Mr. Bodin has performed and participated in multi-million-dollar
projects consisting of large scale topographic and bathymetric surveys, development of high accuracy GPS networks,
landowner notification and documentation, the development of DTM, infrastructure documentation, GIS integration,
process and procedure development. During his tenure at Fenstermaker Mr. Bodin has conducted management duties
for both field and office activities on survey and engineering projects. Software & Training: With his wide range of
managerial and technical experiences, Mr. Bodin was able to obtain his Project Management Professional (PMP)
Certification which is acknowledged by agencies around the world as the leading certification for project managers.
Mr. Bodin is experienced in the use of the newest versions of MicroStation, AutoCAD, and Trimble Business Center,
Office 365, and Primavera 6.

Water Treatment Plant — Hector Connoly Rd. (Lafayette Parish, LA) Fenstermaker designed a new water treatment
facility, which will reside adjacent to the existing water production facility near Hector Connoly Road and will replace the
existing water production facilities. Mr. Bodin was responsible for right-of-way plats and utility coordination.

East Pont des Mouton, Phase Il — Water and Sewer Improvement and Roadway Widening (Lafayette Parish, LA) This
project included the widening of Approximately 1.4 miles of urban roadway reconstruction resulting in utility relocation
and design of potable water distribution system and sanitary sewer collection system (gravity and force main). The
sanitary sewer portion of this project entailed the design and installation of over 8,000’ cumulative feet of 15”7,18”, 21",
and 24" gravity sewer main. Mr. Bodin was the Lead Surveyor on this project. He led a full survey that was conducted to
capture elevations and dimensions.
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TEC Professional Services

uestionnaire

L. Work by Firm or Joint-Venture members which best illustrates current qualifications relevant to this

Project. Please include any and all work performed for Jefferson Parish. Please attach additional

pages if necessary.

PROJECT NO. 1

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

RR045 Filmore South Group D

Orleans Parish, LA

City of New Orleans Department of Public
\Works

1300 Perdido Street, #6W03

New Orleans, LA 70112

Ang Nguyen

(504) 658-8685

Anh.Nguyen@nola.gov

The City of New Orleans Department of Public Works contracted
Fenstermaker to provide professional engineering design and construction
administration services for FEMA-eligible street repairs in the Filmore South
neighborhood. Plans and specifications for the site may include the following
design features: full roadway pavement sections including sidewalks and curb
ramps; roadway pavement base material; subsurface drainage, water, and
sanitary sewer installation; modifications, adjustments, and repair as
required; adjustments at driveways, intersection streets, and Project termini
as required; green stormwater infrastructure such as permeable surfaces,
street trees, detention/retention basins, street basins, and street-side
bioswales; bicycle facilities such as bike lanes and shared lanes; and transit
facilities such as bus boarding and alighting areas. Installation of ADA ramps
will be included. The project includes water main point repairs on various
streets within the neighborhood. These repairs include installing a new fire
hydrant, valves, and waterlines.

Completion Date (Actual or Estlmate(:VC()iit}or hich Firm was
estimated): Entire Project: rwi rmw
Responsible:
08/2023 (estimated) $13,624,000 $565,858
PROJECT NO. 2

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

RR105 Lower Ninth Ward Northeast Group
C

Orleans Parish, LA

City of New Orleans Department of Public
Works

1300 Perdido Street, #6WO03

New Orleans, LA 70112

Mohanad Abdelfattah

(504) 658-8037
mohanad.abdelfattah@nola.gov

Fenstermaker was contracted to provide professional engineering design and
construction administration services for FEMA-eligible street repairs in the
Lower Ninth Ward neighborhood. Plans and specifications for the site may
include the following design features: full roadway pavement sections
including sidewalks and curb ramps; roadway pavement base material;
subsurface drainage, water, and sanitary sewer installation; modifications,
adjustments, and repair as required; adjustments at driveways, intersection
streets, and Project termini as required; green stormwater infrastructure such
as permeable surfaces, street trees, detention/retention basins, street basins,
and street-side bioswales; bicycle facilities such as bike lanes and shared
lanes; and transit facilities such as bus boarding and alighting areas.
Installation of ADA ramps will be included.

Completion Date (Actual or
estimated):

Estimated Cost:
Work for which Firm was
Responsible:

Entire Project:

07/2022 (estimated)

$14,500,000 $971,875
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TEC Professional Services

uestionnaire

PROJECT NO. 3

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility

RR021 City of New Orleans Central City
Group A
RR045 Filmore South Group D

Orleans Parish, LA

City of New Orleans Department of Public
\Works

1300 Perdido Street, #6WO03

New Orleans, LA 70112

Ang Nguyen

(504) 658-8685

Anh.Nguyen@nola.gov

The City of New Orleans Department of Public Works selected Fenstermaker
to provide baseline and topographic survey, roadway design, and construction
administration for streets in the Central City neighborhood. The project
includes a 10 yr. design to replace the existing sub-surface drainage system
and replacement of all sewer structures. Replacement of waterlines is
included on several streets and waterline designs provided by the Sewerage &
Water Board will be incorporated on others. Fenstermaker has completed the
design.

Completion Date (Actual or
estimated)

Estimated Cost:

Work for which Firm was

Entire Project: Responsible:

07/2022 (estimated)

$10,155,000 $971,875

PROJECT NO. 4

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

West Gloria Switch Water Plant Ground
Storage Tank

Lafayette Parish, LA

Lafayette Utilities System
PO Box 4017-C

Lafayette, LA 70502

Jim Moore

(337) 291-8311
jmoore@Ius.org

Fenstermaker designed and construct a 750,000 gallon above ground storage
tank for a potable water system owned by Lafayette Utilities System. The
project also involved a full survey of the site to capture elevations and
topography, design of site and drainage, and construction administration. The
prime scope consisted of integrating water storage capabilities into the water|
treatment facility’s operations, thus optimizing the facility’s ability to maintain
system pressure during water distribution. The existing plant’s pneumatic
bladder tanks were not providing adequate system pressure to the
distribution system and numerous events occurred when system pressure
dropped below 20 psi. The owner needed an automated system to disinfect,
store and distribute water at the design pressure of 65 psi without disrupting
the existing plant operation during construction. Fenstermaker was tasked
with the hydraulic design of vertical turbine pumps, a pre-stressed concrete
storage tank, a new sodium hypochlorite injection system for disinfection, and
SCADA for system automation to meet the owner’s operational needs. The
ground storage tank volume was strategically sized to meet the capacity
needs of the system while maintaining residual chlorine levels above DHH
minimum requirements.

Completion Date (Actual or Estimated Cost: : :
. . . Work for which Firm was
estimated): Entire Project: .
Responsible:
2013 $1,700,000 $190,000
Revised 02/02/2022
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TEC Professional Services

uestionnaire

PROJECT NO. 5

Project Name, Location and

Owner’s contact information:

Nature of Firm’s Responsibility:

Andre Street Water Treatment Plant
Lafayette Parish, LA

City of Carencro

210 East St. Peter St.
Carencro, LA 70520

Don Chauvin

(337) 896-
citymanager@carencro.org

Fenstermaker designed a new water treatment facility for the City of Carencro
on Andre Street. This new facility is a 7,820 square foot building designed to
house four 12-foot diameter greensand filters, a 6,000-gallon caustic soda
tank, a 6,000-gallon sodium permanganate tank, a complete chlorination
room, and a Master Control Center (MCC). The new treatment plant
facilitates the production of 2 million gallons of drinking water per day (MGD).
Fenstermaker’s design provisions allow for the expansion of water production
volume up to 4 MGD. The installed SCADA system enables the plant operator
to monitor and control plant operations from remote locations via internet
access. The plant’s unique feed system for caustic soda and sodium
permanganate estimates the need for continuous dry delivery batching, which
will reduce the city’s labor costs and lower the risk of injury to workers
handling the chemicals.

Completion Date (Actual or Estimated Cost: : :
. . . Work for which Firm was
estimated): Entire Project: .
Responsible:
2011 $4,000,000 $350,000
PROJECT NO. 6

Project Name, Location and

Owner’s contact information:

Nature of Firm’s Responsibility:

Youngsville Water Storage Tank
Lafayette Parish, LA

City of Youngsville

305 lberia Street
Youngsville, LA 70592
Ken Ritter, Mayor

(337) 856-4181
Mayor@youngsvillela.gov

Fenstermaker designed and installed a new water storage tank in Youngsville,
The new tank and pump system increased the water pressure and helped the
City with their Fire Rating. The project’s design elements included a 750,000
gallon above ground concrete water storage tank; a new access road; a
chlorination room; a new pump system to increase water pressure and
capacity to provide service to the fast-growing southern area of town; the
integration of water storage capabilities within the water treatment facility’s
operations in order to optimize the facility’s ability to maintain system
pressure during water distribution; hydraulic and electrical controls designed
to fill and discharge the tank on demand; new water main connections; and a
SCADA automated computer system to treat and distribute water supply
remotely.

Completion Date (Actual or

Estimated Cost:

Work for which Firm was

estimated): Entire Project: Responsible:
2015 $1,200,000 $96,000
Revised 02/02/2022

Page 17 of 23



TEC Professional Services

uestionnaire

PROJECT NO. 7

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

Hector Connoly Water Treatment Plant
Lafayette Parish, LA

City of Carencro

210 East St. Peter St.
Carencro, LA 70520

Don Chauvin

(337) 896-
citymanager@carencro.org

Fenstermaker designed a new water treatment facility is located near Hector
Connoly Road and will replace the existing water production facility. This new|
7,820 square foot building was designed to house four, 12-foot diameter
greensand filters, a 6,000-gallon caustic soda tank, a 6,000-gallon sodium
permanganate tank, a complete chlorination room, and a Master Control
Center (MCC). The incorporation of the existing water tower was a critical
component of this project. The new design also includes a SCADA system
which allows the plant operator to monitor and control the operations of the
plant from remote locations via internet access. Initially, the proposed plant]
will facilitate the production of 2 million gallons of water per day (mgd).
Provisions were made in the designs to allow the expansion of water
production volume to 4 mgd.

Completion Date (Actual or Estimated Cost: " .
. . . Work for which Firm was
estimated): Entire Project: .
Responsible:
2020 $1,300,000 $857,360
PROJECT NO. 8

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

and Water & Sewer Improvements
Lafayette Parish, LA

1515 E University Avenue, Lafayette, LA
70501

Jared Veazey, P.E.

(337) 291-8590
javeazey@lafayettela.gov

East Pont des Mouton Roadway Widening

Lafayette Consolidated Government (LCG)

Engineering design services were provided for the construction of a 1.4-mile,
4-lane divided curb and gutter roadway with raised median, sidewalks,
subsurface drainage, and street lighting. 14,300’ of subsurface drainage was
installed including 1,400’ of 84" RCP, over 8,000’ of water distribution, 7,000’
of wastewater line, a wastewater lift station, and coordination of many utility|
companies. Water and sewer utilities were relocated, and an upgrade of an
undersized wastewater lift station to a major lift station capable of flowing 2.0
MGD. The sanitary sewer portion of this project entailed the design and
installation of over 8,000’ cumulative feet of 15”,18”, 21”, and 24” gravity|
sewer main, 1,500’ of 10” force main with the lift station.

Completion Date (Actual or

Estimated Cost:

Work for which Firm was

timated): i ject: .
estimated) Entire Project Responsible:
2014 $16,500,000 $1,620,000
Revised 02/02/2022
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TEC Professional Services Questionnaire

PROJECT NO. 9

Nature of Firm’s Responsibility:

Project Name, Location and
Owner’s contact information:
Kaliste Saloom Widening: Sewer & Water |Fenstermaker relocated water and sewer lines alongside Kaliste Saloom Road,

Relocations a major roadway arterial in Lafayette, LA. This section of roadway is
considered a densely populated, high traffic volume site. Fenstermaker
Lafayette Parish, LA designed all water and sewer relocations for all public utilities within the
designated 2-mile corridor Approximately 1,200 linear feet of distribution
Lafayette Utilities System water mains ranging from 6 to 12-inch diameter were relocated. This project
705 E. University Avenue also included the installation of 4,230 linear feet a new 21” sewer main
Lafayette, LA 70506 through both open cut and boring operations. This new sewer main crossed
Mark Lavergne multiple existing utilities. Sewer service lines were connected to a new sewer|
(337) 291-7015 main.
mlavergne@lafayettela.gov
Completion Date (Actual or Estimated Cost: - .
. . . Work for which Firm was
estimated): Entire Project: .
Responsible:
2019 $2,700,000 $160,000

PROJECT NO. 10

Nature of Firm’s Responsibility:

Project Name, Location and
Owner’s contact information:

Water Tower Replacement Cameron Parish Waterworks District No. 10 selected Fenstermaker to provide
engineering services for the replacement of the water tower at Holly Beach.

Cameron Parish, LA The water tower was destroyed during Hurricane Laura in August of 2020. The
scope of the project includes the following services:

Cameron Parish Waterworks No. 10 e Developing bid plans and specifications

159 Berwick Rd e Developing the general design of the mitigation plan for the facilities

Cameron, LA 70631 e Obtaining all needed permits

Rhonda Morrison

Developing and administering the construction bid package

(337) 569-2110 e Supervising the bid advertising, tabulation, and award process
cppw@camtel.net e Obtaining all approvals for inspections by the Louisiana Fire Marshall
e Conducting pre-construction conferences

e Coordinating any needed geotechnical services

e Interfacing with FEMA, GOHSEP, consultants to the Parish

e Conducting interim and final inspections and oversight of construction
e Submitting “As Built” drawings

This project is funded through FEMA HMGP.

Completion Date (Actual or Estimated Cost: - -
. . . Work for which Firm was
estimated): Entire Project: .
Responsible:
09/2023 (estimated) $287,210 $91,720
Revised 02/02/2022
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M. List all prior and/or on-going litigation between Firm and Jefferson Parish. Please attach additional

pages if necessary.
Parties:

Plaintiff: Defendant: Status/Result of Case:

N/A

C. H. Fenstermaker & Associates, L.L.C. (Fenstermaker) has provided engineering, environmental

consulting, and surveying services in south Louisiana for over 72 years, with office locations in New

Orleans, Mandeville, Baton Rouge, Lafayette, Lake Charles, Jennings, and Shreveport, Louisiana.
Fenstermaker maintains a diverse client base consisting of municipalities, state government, large, medium, and small
companies in a variety of industries. Fenstermaker’s highly qualified professional staff is supported by a technologically
robust management system and continuity of operations, as most senior staff members have been with the firm for
decades. Fenstermaker is well equipped to assist Jefferson Parish with the design of water projects. Fenstermaker
stands behind our qualifications, the capabilities of our personnel, and the integrity of our work. Jefferson Parish will
benefit tremendously from a Fenstermaker led project team. Fenstermaker has the personnel depth in technical
experience in design of water projects that will translate into project success. Fenstermaker’s Louisiana heritage, with a
nearby offices in New Orleans and Mandeville, will provide the Parish with immediate responses to various project
needs and an on-site presence throughout the duration of the project.

(1) Professional training and experience in relation to the type of work required for the routine engineering service
Fenstermaker has a dedicated utilities team who specializes in water distribution, water treatment and pump
station design. Fenstermaker’s key personnel and teaming partners hold many years of utility design and operation
experience that will be vital in understanding the Parish’s needs, perspectives, and experience as the
owner/operator. Communication among the teaming partners will be one of the most important jobs of the prime
consultant and Fenstermaker will lead that role with complete accountability. Project experience will prove
instrumental to the successful approach of executing the Parish’s project goals.

PROJECT DESIGN AND CONSTRUCTION: The Fenstermaker Team handles utility project design from start to finish.
This includes topographic and boundary surveys, right of way plats, right of way coordination, wetland
determinations, environmental assessments, utility design, BFE determinations (for setting facilities), preliminary
and final plan design, bid and contract, and construction administration and inspection services. With all the
services being completed by one firm, and our large local staff, we can expedite the design time over our
competition. This was one of the successful components in the design and construction of the City of Carencro
Water Treatment Plants.

PROJECT FUNDING
Fenstermaker has helped our clients
obtain and manage over $100 million in
grants and loans from state and federal
agencies.

FUNDING: In addition, Fenstermaker has grant writers on staff,
who assists municipalities acquire funding through various state
and federal programs. Whether a grant or loan program, we
provide the needed resources to complete and manage
applications. Our team has helped municipalities acquire over

$100 million over the last 20 years. The projects that we’ve H& D_org

helped fund have been instrumental in the growth of some of the e U Aoy Corpn
fasting growing communities in the state, including Youngsville, | FEMA  meesialn o Engneens-

Carencro, and Calcasieu Parish.

PERMITTING: With our long-standing relationship with state and federal agencies such as Louisiana Department of
Health (LDH) and U. S. Army Corps of Engineers (USACE), we are well versed in their standards, policies, and
requirements. This allows for shorter review times, and an expedited timeline, as we did for City of Carencro,
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allowing us to complete their water treatment plant ahead of schedule. Fenstermaker is familiar with the
challenges that municipalities may face when trying to improve, expand or rehabilitate their community’s utility
infrastructure.

Stefan Bourgeois, P.E. is a Senior Engineer with over 13 years of professional experience in design, planning,
municipal code development and review, construction engineering, and project management. He is the Office
Manager for Fenstermaker’s New Orleans office. In addition to Mr. Bourgeois’ experience in municipal engineering
and management, he has been the engineer of record for the design of various project types and provided design
services on multiple water main and water treatment plant projects. He is currently managing three City of New
Orleans Department of Public Works street projects: FEMA RR021-Central City Group A, FEMA RR045-Filmore
South Group D (FRC), and FEMA RR105-Lower Ninth Ward Group C (FRC).

Luke Hebert, P.E., CFM is a Professional Engineer with over 19 years of experience in engineering design, planning,
and project management. He has been the Engineer of Record on various water mains and water treatment plants.

Joining the Fenstermaker team is Terracon Consultants, Inc., providing geotechnical engineering and testing.
Terracon is a national firm with more than 350 geotechnical engineers. Their New Orleans office, located in
Jefferson Parish, will manage projects associated with this contract. They have successfully provided field
exploration, laboratory testing, and engineering/project delivery services. They have worked with Fenstermaker on
many projects, including the Gloria Switch water storage tank and pumping facility. Also joining Fenstermaker is M
& E Consulting, Inc., who has been providing mechanical and electrical engineering since 1997. M & E has
successfully teamed with Fenstermaker on over 30 projects including various utility projects such as water line
repairs and upgrades, Hector Connoly Water Treatment Plant, Post Rd. North Ground Storage Tank and Pumping
Facility, Youngsville Water Storage Tank, Pont des Mouton Rd. utility improvements, Apollo Rd. utility
improvements, and Kaliste Saloom Rd. utility improvements.

(2) Capacity for timely completion of newly assigned work
Our New Orleans office, with staff from our Mandeville, Baton Rouge and Lafayette offices, is available to complete
these projects. Fenstermaker will make available any of its qualified and knowledgeable staff to complete the
project on time and to Parish requirements. Fenstermaker has a long history of successful project management and
understands the importance of timely project completion and cost control on municipal projects. Our project
managers and engineers perform quality work in a timely and professional manner.

(3) Location of the Principal business office
Fenstermaker’s Principal business office is in Orleans Parish, LA at 1100 Poydras, Suite 1550, New Orleans, LA
70163.

(4) Adversarial legal proceedings between the Parish and the person or firm performing professional services
Fenstermaker has never been engaged in any legal proceedings with Jefferson Parish.

(5) Prior successful completion of projects of the type and nature of routine engineering services as defined, for
which firm has provided verifiable reference
As shown in our project examples within this proposal, Fenstermaker has experience on a multitude of public
contracts for municipal clients. Our engineers have designed numerous water and other utility projects for Parish
clients and is familiar with the challenges these projects face. Our design engineers are also competent in the
standards and guidelines that these projects must follow, including those that must comply with state and federal
funding.
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(6)

(7)

The best measure of quality of work performed by
Fenstermaker is observed in the number of repeat clients
over the past seven decades and the numerous awards that
our projects have received. Below is a list of client references
and to the right is a sample of the awards that our projects
have received:
e City of New Orleans

Anh Nguyen, Project Manager, (504) 658-8685,

anh.nguyen@nola.gov

Mohanad Abdelfattah, Project Manager, (504) 658-8037
e City of Carencro

Don Chauvin, (337) 986-0890, citymanager@carencroorg
e Lafayette Utilities System

Jim Moore, (337) 291-8311, jmorre@Ius.org

Size of firm

Across our six south Louisiana offices (New Orleans,
Mandeville, Lafayette, Baton Rouge, Lake Charles, and
Jennings) we currently have 26 licensed Professional
Engineers on staff, supported by a strong team of 24 licensed
Engineering Interns (E.l.), Subject Matter Experts, CADD
technicians and Construction Inspectors. Fenstermaker has
focused on improving current conditions and developing new
infrastructure to provide innovative, long-term solutions for
over 35 years.

Past performance by a person for firm on Parish contracts

Fenstermaker has over 72 years of experience in South Louisiana
and has performed services on projects for local governments for
over 35 years, including engineering design, permitting, and agency coordination. We have provided services to the
following public sector clients:

AWARD WINNING DESIGNS & CONSTRUCTION

East Pont des Mouton Road Improvements
2021 ACEC Grand Award

Andre Street Drainage and Utility
Improvements
2021 ACEC Honor Award

Sasol — Heavy Haul Road
2018 LADOTD Excellence Award
2019 ACEC Engineering Excellence Award
2018 ABC National Excellence in Construction

US 90 (I-49 South) — Design Build
2019 ACEC Engineering Excellence Award
2019 ACEC People’s Choice Award

Kaliste Saloom Road Widening
2022 ACEC Honor Award

Cane River Bridge Church Street
Environmental Assessment
2022 ACEC Grand Award

e City of New Orleans e City of Youngsville
e Lafayette Consolidated Government e Lafayette Consolidated Government
e Cameron Parish Police Jury
e City of Scott
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O. To the best of my knowledge, the foregoing is an accurate statement of facts.

Signature: Print Name:_Angelle Guilbeau

Title: Director of Risk Management and Compliance Date: March 25, 2022
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Technical Evaluation Committee (TEC) Questionnaire
Instructions
The Technical Evaluation Committee (TEC) Questionnaire
shall be used for professional services related to architecture,
engineering, or survey projects.

The TEC Questionnaire should be completely filled

out. Complete and attach ALL sections. Insert “N/A”

or “None” if a section does not apply or if there is no
information to provide.

Questionnaire must be signed by an authorized representative
of the Firm. Failure to sign the questionnaire shall result in

disqualification of proposer pursuant to J.P. Code of Ordinances
Sec. 2-928.

All subcontractors must be listed in the appropriate section of
the Questionnaire. Each subcontractor must provide a
complete copy of the TEC Questionnaire,

applicable licenses, and any other information
required by the advertisement. Failure to provide the
subcontractors' complete questionnaire(s), applicable
licenses, and any other information required by the
advertisement shall result in disqualification of proposer
pursuant to J.P. Code of Ordinances Sec. 2-928.

If additional pages are needed, attach them to the
questionnaire and include all applicable information that is
required by the questionnaire.
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TEC Professional Services Questionnaire

A. Project Name and Advertisement Resolution Number:

SOQ 22-013 - Routine Engineering Services for Water Projects
Jefferson Parish Government

B. Firm Name & Address:

M & E Consulting, Inc.
1304 Bertrand Drive, Ste F7
Lafayette, Louisiana 70506

C. Name, title and contact information of Principal, as defined in Section 2-926 of the Jefferson Parish
Code of Ordinances, who is a registered, licensed architect, professional engineer, or surveyor in the
State of Louisiana:

Scotty J. Baudoin

1304 Bertrand Drive, Ste F7
Lafayette, Louisiana 70506
Email: scotty@meconsulting.com
Phone: 337.234.7474 ext 124

D. Name and contact information of employee who is a registered and licensed architect, professional
engineer, or surveyor in the State of Louisiana in the applicable discipline. A subcontractor may be
substituted here only if the advertised Project requires more than one discipline.

David Carroll

1304 Bertrand Drive, Ste F7
Lafayette, Louisiana 70506
Email: david@meconsulting.com
Phone: 337.234.7474 ext 109

E. Please provide the number of employees whose primary function corresponds with each category:

4 Administrative ___ Estimators ___ Specification Writers
____Architects (Licensed) ___ Geologists ___Structural Engineers
____Chemical Engineers ____Geotechnical Engineers ____ Graduate Engineers
____Civil Engineers ____Interior Designers ____Project Managers
____ Construction Inspectors ____Landscape Architects ___ Clerical
___Ecologists ____Land Surveyor ____ Grant/Funding Specialist
2 Electrical Engineers 2 Mechanical Engineers ____Sanitary Engineers
11 Engineer Intern ____Environmental Engineers
____Professional Land Surveyors 19 TOTAL

F. Is this submittal by a JOINT-VENTURE? Please check: YES | |NO[ O ]

If marked “No” skip to Section I. If marked “yes” complete Sections G-H.
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TEC Professional Services Questionnaire

G. If submittal is by JOINT-VENTURE, list the firms participating and outline specific areas of
responsibility (including administrative, technical, and financial) for each firm. Please attach
additional pages if necessary.

1.
N/A

H. Has this JOINT-VENTURE previously worked together? Please check:
YES[ | NO

I. List all subcontractors anticipated for this Project. Please note that all subcontractors must submit a
fully completed copy of this guestionnaire, applicable licenses, and any other information required by
the advertisement. See Jefferson Parish Code of Ordinances, Sec. 2-928(a)(3). Please attach additional
pages if necessary.

Name & Address: Specialty: Worked with Flrm_ Before (Yes
or No):
1.
N/A
2.
3.

J. Please specify the total number of support personnel that may assist in the completion of this Project:

Page 3 of 14
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TEC Professional Services Questionnaire

K. List the professional in charge, key persons, specialists, and individual consultants anticipated for this
Project and provide their relevant information below. If necessary, please attach additional
documentation (i.e. resume) that demonstrates the employment history and experience of the Firm’s
key persons that may assist in the completion of this Project. Please attach additional pages if

necessary.

PROFESSIONAL IN CHARGE OF PROJECT:

Name & Title:
Scotty J. Baudoin, P.E. - Principal

Project Assignment:

Electrical Project Designer - Engineer

Name of Firm with which associated:

M & E Consulting, Inc.

Years’ experience with this Firm:

25 years

Education: Degree(s)/Year/Specialization:
Bachelor of Science/1987/Electrical Engineering - Power Option

Active registration: Year first registered/discipline:
LA License #24710/1992/Professional Engineer

Other experience and qualifications relevant to the proposed Project:

Mr. Baudoin coordinates all aspects of electrical design from project origination, through design,
supervision and construction completion. He is familiar with the various systems related to water,
waste water and street lighting. He has extensive experience in designing these systems for multiple
municipalities and districts.
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TEC Professional Services Questionnaire

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:

Name & Title:

David P. Carroll, P.E.

Project Assignment:

Electrical Project Designer - Engineer

Name of Firm with which associated:

M & E Consulting, Inc.

Years’ experience with this Firm:

15 years

Education: Degree(s)/Year/Specialization:

Bachelor of Science - Electrical Engineering - 2009

Active registration: Year first registered/discipline:

LA License #41691 - 2017 - Professional Engineer

Other experience and qualifications relevant to the proposed Project:

As Electrical Designer, David P. Carroll has designed electrical systems including lighting, power, emergency power, fire
alarm, mass natification, surveillance, security, access control, data cabling, intercom, paging and video cabling. David has
been employed with M & E Consulting since 2007. Since graduation, in 2009, his duties have included electrical systems
design for commercial and institutional construction in both new and retrofit applications.

David’s qualifications include experience in construction observation and shop drawing review to verify the work is
conforming to contract documents. David is thorough in his coordination of design with architectural, mechanical and other
systems. David has also been trained and received certification in AutoCAD Revit training. He is knowledgeable in record
keeping from design, to specifications, through construction and with record documents.
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TEC Professional Services Questionnaire

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:

Name & Title:

Connor Goss, E.L.

Project Assignment:

Electrical Project Designer

Name of Firm with which associated:

M & E Consulting, Inc.

Years’ experience with this Firm:

6 years

Education: Degree(s)/Year/Specialization:

Bachelor of Science/2017/Electrical and Computer Engineering

Active registration: Year first registered/discipline:

2020/Engineer Intern/# 34689

Other experience and qualifications relevant to the proposed Project:

Connor has experience in the electrical commercial industry which includes designing lighting (general
lighting, task lighting, and emergency applications), power (distribution systems, emergency back-up
systems, generator power, UPS power, and hospital distributions systems), water, waste water
treatment plants, fire alarms, communications, surveillance, security, access control, and public
address. Commercial projects (both new and existing retrofit) include: hospitals, schools, universities,
hotels, medical office buildings, office buildings, commercial stores, etc.
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TEC Professional Services Questionnaire

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:

Name & Title:

Project Assignment:

Name of Firm with which associated:

Years’ experience with this Firm:

Education: Degree(s)/Year/Specialization:

Active registration: Year first registered/discipline:

Other experience and qualifications relevant to the proposed Project:

Revised 02/02/2022
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TEC Professional Services Questionnaire

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:

Name & Title:

Project Assignment:

Name of Firm with which associated:

Years’ experience with this Firm:

Education: Degree(s)/Year/Specialization:

Active registration: Year first registered/discipline:

Other experience and qualifications relevant to the proposed Project:

Revised 02/02/2022
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TEC Professional Services Questionnaire

L. Work by Firm or Joint-Venture members which best illustrates current qualifications relevant to this

Project. Please include any and all work performed for Jefferson Parish. Please attach additional
pages if necessary.

PROJECT NO.1

PrOJec1t Name, L_ocatlon a_nd. Nature of Firm’s Responsibility:
Owner’s contact information:

Carencro WTP Andre St.
Carencro LA

City of Carencro, 337-896-8481

Design electrical power and controls

. Estimated Cost:
Completion Date (Actual or - -
estimated): Entire Project: Work fqr Wr_"Ch Firm was
Responsible:
04/2011 $4,031,000.00 $528,294.05

PROJECT NO. 2

ijec,t Name, L_ocatlon a_nd_ Nature of Firm’s Responsibility:
Owner’s contact information:

Carencro WTP Hector Connelly Design electrical power and controls. Design mechanical
Carencro LA systems for buildings.
City of Carencro, 337-896-8481

: Estimated Cost:
Completlor] Date (Actual or . . Work for which Firm was
estimated): Entire Project: N
Responsible:
2022 $5,073,000.00 $812,010.00
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TEC Professional Services Questionnaire

PROJECT NO. 3

Project Name, Location and

Owner’s contact information:

Nature of Firm’s Responsibility

Rayne WTP Upgrades
Rayne LA
(337) 334-6631

Design electrical power and controls

Completion Date (Actual or
estimated)

Estimated Cost:

Work for which Firm was

Entire Project: Responsible:

05/2022

$541,993.00 $541,993.00

PROJECT NO. 4

Project Name, Location and

Owner’s contact information:

Nature of Firm’s Responsibility:

Youngsville Water Well
Town of Youngsville
(337) 856-4181

Design electrical power and controls

Completion Date (Actual or
estimated):

Estimated Cost:

Work for which Firm was

Entire Project: Responsible:

2023

this is the current project with | $145,507.00
domingue and Szabo

Revised 02/02/2022
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TEC Professional Services Questionnaire

PROJECT NO. 5

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

Town of Youngsville Water Well
Town of Youngsville
(337) 856-4181

Design electrical power and controls

Completion Date (Actual or
estimated):

Estimated Cost:

Work for which Firm was

Entire Project: Responsible:

this project was with domingue and
szabo

$154,000.00

PROJECT NO. 6

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

Tangipahoa Water District -
Kentwood Water Well and Ground
Storage Tank

Hammond LA

(985) 345-6457

Design electrical power and controls

Completion Date (Actual or
estimated):

Estimated Cost:

Work for which Firm was

Entire Project: Responsible:

this project was with spangler

$150,000.00

Revised 02/02/2022
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TEC Professional Services Questionnaire

PROJECT NO. 7

Project Name, Location and

Owner’s contact information: Nature of Firm’s Responsibility:

Tangi Water Well & Tank Fairhope |Design electrical power and controls
Hammond

Tangipahoa Water District
(985) 345-6457

Estimated Cost:

Completion Date (Actual or

estimated): Entire Project: Work for which Firm was

Responsible:

this project is with spangler $200,000.00

PROJECT NO. 8

Project Name, Location and

Owner’s contact information: Nature of Firm’s Responsibility:

Commission Blvd Water Treatment | Design electrical and Controls
Plant

Lafayette, LA
City of Lafayette
(337) 291-8280

Estimated Cost:

Completion Date (Actual or

estimated): Entire Project: Work for which Firm was

Responsible:

this project is with Domingue Szabo $2,223,700.00
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TEC Professional Services Questionnaire

PROJECT NO. 9

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

Youngsville Water Storage Tank
Town of Youngsville
(337) 856-4181

Design electrical power and controls

Completion Date (Actual or
estimated):

Estimated Cost:

Entire Project:

Work for which Firm was
Responsible:

06/2016

$868,000.00

PROJECT NO. 10

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

Independence New Elev Water
Tank Contract A
Independence, LA

Design electrical power and controls

Completion Date (Actual or
estimated):

Estimated Cost:

Entire Project:

Work for which Firm was
Responsible:

11/2015

$20,000.00

Revised 02/02/2022
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TEC Professional Services Questionnaire

M. List all prior and/or on-going litigation between Firm and Jefferson Parish. Please attach additional

pages if necessary.

Parties:

Plaintiff:

Defendant:

Status/Result of Case:

N/A

N. Use this space to provide any additional information or description of resources supporting Firm’s
qualifications for the proposed project.

O. To the best of my knowledge, the foregoing is an accurate statement of facts.

Signature:

ootly Baudoin Sessass ey

Tite: PYINCIpAl

orint Name: OCOtty J. Baudoin
Date: 3/8/2022

Revised 02/02/2022

Page 14 of 14



kellyr
Scott Baudoin M&E


The Louisiana Professional Engineering and Land Surveying Board has the following information on file:

Name: Public Address:

1304 Bertrand Drive, Suite F7
M & E Consulting, Inc.

Lafayette, Louisiana 70506

License/Certificate Information w/ Supervision

License Status  First Issuance Date Expiration Date Supervisor(s)
EF.0002118  Active 01/07/1997 09/30/2023 Mr. Scotty James Baudoin # PE.0024710 - Active



LOUISIANA PROFESSIONAL ENGINEERING AND LAND SURVEYING BOARD
Asof 3/23/2022 the Louisiana Professional Engineering and Land Surveying Board (LAPELS)

has the following information on file:

Mr. Scotty James Baudoin
102 Wildoak Circle
Lafayette, Louisiana 70503

1
P LOUISIANA PROFESSIONAL
/SO LOON \ ENGINEERING & LAND SURVEYING BOARD

(LAPELS)

9643 Brookline Avenue, Suite 121
Baton Rouge, LA 70809

Phone (225) 925-6291
www.lapels.com

License/Certificate Type - Number Expiration Date

PE.0024710 03/31/2023
status: Active

FoldHere @ > =—F======—===—=—=——-—-—-—-—-—-—-—-—-—- - - - - m == m—————t"F

Please be advised that your license must be in “Active” status in order
for you to (a) provide or offer to provide engineering or land surveying

! Mr. Scotty James Baudoin !

” o«

i 1
1 1
1 1
1 1
1 1
I | services in Louisiana or (b) use the words “engineer”, “engineering”, 1
: “land surveyor”, “land surveying” or any modification or derivative :
1 | thereof in your name or in connection with your business or activities 1
: in Louisiana. Licensees whose licenses are in “Retired”, “Inactive”, or :
| | “Expired” status are prohibited from engaging in the activities 1
1 | described above in items (a) and (b). 1
1 1
1 ) ) » . . 1
1 | LAR.S.37:689 requires firms practicing or offering to practice 1
1 1
1 1
1 1
1 1
1 1
1 1

engineering or land surveying in the state of Louisiana to be licensed
by the Board prior to offering such services.

Print and keep the following information for your record or verification. The pocket card may also be printed on card stock or
laminated to keep with you as license/certificate verification.

Disclaimer

All information provided by LAPELS on this web page, and on its other web pages and internet sites, is made available to provide
immediate access for the convenience of interested persons. While LAPELS believes the information to be reliable, human or
mechanical error remains a possibility, as does delay in the posting or updating of information. Therefore, LAPELS makes no
guarantee as to the accuracy, completeness, timeliness, currency, or correct sequencing of the information. Neither LAPELS, nor any
of the sources of the information, shall be responsible for any errors or omissions, or for the use or results obtained from the use of
this information. Other specific cautionary notices may be included on other web pages maintained by LAPELS.

9643 Brookline Avenue, Suite 121 « Baton Rouge, Louisiana 70809-1433 ¢ (225) 925-6291 « Fax (225) 925-6292 « www.lapels.com



If you need to make changes to your contact information, please choose one of the following options below:

Contact update for Individuals and Firms

AG
AR
CH
CE
cs
EE
EV
FP
IE

License/Certificate Types:

EF = Engineering Firm VF = Land Surveying Firm
CPD = Continuing Professional Development Sponsor/Provider

*PE = Professional Engineer *PLS = Professional Land Surveyor
*El = Engineer Intern *LSI = Land Surveyor Intern

*PE Discipline Codes

Agricultural ME Mechanical
Architectural Ml Mining or Mineral
Chemical MT Metallurgical
Civil MU Manufacturing
Control Systems NV Naval Architecture & Marine
Electrical & Computer NU Nuclear
Environmental ST Structural *
Fire Protection PT Petroleum
Industrial

* An engineer that has passed the Structural | exam is listed as a Civil Engineer. An
engineer that has passed both the Structural | and Il exams is listed as Structural (ST) and a

Civil (CE) Engineer.


https://lola.lapels.com

LOUISIANA PROFESSIONAL ENGINEERING AND LAND SURVEYING BOARD
Asof 3/23/2022 the Louisiana Professional Engineering and Land Surveying Board (LAPELS)

has the following information on file:

Mr. David Patrick Carroll
102 Passage Drive
Lafayette, Louisiana 70506

1
P LOUISIANA PROFESSIONAL
7 TN ENGINEERING & LAND SURVEYING BOARD

(LAPELS)
9643 Brookline Avenue, Suite 121

Baton Rouge, LA 70809
Phone (225) 925-6291
www.lapels.com

E Mr. David Patrick Carroll E
| License/Certificate Type - Number Expiration Date |
' | PE.0041691 09/30/2023 |
E status: Active E
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Please be advised that your license must be in “Active” status in order
for you to (a) provide or offer to provide engineering or land surveying

” o«

i 1
1 1
1 1
1 1
1 1
I | services in Louisiana or (b) use the words “engineer”, “engineering”, 1
: “land surveyor”, “land surveying” or any modification or derivative :
1 | thereof in your name or in connection with your business or activities 1
: in Louisiana. Licensees whose licenses are in “Retired”, “Inactive”, or :
| | “Expired” status are prohibited from engaging in the activities 1
1 | described above in items (a) and (b). 1
1 1
1 ) ) » . . 1
1 | LAR.S.37:689 requires firms practicing or offering to practice 1
1 1
1 1
1 1
1 1
1 1
1 1

engineering or land surveying in the state of Louisiana to be licensed
by the Board prior to offering such services.

Print and keep the following information for your record or verification. The pocket card may also be printed on card stock or
laminated to keep with you as license/certificate verification.

Disclaimer

All information provided by LAPELS on this web page, and on its other web pages and internet sites, is made available to provide
immediate access for the convenience of interested persons. While LAPELS believes the information to be reliable, human or
mechanical error remains a possibility, as does delay in the posting or updating of information. Therefore, LAPELS makes no
guarantee as to the accuracy, completeness, timeliness, currency, or correct sequencing of the information. Neither LAPELS, nor any
of the sources of the information, shall be responsible for any errors or omissions, or for the use or results obtained from the use of
this information. Other specific cautionary notices may be included on other web pages maintained by LAPELS.

9643 Brookline Avenue, Suite 121 « Baton Rouge, Louisiana 70809-1433 ¢ (225) 925-6291 « Fax (225) 925-6292 « www.lapels.com



If you need to make changes to your contact information, please choose one of the following options below:

Contact update for Individuals and Firms

AG
AR
CH
CE
cs
EE
EV
FP
IE

License/Certificate Types:

EF = Engineering Firm VF = Land Surveying Firm
CPD = Continuing Professional Development Sponsor/Provider

*PE = Professional Engineer *PLS = Professional Land Surveyor
*El = Engineer Intern *LSI = Land Surveyor Intern

*PE Discipline Codes

Agricultural ME Mechanical
Architectural Ml Mining or Mineral
Chemical MT Metallurgical
Civil MU Manufacturing
Control Systems NV Naval Architecture & Marine
Electrical & Computer NU Nuclear
Environmental ST Structural *
Fire Protection PT Petroleum
Industrial

* An engineer that has passed the Structural | exam is listed as a Civil Engineer. An
engineer that has passed both the Structural | and Il exams is listed as Structural (ST) and a

Civil (CE) Engineer.


https://lola.lapels.com

LOUISIANA PROFESSIONAL ENGINEERING AND LAND SURVEYING BOARD
Asof 3/23/2022 the Louisiana Professional Engineering and Land Surveying Board (LAPELS)

has the following information on file:
Mr. Connor E. Goss

200 Galaxy Street
Lafayette, Louisiana 70506

1
P LOUISIANA PROFESSIONAL
7 TN ENGINEERING & LAND SURVEYING BOARD

(LAPELS)
9643 Brookline Avenue, Suite 121

Baton Rouge, LA 70809
Phone (225) 925-6291
www.lapels.com

License/Certificate Type - Number Expiration Date

EI.0034689 03/31/2023
status: Active

FoldHere @ > =—F======—===—=—=——-—-—-—-—-—-—-—-—-—- - - - - m == m—————t"F

Please be advised that your license must be in “Active” status in order
for you to (a) provide or offer to provide engineering or land surveying

| Mr. Connor E. Goss \

” o«

i 1
1 1
1 1
1 1
1 1
I | services in Louisiana or (b) use the words “engineer”, “engineering”, 1
: “land surveyor”, “land surveying” or any modification or derivative :
1 | thereof in your name or in connection with your business or activities 1
: in Louisiana. Licensees whose licenses are in “Retired”, “Inactive”, or :
| | “Expired” status are prohibited from engaging in the activities 1
1 | described above in items (a) and (b). 1
1 1
1 ) ) » . . 1
1 | LAR.S.37:689 requires firms practicing or offering to practice 1
1 1
1 1
1 1
1 1
1 1
1 1

engineering or land surveying in the state of Louisiana to be licensed
by the Board prior to offering such services.

Print and keep the following information for your record or verification. The pocket card may also be printed on card stock or
laminated to keep with you as license/certificate verification.

Disclaimer

All information provided by LAPELS on this web page, and on its other web pages and internet sites, is made available to provide
immediate access for the convenience of interested persons. While LAPELS believes the information to be reliable, human or
mechanical error remains a possibility, as does delay in the posting or updating of information. Therefore, LAPELS makes no
guarantee as to the accuracy, completeness, timeliness, currency, or correct sequencing of the information. Neither LAPELS, nor any
of the sources of the information, shall be responsible for any errors or omissions, or for the use or results obtained from the use of
this information. Other specific cautionary notices may be included on other web pages maintained by LAPELS.

9643 Brookline Avenue, Suite 121 « Baton Rouge, Louisiana 70809-1433 ¢ (225) 925-6291 « Fax (225) 925-6292 « www.lapels.com



If you need to make changes to your contact information, please choose one of the following options below:

Contact update for Individuals and Firms

AG
AR
CH
CE
cs
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EV
FP
IE

License/Certificate Types:

EF = Engineering Firm VF = Land Surveying Firm
CPD = Continuing Professional Development Sponsor/Provider

*PE = Professional Engineer *PLS = Professional Land Surveyor
*El = Engineer Intern *LSI = Land Surveyor Intern

*PE Discipline Codes

Agricultural ME Mechanical
Architectural Ml Mining or Mineral
Chemical MT Metallurgical
Civil MU Manufacturing
Control Systems NV Naval Architecture & Marine
Electrical & Computer NU Nuclear
Environmental ST Structural *
Fire Protection PT Petroleum
Industrial

* An engineer that has passed the Structural | exam is listed as a Civil Engineer. An
engineer that has passed both the Structural | and Il exams is listed as Structural (ST) and a

Civil (CE) Engineer.


https://lola.lapels.com

Technical Evaluation Committee (TEC) Questionnaire

Instructions
The Technical Evaluation Committee (TEC) Questionnaire
shall be used for professional services related to architecture,
engineering, or survey projects.

The TEC Questionnaire should be completely filled

out. Complete and attach ALL sections. Insert “N/A”

or “None” if a section does not apply or if there is no
information to provide.

Questionnaire must be signed by an authorized representative
of the Firm. Failure to sign the questionnaire shall result in

disqualification of proposer pursuant to J.P. Code of Ordinances
Sec. 2-928.

All subcontractors must be listed in the appropriate section of
the Questionnaire. Each subcontractor must provide a
complete copy of the TEC Questionnaire,

applicable licenses, and any other information
required by the advertisement. Failure to provide the
subcontractors' complete questionnaire(s), applicable
licenses, and any other information required by the
advertisement shall result in disqualification of proposer
pursuant to J.P. Code of Ordinances Sec. 2-928.

If additional pages are needed, attach them to the
questionnaire and include all applicable information that is
required by the questionnaire.
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TEC Professional Services Questionnaire

A. Project Name and Advertisement Resolution Number:
SOQ 22-013 - Routine Engineering Services for Water Projects
Resolution No. 138809

B. Firm Name & Address:
Terracon Consultants, Inc.

524 Elmwood Park Blvd., Suite 170
New Orleans, LA 70123

C. Name, title and contact information of Principal, as defined in Section 2-926 of the Jefferson Parish
Code of Ordinances, who is a registered, licensed architect, professional engineer, or surveyor in the
State of Louisiana:

Zack "Lem" Dial, P.E., Principal | Office Manager

Terracon Consultants, Inc.

524 Elmwood Park Blvd., Suite 170

New Orleans, LA 70123

Lem.Dial@terracon.com

504.818.3638

D. Name and contact information of employee who is a registered and licensed architect, professional
engineer, or surveyor in the State of Louisiana in the applicable discipline. A subcontractor may be
substituted here only if the advertised Project requires more than one discipline.

Lizzy Stark, P.E., Professional Engineer, LA No. 44481

Senior Staff Engineer

Terracon Consultants, Inc.

524 Elmwood Park Blvd, Suite 170

New Orleans, Louisiana 70123

P: 504-818-3638

E: lizzy.stark@terracon.com

E. Please provide the number of employees whose primary function corresponds with each category:

5 Administrative _ Estimators _ Specification Writers
__ Architects (Licensed) __ Geologists __ Structural Engineers
__ Chemical Engineers 2__Geotechnical Engineers __ Graduate Engineers
__ Civil Engineers ___Interior Designers 4 Project Managers
__ Construction Inspectors __ Landscape Architects __ Clerical
__ Ecologists __ Land Surveyor __ Grant/Funding Specialist
__ Electrical Engineers __ Mechanical Engineers __ Sanitary Engineers
1 Engineer Intern 3 Environmental Engineers
__ Professional Land Surveyors 28 TOTAL
F. Is this submittal by a JOINT-VENTURE? Please check: YES | [ NO| v |

If marked “No” skip to Section I. If marked “yes” complete Sections G-H.
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TEC Professional Services Questionnaire

G. If submittal is by JOINT-VENTURE, list the firms participating and outline specific areas of
responsibility (including administrative, technical, and financial) for each firm. Please attach
additional pages if necessary.

1.
N/A

H. Has this JOINT-VENTURE previously worked together? Please check:

S — ) —

I. List all subcontractors anticipated for this Project. Please note that all subcontractors must submit a
fully completed copy of this questionnaire, applicable licenses, and any other information required by
the advertisement. See Jefferson Parish Code of Ordinances, Sec. 2-928(a)(3). Please attach additional
pages if necessary.

Name & Address: Specialty: Vg w1t:)1rF;Ir(g1. Before (Yes
1.
N/A
2.
3.

J. Please specify the total number of support personnel that may assist in the completion of this Project:

28

Page 3 of 13
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TEC Professional Services Questionnaire

K. List the professional in charge, key persons, specialists, and individual consultants anticipated for this
Project and provide their relevant information below. If necessary, please attach additional
documentation (i.e. resume) that demonstrates the employment history and experience of the Firm’s
key persons that may assist in the completion of this Project. Please attach additional pages if
necessary.

PROFESSIONAL IN CHARGE OF PROJECT:

Name & Title:

Lynne Roussel, PE
Principal and Geotechnical Department Manager

Project Assignment:

Principal | Authorized Project Reviewer (APR)/Senior Technical Oversight

Name of Firm with which associated:

Terracon Consultants, Inc.

Years’ experience with this Firm:

16.5 years

Education: Degree(s)/Year/Specialization:

Master of Science / 2005 / Geotechnical
Bachelor of Science / 2003 / Civil Engineering

Active registration: Year first registered/discipline:

2009 / Professional Engineer: LA (35152)

Other experience and qualifications relevant to the proposed Project:

Ms. Roussel has experience in a wide variety of field and engineering design projects during her time
with Terracon. She has extensive experience with roadway, bridge, drainage and water projects. She
has managed drilling operations for the Baton Rouge, Lake Charles, and New Orleans offices for
several years and has served as Engineering Supervisor over the laboratory. She has also assisted in
the monitoring of pile installation activities, settlement plate installation and monitoring, deep
foundation load tests, piezometer installation, and vibrating wire piezometer installation and data
recording. Her software experience includes the following software: PCSTABL6, GEOSLOPE, LPILE,
DRIVEN, SHAFT, Shoring Suite, WINPAS and Darwin.
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TEC Professional Services Questionnaire

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:

Name & Title:

Lizzy Stark, PE
Senior Staff Engineer

Project Assignment:

Professional In Charge of the Project/Project Manager

Name of Firm with which associated:

Terracon Consultants, Inc.

Years’ experience with this Firm:

6

Education: Degree(s)/Year/Specialization:

Bachelor of Science / 2015 / Civil and Environmental Engineering

Active registration: Year first registered/discipline:

2020 / Professional Engineer: LA (44481)

Other experience and qualifications relevant to the proposed Project:

Ms. Stark is a Senior Staff Engineer in Terracon’s New Orleans, Louisiana Office. In this role, she has prepared
reports with geotechnical recommendations, assigned laboratory testing, performed engineering calculations, and
utilized various design software (APile, gINT, etc.). She also manages geotechnical and materials testing projects
and monitors various aspects of construction quality control (QC) and quality assurance (QA). These projects have
included retail developments, levee improvements and airport expansions.

She has also acquired construction monitoring experience which includes soil testing, pile foundation installation
logging, pile foundation load testing, pile integrity testing, foundation excavation inspection, field density testing,
concrete testing, pervious pavement infiltration testing, pavement evaluation using PCI/PASER scoring, DCP and
SCP testing of subgrade material, and seismic monitoring.
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TEC Professional Services Questionnaire

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:

Name & Title:

Angelica Moran, El
Staff Engineer

Project Assignment:
Staff Engineer

Name of Firm with which associated:

Terracon Consultants, Inc.

Years’ experience with this Firm:
1 year (5 years total)

Education: Degree(s)/Year/Specialization:
Bachelor of Science / 2015 / Civil Engineering

Active registration: Year first registered/discipline:
2017 - Engineering Intern - LA (33229)

Other experience and qualifications relevant to the proposed Project:

Ms. Moran assists geotechnical engineers with performing subsurface explorations which includes performing in-place
density tests, setting up and running static pile load tests, logging piling, and monitoring vibrations. She has worked on
various types of geotechnical projects, which have varied from residential to heavy industrial. She has also prepared
geotechnical reports containing recommendations for soil bearing capacity, settlement, pile capacities, rigid and
flexible pavement design, material requirements, and site preparation.

In the laboratory, she also performed aggregate and soil testing such as grain size analysis, soil classification, specific
gravity, unconfined compression tests, compaction tests, Atterberg limits, hydrometer analyses, triaxial compression
tests, etc. She has planned testing methodology and performed tests to determine engineering criteria to be used in
analyses for determining settlement, shallow foundations and deep foundations.
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TEC Professional Services Questionnaire

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:

Name & Title:

Eric B. Bellard
Laboratory Supervisor

Project Assignment:

Laboratory Supervisor

Name of Firm with which associated:

Terracon Consultants, Inc.

Years’ experience with this Firm:

11 years

Education: Degree(s)/Year/Specialization:

N/A

Active registration: Year first registered/discipline:

N/A

Other experience and qualifications relevant to the proposed Project:

Eric has over 11 years of experience in the construction materials field as an American Concrete Institute (ACI) certified Construction
Materials Technician. In this role, he monitors various aspects of construction quality control (QC) and quality assurance (QA). Projects
have included retail developments, hospital and medical office building developments, levee improvements and school additions.

The construction monitoring experience Eric has acquired includes earthwork observations, soil moisture content and density testing, driven
pile foundation installation logging, auger-cast pile installation monitoring, grout field testing, concrete compressive strength field testing,
concrete observations, sample testing and seismic monitoring.

Mr. Bellard has over seven years of soil laboratory experience. He currently serves as Lab Supervisor where he performs testing which
includes proctors, Atterberg limits, specific gravities, soil and aggregate gradations, organic contents, and moisture contents. He also
performs compressive strength testing on all concrete cylinders, grout prisms, and mortar cubes.
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TEC Professional Services Questionnaire

L. Work by Firm or Joint-Venture members which best illustrates current qualifications relevant to this
Project. Please include any and all work performed for Jefferson Parish. Please attach additional

pages if necessary.

PROJECT NO. 1

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

Shreveport Water Line
Replacements

City of Shreveport

505 Travis St.
Shreveport, LA 71101

Richard Olsen
Richard.Olsen@shreveportla.gov
ph: (318) 751-9279

Terracon provided field exploration, laboratory testing, and
engineering/project delivery services for water line replacements
at Mertis Ave. in Shreveport, LA.

Estimat t:
Completion Date (Actual or stimated Cos : .
. . . Work for which Firm was
estimated): Entire Project: .
Responsible:
11/2017 (A) N/A $7,600

PROJECT NO. 2

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

Bedico Lift Stations
Hammond, LA

Spangler Engineering
214 SW Railroad Ave.
Hammond, LA 70403

Webb Anderson
webb@spanglerengineering.com
ph: (985) 542-8681

Terracon provided field exploration, laboratory testing, and
engineering/project delivery services for the Bedico lift station in
Hammond, LA.

Estimated t:
Completion Date (Actual or stimated Cos " .
. . . Work for which Firm was
estimated): Entire Project: .
Responsible:
08/2019(A) N/A $6,700

Revised 02/02/2022
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TEC Professional Services Questionnaire

PROJECT NO. 3

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility

Monroe WWTP
Monroe, LA

Burns & McDonnell Engineering
9400 Ward Parkway
Kansas City, MO 64114

Michael DeStigter
mdestigter@burnsmcd.com
ph: (816) 823-7828

Terracon provided field exploration, laboratory testing, and
engineering/project delivery services for a wastewater treatment
plant in Monroe, LA.

. Estimated Cost:
Completion Date (Actual or : .
. . . Work for which Firm was
estimated) Entire Project: .
Responsible:
10/2019 (A) N/A $28,600
PROJECT NO. 4

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

Hammond Wastewater Treatment Plant
Hammond, LA

Spangler Engineering
214 SW Railroad Ave.
Hammond, LA 70403

Webb Anderson
webb@spanglerengineering.com
ph: (985) 542-8681

Terracon provided field exploration, laboratory testing, and
engineering/project delivery services for a wastewater treatment
plant in Hammond, LA.

. Estimated Cost:
Completion Date (Actual or . .
. . . Work for which Firm was
estimated): Entire Project: r.
Responsible:
05/2019 (A) N/A $6,200

Revised 02/02/2022
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TEC Professional Services Questionnaire

PROJECT NO. 5

Project Name, Location and

Owner’s contact information:

Nature of Firm’s Responsibility:

Patti Road Lift Station
Hammond, LA

Spangler Engineering
214 SW Railroad Ave.
Hammond, LA 70403

Webb Anderson
webb@spanglerengineering.com
ph: (985) 542-8681

Terracon provided field exploration, laboratory testing, and
engineering/project delivery services for the lift station on Patti
Road in Hammond, LA.

. Estimated Cost:
Completion Date (Actual or : .
. . . Work for which Firm was
estimated): Entire Project: .
Responsible:
02/2020 (A) N/A $2,600

PROJECT NO. 6

Project Name, Location and

Owner’s contact information:

Nature of Firm’s Responsibility:

YCI Hwy. 3127 and Sidney Road
Turnlane Additions
St. James, LA

WSP USA, Inc.
13530 Dulles Technology Dr.
Herndon, VA 20171

Christi Fragale
christi.fragale@wsp.com

Terracon provided field exploration, laboratory testing, and
engineering/project delivery services for the project that consists
of the addition of turn lanes along the northbound and
southbound lanes of LA-3127 at its intersection with Sidney
Road. The turn lanes will be accommodated by widening the
existing roadway along the shoulder and green areas. The
length of the proposed widening alignment is 1,820 feet.

. Estimated Cost:
Completion Date (Actual or . .
. . . Work for which Firm was
estimated): Entire Project: r.
Responsible:
01/2018 (A) N/A $7,750

Revised 02/02/2022
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TEC Professional Services Questionnaire

PROJECT NO. 7

Project Name, Location and

Owner’s contact information:

Nature of Firm’s Responsibility:

JPRD Saints Dr. Girls Complex
Metairie, LA

Meyer Engineers Ltd.
4937 Hearst St Ste 1B
Metairie, LA 70001-1174

Terri Dupre
tdupre@meyer-e-l.com
ph: (504) 885-9892

Terracon provided geotechnical engineering services including
subsurface exploration and geotechnical engineering for
improvements to two existing softball fields.

. Estimated Cost:
Completion Date (Actual or : .
. . . Work for which Firm was
estimated): Entire Project: .
Responsible:
2021 (A) N/A $2,500

PROJECT NO. 8

Project Name, Location and

Owner’s contact information:

Nature of Firm’s Responsibility:

Bucktown Marina Boardwalk
Jefferson Parish, LA

Jefferson Parish
834 S. Clearview Parkway
Harahan, LA 70121

Lauren Auvrill
LAverill@jeffparish.net
(504) 731-4625

Terracon provided geotechnical services for a new 900-foot
linear alignment of a pedestrian boardwalk at the Bucktown
Marina. The boardwalk is located at the edge of the marina over
open water. Terracon performed geotechnical soil borings
utilizing a marsh-buggy mounted drill rig. We also performed
laboratory testing and provided geotechnical recommendations
for driven timber piles including uplift and lateral capacity.
Terracon also provided deep foundation installation observation
services during construction.

. Estimated Cost:
Completion Date (Actual or . .
. . . Work for which Firm was
estimated): Entire Project: r.
Responsible:
2018 (A) N/A $20,000

Revised 02/02/2022
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PROJECT NO. 9

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

Bucktown Outdoor Classroom
Bucktown Marina
Jefferson Parish, LA

Jefferson Parish
1221 Elmwood Park Blvd., Suite 310
Jefferson, LA 70123

Michelle Gonzales
mgonzales@jeffparish.net
(504) 736-6653

Terracon conducted field exploration, laboratory testing and
provided engineering/project delivery for the proposed outdoor
classroom with a footprint of about 28,000 square feet. The
classroom included elevated platforms, access ramps, and
embankment located at an undeveloped recreational area at a
man-made marina.

. Estimated Cost:
Completion Date (Actual or : .
. . . Work for which Firm was
estimated): Entire Project: .
Responsible:
2021 (A) N/A $9,950

PROJECT NO. 10

Project Name, Location and
Owner’s contact information:

Nature of Firm’s Responsibility:

Vineyard Road Bridge

Spangler Engineering
214 SW Railroad Ave.
Hammond, LA 70403

Webb Anderson
webb@spanglerengineering.com
ph: (985) 542-8681

Terracon conducted field exploration, laboratory testing and
provided engineering/project delivery for the replacement of an
existing timber bridge with a three (3) span, precast concrete
bridge supported on precast prestressed concrete (PPC) piles at
Vineyard Road Bridge over Skulls Creek in Hammond, LA.

. Estimated Cost:
Completion Date (Actual or . .
. . . Work for which Firm was
estimated): Entire Project: r.
Responsible:
10/2017 (A) N/A $9,000

Revised 02/02/2022
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TEC Professional Services Questionnaire

M. List all prior and/or on-going litigation between Firm and Jefferson Parish. Please attach additional
pages if necessary.

Parties:
arties Status/Result of Case:

Plaintiff: Defendant:

None

N. Use this space to provide any additional information or description of resources supporting Firm’s
qualifications for the proposed project.

See attached.

O. To the best of my knowledge, the foregoing is an accurate statement of facts.

Signature: (P25 VL print Name: 28CK "Lem" Dial, P.E.
Tite: Principal | Office Manager pat: 3/11/2022
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7. Brief Resume of Key Persons, Specialist, and Individual Consultants anticipated for this project.

a. Name and Title

Lynne Roussel, PE
Principal and Geotechnical Department Manager

b. Project Assignment:

Principal In Charge | Senior Technical Oversight

c. Name of Firm with which associated

Terracon Consultants, Inc.

d. Years experience:

With This Firm 16.5 With Other Firms 0.0

e. Education: Degree(s)/Year/ Specialization

Master of Science / 2005 / Geotechnical
Bachelor of Science / 2003 / Civil Engineering

f. Active Registration: Year First Registered/Discipline

Year First Registered: 2009

Branch: Professional Engineer, Civil - LA (35152)

g. Other Experience and Qualifications relevant to the proposed project:

Bucktown Outdoor Classroom, Jefferson Parish, LA Ms. Roussel served as
senior technical reviewer for the geotechnical project that included field
exploration, laboratory testing and engineering.

1-10 to LA-1 Connector 30% Design, Port Allen, LA Ms. Roussel served as
the Project Manager for 30% design plans for a proposed new connector
between 1-10 and LA-1 in West Baton Rouge Parish. The extension included two
bridges and two miles of new roadway. Bridges over an existing railroad and the
Intracoastal Canal were included. An evaluation of a possible retained earth
embankment was included.

LA Department of Transportation Geotechnical Retainer Contract, LA Ms.
Roussel serves as the contract manager and Project Reviewer for the retainer
contract for services. The contract value is $4 Million.

Interstate 12 Widening, East Baton Rouge and Livingston Parishes, LA Ms.
Roussel provided engineering services for this major Interstate highway improvement.
The project consists of the widening of Interstate 12 to six lanes from O’Neal Lane
eastward in both East Baton Rouge and Livingston Parishes. DOTD.

Cyprien Pump Station - Raceland, LA

Ms. Roussel served as project manager for this project. Terracon was retained
to conduct a geotechnical investigation for a new pump station in the city of
Raceland. Terracon developed nominal capacity and established resistance
factors for foundations for the design and construction of the structures.

LA DOTD Off-System Bridge Program, Throughout Louisiana Ms. Roussel served
as the project manager for these projects. Terracon has enjoyed the opportunity to
provide geotechnical drilling, laboratory testing, and engineering support for several
bridges designated for replacement under the Louisiana Department of
Transportation and Development Off-System Bridge Program. For each bridge,
Terracon has served as a sub-consultant for a civil engineering firm selected by
Louisiana DOTD to design the new bridge. In each case, the project civil engineer
has provided all additional engineering and land surveying required to perform
topographic surveys and hydraulic studies and prepared the preliminary and final
roadway and bridge plans. Terracon has completed geotechnical investigations for
bridges throughout Louisiana and in a variety of geologic settings. For each project,
Terracon developed a scope of work according to the Louisiana DOTD Bridge Manual.
In most cases, the scope of work included two soil borings to 100 feet per bridge, with
one boring being completed at each end of the existing bridge. For longer bridges,
additional borings were added at proposed abutment locations. Following DOTD
specifications, continuous samples were collected in the upper 10’, and on maximum
5’ intervals thereafter, unless a potential non-cohesive bearing stratum was identified
at depth, in which case the sequence was reduced to maximum 3’ intervals. For each
project, Terracon developed pile capacity charts from the data using the FHWA
Driven™ computer routine. These projects serve as evidence of Terracon’s
experience with implementing projects using DOTD protocols and continued
excellence on transportation projects for a variety of clients and in a variety of regions.

Pump Station 42 Force Main - Baton Rouge, LA

Ms. Roussel served as project manager for this project. Terracon was retained to
conduct a geotechnical investigation for a new force main to be constructed in East
Baton Rouge Parish, Louisiana. The project included the design of a new force main
route form Pump Station 42 near the Central Wastewater Treatment Plant to the
South Wastewater Treatment Plant.

South Vacherie Wetlands Assimilation Project - Vacherie, LA

Ms. Roussel served as Project Manager for St. James Parish’s proposed project to
install an oxidation pond South of LA 20 near Bayou Cheuvril Road in Vacherie,
Louisiana. The project included four aeration and equalization basins along with
associated equipment pads. The basins will be lined with an HDPE liner system.

Colyell Creek Drainage Improvements - Livingston Parish, LA - Ms. Roussel
served as the project manager on this project. Terracon was retained to provide
recommendations for site preparation and slope stability analysis for widening
and realignment of approximately 2.2 miles of Colyell Creek from Florida
Boulevard to Buddy Ellis Road. The scope included several borings along the
alignment and preparation of slope stability models to validate the planned new
creek bank geometry.

Maringouin Outfall Drainage Improvements - Grosse Tete, La Ms. Roussel
served as project manager on this project. Terracon was retained to provide
recommendations for installation of a 72-inch culvert and catch basins within an
existing open channel along Winstock lane in Bayou Grosse Tete. Project included
recommendations for installation of a flexible concrete revetment system along
portions of the channel.




7. Brief Resume of Key Persons, Specialist, and Individual Consultants anticipated for this project.

a. Name and Title

Lizzy Stark, PE
Senior Staff Engineer

b. Project Assignment:

Project Manager | Professional in Charge of Project

c. Name of Firm with which associated

Terracon Consultants, Inc.

d. Years experience:

With This Firm 6 With Other Firms 0.0

e. Education: Degree(s)/Year/ Specialization

Bachelor of Science / 2015 / Civil and Environmental Engineering

f. Active Registration: Year First Registered/Discipline

Year First Registered: | 2020

Branch: Professional Engineer, Civil — LA (44481)

g- Other Experience and Qualifications relevant to the proposed project:

Ms. Stark is a Senior Staff Engineer in Terracon’s New Orleans, Louisiana
Office. In this role, she has prepared reports with geotechnical
recommendations, assigned laboratory testing, performed engineering
calculations, and utilized various design software (APile, gINT, etc.). She also
manages geotechnical, and materials testing projects and monitors various
aspects of construction quality control (QC) and quality assurance (QA). These
projects have included retail developments, levee improvements and airport
expansions.

She has also acquired construction monitoring experience which includes soil
testing, pile foundation installation logging, pile foundation load testing, pile
integrity testing, foundation excavation inspection, field density testing,
concrete testing, pervious pavement infiltration testing, pavement evaluation
using PCI/PASER scoring, DCP and SCP testing of subgrade material, and
seismic monitoring.

JPRD Saints Dr. Girls Complex, Jefferson Parish, LA (2021) Ms. Stark served
as senior staff engineer for the subsurface exploration and geotechnical
engineering for improvements to two existing softball fields.

Jefferson Parish - Various Locations | Jefferson Parish, Louisiana (2019-current) For
Jefferson Parish, Terracon provides construction materials observation and testing services
of various roadway and public infrastructure projects. Ms. Stark is the Project Manager for
these projects which include laboratory testing of pavement subbase and base course
materials, compaction testing of pavement subbase and base courses at the site, concrete
testing, and sampling during placement of pavement, curbs and sidewalks, laboratory
testing of concrete test cylinders for compressive strength, and testing and pile logging
during installation of deep foundations.

Bucktown Outdoor Classroom, Jefferson Parish, LA (2021)

Ms. Stark served as project manager for the geotechnical project that included field
exploration, laboratory testing and engineering. She provided project
management/supervision and attended client meetings.

Black River Drive Bridge, Madisonville, LA (2021)

Ms. Stark served as the project manager for this bridge replacement project which
involved installation of PCC piles. Terracon provided consulting and construction
monitoring for this project, including Pile Dynamic Analysis (PDA). The services
provided included WEAP analysis, initial and restrike PDA during driving of monitor
piles, and observation of pile installation.

Canal Street Development, New Orleans, LA (2021)

This project consisted of the proposed construction of a new 12-story building. Ms. Stark
developed a subsurface profile and provided recommendations for deep foundation options
including pile settlement, drag load, downdrag and group effect considerations. She also
developed site preparation, excavation, and fill material recommendations.

City of New Orleans - Various Locations, New Orleans, LA (2017-current) For the
City of New Orleans’ Department of Public Works, Terracon provides construction
materials observation and testing services of various roadway rehabilitation projects.
Ms. Stark is the Project Manager for these projects which include laboratory testing of
trench backfill and pavement subbase and base course materials, compaction testing
of trench backfill and pavement subbase and base courses at the site, observation of
subgrade soils during proof rolling operations, concrete testing and sampling during
placement of pavement, curbs and sidewalks, laboratory testing of concrete test
cylinders for compressive strength, and testing and observation of asphalt material
properties on site and at the batch plant.

Montz Area Pump Stations - Montz, LA, 2021-2022

This project consisted of construction of two new pump stations including
excavation of detention basins, pile-supported structural slab sumps with cast in
place walls and equipment structures, and discharge pipes crossing under the state
highway and then over the USACE’s Bonnet Carre’ Spillway (BCS) Upper Guide
Levee and finally onto a concrete discharge apron. Terracon’s scope of work
included deep foundation recommendations (including pile capacity curves and PY,
TZ and QZ curves) pipe support foundation bearing capacities, slope stability
analysis of sides of proposed embankments and excavations, global stability
analysis of proposed retaining walls and excavations utilizing slopew and method
of planes, and seepage analysis. Ms. Stark served as project manager for these
services and provided analysis and recommendations.




7. Brief Resume of Key Persons, Specialist, and Individual Consultants anticipated for this project.

a. Name and Title

Anjelica Moran, El
Staff Engineer

b. Project Assignment:

Staff Engineer

c. Name of Firm with which associated

Terracon Consultants, Inc.

d. Years experience:

With This Firm <1 With Other Firms 5

e. Education: Degree(s)/Year/ Specialization

Bachelor of Science / 2015 / Civil Engineering

f. Active Registration: Year First Registered/Discipline

Year First Registered: 2017

Branch:

Engineering Intern - LA (33229)

g. Other Experience and Qualifications relevant to the proposed project:

Bucktown Outdoor Classroom, Jefferson Parish, LA (2021)

Ms. Moran served as staff engineer for the geotechnical project that included
field exploration, laboratory testing and engineering. She reviewed logs, samples
and data and assisted with analysis and design.

***All projects below were performed with a previous employer***

Carmelite Pump Station & Drainage Improvements, Jones Point, LA (03/21
—06/21)

Geotechnical Engineer. The project will consist of constructing a new Carmelite
Pump Station at the west end of Carmelite St., in Jones Point, LA. This project
will also include the installation of new subsurface drainage and will extend
approximately 2,000 linear feet. Relevant Soils Laboratory Testing included:
Atterberg Limits, Unconfined Compression Tests, Unit Weight Determination,
Natural Moisture Content, Percent Passing the No. 200 Sieve. Geotechnical
Engineering Analysis included: Estimates of Settlement, Sheet Pile Wall
Analysis, Bedding and Backfill Recommendations and General Construction
Procedures and Recommendations.

PROJECT EXPERIENCE

Woodmere Playground Expansion (Phase 1), Harvey, LA (01/21 — 03/21)
Geotechnical Engineer. The project will consist of the expansion of the existing
Woodmere Playground to include a (2) two-story Concession Stand and Press Box,
two (2) Picnic Pavilions, and an Airnasium. A new Parking Lot will be constructed to
have 58 parking spaces. The Parking Lot will be constructed with flexible (asphalt)
pavement.

The geotechnical investigation consisted of seven (7) undisturbed soil test borings.
Three (3) undisturbed soil test borings were preformed to the 75 ft depth below the
existing ground surface in the general area of the proposed Expansion. Four (4)
undisturbed soil boring were performed to the 6 ft depth below the existing ground
surface in the area of the proposed Parking Lot.

Gloria Dr. Pump Station, Generator Facility and Bulkhead, Lafitte, LA (02/21 —
06/21) Geotechnical Engineer. The project will consist of constructing a new Pump
Station and elevated Generator Facility located between the east end of Gloria Dr.
and Treasure St., in Lafitte, LA. The project will also consist of repairing or replacing
the existing timber Bulkhead. The geotechnical investigation consisted of one (1)
undisturbed soil boring performed to the 100 ft depth below the existing ground
surface in the general area of the proposed Gloria Drive Pump Station, Generator
Facility and Bulkhead. Relevant Soils Laboratory Testing included: Atterberg Limits,
Unconfined Compression Tests, Unit Weight Determination and Natural Moisture
Content. Geotechnical Engineering Analysis included: Deep Foundation Analysis,
Allowable Pile Load Capacities, Estimates of Settlement, Flexible Pavement
Recommendations and General Construction Procedures and Recommendations.

Lower Harvey Canal Crossing - Harvey, LA (03/19 - 07/20) Geotechnical
Engineer. The project will consist of constructing dual bridge structures that will
include three (3) lanes of traffic in each direction. The project will have design
elements to include a fixed bridge, a bascule bridge, a roadway, various canal
crossings and bridge lighting. The geotechnical investigation included forty-seven
(47) undisturbed soil test borings. Four (4) undisturbed soil borings were drilled to the
165 ft. depth, twenty-four (24) undisturbed soil borings were drilled to the 150 ft. depth,
two (2) undisturbed soil borings were drilled to the 120 ft. depth, two (2) undisturbed
soil borings were drilled to the 100 ft. depth, one (1) undisturbed soil boring was drilled
to the 70 ft. depth, and fifteen (15) undisturbed soil borings were drilled to the 6 ft.
depth. All soil borings were drilled below the existing ground surface in the general
area of the proposed alignment of the Lower Harvey Canal Crossing. Relevant Soils
Laboratory Testing included: Atterberg Limits, Unconfined Compression Tests,
Natural Moisture Content, Unit Weights. Geotechnical Engineering Analysis included:
Characterize Subsurface Conditions, Highlight Constructability Issues, Pavement
Recommendations, Pavement Thickness, Slope Stability Analysis, Fill Construction
Near Bridge Approaches, Recommendation for Embankment Construction and
General Construction Procedures and Recommendations.




7. Brief Resume of Key Persons, Specialist, and Individual Consultants anticipated for this project.

a. Name and Title

Eric B. Bellard
Laboratory Supervisor | Construction Materials Technician

b. Project Assignment:

Laboratory Supervisor | Construction Materials Technician

c. Name of Firm with which associated

Terracon Consultants, Inc.

d. Years experience:

With This Firm 11 With Other Firms 0

e. Education: Degree(s)/Year/ Specialization

N/A

f. Active Registration: Year First Registered/Discipline
Year First Registered: | N/A

Branch: N/A

g. Other Experience and Qualifications relevant to the proposed project:

Mr. Bellard is a Construction Materials Technician in Terracon’s New Orleans,
Louisiana Office. He has over 11 years of experience in the construction
materials field as an American Concrete Institute (ACI) certified Construction
Materials Technician. In this role, he monitored various aspects of construction
quality control (QC) and quality assurance (QA). These projects have included
retail developments, hospital and medical office building developments, levee
improvements and school additions.

Mr. Bellard has over 8 years of soil laboratory experience. He currently serves
as Lab Supervisor where he performs testing which includes proctors, Atterberg
limits, specific gravities, soil and aggregate gradations, organic contents, and
moisture contents. He also performs compressive strength testing on all
concrete cylinders, grout prisms, and mortar cubes.

Bucktown Outdoor Classroom, Jefferson Parish, LA (2021)
Mr. Bellard served as laboratory supervisor/technician for the laboratory testing.

He performed laboratory soil tests.

Bucktown Marina Boardwalk, Jefferson Parish, LA (2018)

Mr. Bellard served as laboratory supervisor/technician for the laboratory testing and
provided geotechnical recommendations for driven timber piles for the proposed new
900-foot pedestrian boardwalk.

JPRD Saints Dr. Girls Complex, Jefferson Parish, LA (2021)
Mr. Bellard served as laboratory supervisor for the subsurface exploration and
geotechnical engineering for improvements to two existing softball fields.

City of New Orleans Gravier Street Project, New Orleans, LA For the City of New
Orleans’ Department of Public Works, Terracon provided construction materials
observation and testing services of Gravier Street from S. Galvez to S. Broad Street.
This project includes laboratory testing of trench backfill and pavement base course
materials, compaction testing of trench backfill and pavement base course at the site,
observation of subgrade soils during proof rolling operations, concrete testing and
sampling during placement of curbs and sidewalks, laboratory testing of concrete test
cylinders for compressive strength, and testing of asphalt material properties at the
batch plant.

Lakefront Airport T-Walls, New Orleans, LA: For the $12.5MM LPV 105.01
Lakefront Airport T-Walls contract, Terracon provided vibration monitoring, soil
density testing, and concrete testing. The project was designed to upgrade hurricane
protection and storm proofing for the Lakefront Airport. Approximately 1,900 feet of
T-wall, plus a vehicle gate at Downman Road was included. While the technical
aspects of the Lakefront project were considered routine for our experienced staff and
USACE-Certified laboratory operation, the project did present certain logistical
challenges. Mr. Bellard performed concrete observation and testing, earthwork
observations, soil density and moisture content testing. Also performed laboratory
testing including Atterbergs, organic contents, proctors, and gradations. Four
technicians were performing vibration monitoring as four cranes and pile driving rigs
were operating at the same time. Another technician was required for monitoring soil
compaction and concrete placement.

SELA 10 Maronne Canal Improvements, Destrehan, LA: Mr. Bellard performed
concrete observation and testing, earthwork observations, soil density and moisture
content testing on this USACE project. He also provided laboratory testing which
included Atterbergs, organic contents, proctors, and gradations. Terracon worked for
the contractor, Fleming Construction, performing QC duties.

Sewerage & Water Board of New Orleans, Contract 3695, New Orleans, LA: This
project consisted of the re-construction of city streets for the city of New Orleans. Mr.
Bellard Performed on-going earthwork observations, soil density and moisture content
testing.
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1. Professional training and experience in relation to the type of work required for soils investigation services

Geotechnical Engineering Overview

g ferracon

Explore with us

Design and construction of functional, cost-effective structures require a thorough understanding of local soil, rock,
and groundwater conditions. Terracon provides a wide range of services to support all phases of a project, from
preliminary design through completion of the building process.

Each local Terracon office, with access to the extensive geotechnical experience and expertise of engineers,
geologists, and soils technicians throughout our company, can help to assess the risks associated with subsurface
conditions. We participate as a vital member of the project team, focusing on project objectives and using innovative
technologies to provide practical design recommendations. Our culture, systems, and structure enable us to excel at both small and large projects.

Our geotechnical projects have included:
Subsurface drilling and testing
Foundation analysis and design
In-situ testing and performance monitoring
Earth structures, slopes, and retention systems
Dynamic analysis and evaluation
Soil stabilization and ground improvement
Groundwater control
Pavement design and subgrade evaluation
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With more than 350 geotechnical engineers and one of the largest drilling fleets in the country, Terracon is well positioned to e e

deliver quality, responsive, and cost-effective geotechnical engineering services, regardless of project size. Pavement costs represent a significant
partion of the total construction and

maintenance budget for many public and
Key Project Staff private projects. .'fdeia_'.fed. .r;."ap tively low-
With more than 350 geotechnical engineers and one of the largest drilling fleets in the country, Terracon is well positioned to  cost maintanance efforis will result in

deliver quality, responsive, and cost-effective geotechnical engineering services, regardless of project size. We have  more expensive future refabilitation.
assembled a local team that understands how to be responsive, reliable, and resourceful, while effectively meeting the

demands of the project scope and work schedule. Our Team offers sound technical skills, a significant amount of project experience, and in addition, has successfully
provided these services on similar projects with aggressive and demanding schedules. Detailed resumes for all Terracon personnel are provided in Section K of the TEC
Form. Our key personnel on this proposal are listed below.

Lynne Roussel, PE will serve as the Principal-In-Charge and provide Technical Oversight for this contract. Lynne is an experienced geotechnical
engineer with 16.5 years of experience in all aspects of geotechnical projects including field investigations, managing drilling operations, and serving as
engineering supervisor over the geotechnical laboratory. Lynne is the Geotechnical Department Manager.
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Lizzy Stark, PE will serve as the Project Manager and Professional In Charge for work done on this contract. With over six years of soil investigative
services and geotechnical experience, Lizzy has managed various roadway and public infrastructure projects for Jefferson Parish. She has also managed
other bridge and roadway projects for the City of New Orleans. She is familiar with local soils and experienced with developing subsurface profiles and
providing recommendations for deep foundation options including pile settlement, drag load, downdrag and group effect considerations if the project
requires it. She has also developed site preparation, excavation, and fill material recommendations. She will represent Terracon at progress meetings,
oversee the coordinate drilling activities, assign laboratory testing, review and approve field reports, and coordinate field personnel for this project. She
is a highly dedicated Project Manager and will ensure that Terracon exceeds the expectations of Jefferson Parish.

Eric Bellard is Laboratory Supervisor and engineering technician with more than 11 years of experience in materials testing and Special Inspections.
He currently serves as Lab Supervisor where he performs testing which includes proctors, Atterberg limits, specific gravities, soil and aggregate
gradations, organic contents, and moisture contents. He also performs compressive strength testing on all concrete cylinders, grout prisms, and mortar
cubes. He will oversee all laboratory testing under this contract.

Pavement Engineering

Terracon’s pavement evaluation, design, preservation management, and construction management experience provides needed expertise to meet pavement lifespan
challenges. From site selection, through environmental challenges, site design, and construction phases, Terracon is here to guide you each step of the way. Pavement
projects typically include the following tasks:

Evaluation

Terracon uses technologies in field drilling and evaluation, laboratory testing, and both visual and geophysical surface condition assessments to provide accurate results.
We can provide the most cost-effective recommendations intended to support decision making during the design process and long-term planning for many types of
pavement projects.

m  Subsurface Soil Evaluation: Soil properties are fundamental to pavement, foundation, and drainage design. Terracon offers a full range of drilling, sampling, and
coring equipment.

m Material Evaluation: Dynamic Cone Penetration testing for subgrade support characterization and a suite of laboratory tests for determining material properties.

m Existing Surface Evaluation: Paving surfaces may consist of concrete, asphalt, or both. Evaluation of the existing pavement and distresses are performed using
ASTM methods.

Design

Geotechnical design requires knowledge of the soil conditions and how they vary across the project site. We do not drill soil borings to evaluate the soil properties, but
rather to assess their impact on the design of the overall project. We make the Owner, designer, and Contractor aware of the risks associated with the subsurface
conditions and recommend cost efficient designs to manage those risks.

Preservation Management

Performing pavement condition surveys to forecast future pavement condition and lifespan are critical to reducing the impact on future budgets and reducing the need
to perform disruptive re-construction. We prepare work plans to extend pavement life, optimize pavement expenditures, and manage pavement maintenance programs.
The client can then make informed decisions and remove the guessing game associated with short- and long-term pavement management.
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Construction Management

Once the path forward has been determined, proper pavement management plan execution is paramount. Terracon provides the owner the peace of mind the
construction/maintenance of their pavement investments will be done correctly and efficiently. From construction administration to materials testing, Terracon provides
construction management services from project start to finish.

Drilling Operations

Terracon maintains a fleet of approximately 120 drill rigs that can be mobilized from many locations throughout the United States. All drilling supervisors and drill crew
members are trained in drill rig operation, safe operating procedures, and basic first aid. Drill crew members who participate in hazardous waste site operations projects
are also trained in accordance with the OSHA Hazardous Waste Site Operations and Emergency Response standard (OSHA 29 CFR 1910.120) which requires an initial
40-hour safety training course and annual safety refresher training. Baseline and annual medical surveillance examinations are also required for such personnel.

Drill rigs mounted on trucks and all-terrain vehicles are available to perform subsurface exploration borings and sampling. Terracon offers many methods of subsurface
sampling and data acquisition to meet client needs. Our engineers and field crews have experience with many types of specialized field testing, including pressure meter,
borehole shear, and packer testing.

In-situ Testing

The geotechnical properties of soil and rock have conventionally been determined by drilling, sampling, and performing laboratory testing on the samples retrieved.
However, advanced “in-situ” testing methods are now available. These measure various properties of subsurface materials directly in their natural “undisturbed”
environment, avoiding the effects of sample disturbance, therefore providing more reliable and significantly improved soil design parameters. The test methods are also
cost-effective and provide a faster, more detailed subsurface characterization than can be achieved with conventional drilling and sampling alone.

Cone Penetration Test (CPT)

The cone penetration test device consists of a cylindrical, high-strength steel probe with a conical tip. The probe also has a porous filter and an isolated sleeve section
immediately above the tip. Electronic sensors measure tip resistance, pore water pressure, and sleeve friction as the probe is pushed into the ground at a steady rate
of about an inch per second. A computerized system tracks penetration rate and depth, automatically recording sensor data at set intervals usually every 1 to 2
centimeters. The measured CPT data can be used to evaluate soil types, detailed stratigraphy, ultimate and residual shear strength, friction angle, relative density, and
permeability. The digital data can be readily analyzed to predict footing and pile capacities, settlement, and slope stability. The probe can also be equipped with
geophones to periodically measure down-hole arrival time of seismic shear-waves induced at the ground surface. This produces a subsurface profile of soil shear-wave
velocity useful for seismic analyses.

Menard Pressuremeter (PMT)

The Menard pressuremeter is a cylindrical down-hole hydraulic probe that measures volumetric radial expansion versus increasing outward lateral pressure. The
instrument is used for determining in-place soil and rock characteristics, directly relating strength and compressibility to foundation bearing capacity and settlement. The
pressuremeter can also be used to supplement conventional testing and sampling. It is particularly beneficial in testing soil and rock formations in which standard
sampling and testing procedures have been marginally effective. Testing with the pressuremeter has commonly permitted the use of higher design bearing pressures
than could have been considered by analysis of data obtained from conventional testing and sampling methods. Also, more realistic settlement predictions can be
provided.

Applications in which pressuremeter testing can be used include:
m Foundation bearing capacity and settlement * Quality control tests
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m Pile friction * Evaluation of soil and/or rock beneath existing foundations
m Lateral resistance of foundations * Testing in interbedded sand, silt, and clay soils
m Lateral earth pressure coefficient determinations * Testing in soft rock and residual soils
= Uncontrolled fill evaluation * Testing of waste as a bearing material

In-Situ Vane Shear Test (VST)

The vane shear test is performed by pushing a 4-bladed vane into the soil and applying torque until the soil shears cylindrically around the vane. The torque is increased
at a controlled rate until the soil shears. The vane is then rotated ten times and the “re-molded” shear strength is also measured. This is one of the more representative
and reliable means of evaluating the Undrained Shear Strength, Su, of cohesive soils. The VST often shows that the true strength of the most sensitive soils is significantly
higher than can be determined in the laboratory by even the best sampling methods possible. By performing the VST in combination with Cone Penetration Tests,
reliable factors can determine the correlation of the continuous CPT data to shear strength.

Laboratory Services

Terracon owns, operates, and maintains more than 130 construction materials and geotechnical laboratories across the U.S. Our laboratories are equipped to perform
a wide variety of tests while following strict internal guidelines to deliver the most thorough and reliable data possible. In addition to routine material property testing,
we also provide advanced shear strength, swell/consolidation, petrographic, steel, wood, geosynthetics, and rock mechanics test data to meet testing needs for even
the most complex structures. We continually apply new technologies to improve and expedite our services to solve your project challenges in a timely, reliable, and
cost-effective manner. Our trained and certified staff of testing personnel are supported by fully supplied, technologically advanced laboratories that have been
accredited and validated by third party agencies to include AASHTO, AMRL, CCRL, USACE, A2LA, CMEC & NVLAP. Each of our laboratories have implemented and
operate under the strict guidelines set by Terracon’s Quality Management System.

m Soils: Laboratory tests are performed to define soil properties and identify those soils that do not conform to project specifications. For moisture content,
strength, and stability, the early identification of issues helps avoid future problems and  allows for the correction of problems during construction. Tests
include laboratory compaction characteristics of soil, plasticity index, gradation, organic content, classification, swell pressure unconfined compressive
strength, and corrosion index testing.

m Concrete and Masonry: New criteria for concrete and masonry construction are evolving on a continual basis. Terracon routinely performs design mixes for
concrete, mortar, and grout to satisfy the project specifications. Compression and flexural tests are typically performed on hardened concrete cylinders and
beams, mortar and grout cubes, and masonry units. Petrographic analysis, drying shrinkage of Portland cement concrete mixes, chloride ion content, rapid
chloride ion permeability, freeze-thaw durability, and efflorescence tests can also be performed.

= Asphalt: Modern construction practices involving asphalt require consideration of such factors as durability, adaptability to fast-track construction, and proper
performance under specialized applications. Asphalt concrete mixes can be designed using local materials that best fit roadway and airport needs. The
optimum mix design is determined through Superpave, Marshall, or Hveem test methods, as well as laboratory testing of aggregate properties, extraction, and
gradation.

m Aggregates: Aggregate quality is established and monitored by performing such laboratory tests as gradation analysis, specific gravity, absorption,
soundness, freeze-thaw, abrasion, deleterious substances, and acid solubility.

2. Capacity for timely completion of newly assigned work, considering the factors of current unfinished workload, and person or firm’s available professional
and support personnel
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Currently, Terracon is operating at a capacity represented by approximately 60 percent chargeability on a company-wide basis. With our structure and company
philosophy of sharing available resources, we can increase our capacity to approximately 80 percent chargeability. Terracon’s ability to quickly expand our capacity
relies on two practices that provide significant competitive advantages for the company.

m First, we have built-in systems to share work between all our offices. This is accomplished by rewarding both the office supporting projects and the office
requesting help, creating a culture that supports a seamless sharing of employees. The team has enough professional resources to accomplish the work in the
required time, including the ability to complete more than one delivery order at a time, and to react quickly and efficiently when working within an accelerated
schedule. No individual office within Terracon receives a P&L statement, thus increasing the likelihood and willingness of offices to cooperate and share
resources.

= Second, in short-term periods of heavy workload, our employees are willing to work overtime hours. Terracon pays our professional employees overtime based
upon exceeding certain chargeable hours, making it possible to expand our capacity without the need to hire for short term increases in workload. While Terracon
has a strong philosophy of providing a consistent team of professionals to ensure consistency and familiarity with the client and their projects in a geographic
area, both systems allow us to provide experienced Terracon employees to the project manager on short notice to achieve the consistent quality deliverables in
a timely manner when workloads and schedules require additional support

m Terracon has up to three drilling rigs available in the local region with the ability to access up to five drilling rigs within the Gulf Coast Region. This allows
complete large soil investigative projects in a fast and efficient manner.

3. Location of the principal office where work will be performed

The local office of Terracon, which is in Jefferson Parish, will serve as the lead office for this contract, with additional offices available to provide support as necessary.

Terracon — New Orleans Office
524 Elmwood Park Boulevard, Suite 170, New Orleans, LA 70123 (Jefferson Parish)

4. Adversarial Legal Proceedings with the Parish

None

5. Prior successful completion of projects requiring soils investigation services for which firm has provided verifiable references

Terracon has performed soils investigation services on thousands of challenging sites throughout the United States. Local, federal, and state clients depend on Terracon
to help them provide a better living and working environment for their local citizens. Terracon has provided soils investigation services for not only Jefferson Parish, but
many parishes and cities throughout Louisiana including the parishes surrounding Jefferson. On all projects, we strive to live up to the mantra “We go where the client
wants, when the client wants, and we don’t go home until we’re finished.”

Past projects with available references can be viewed in Section L of the TEC Questionnaire.

6. Size of firm, considering the number of professional and support personnel required to perform soils investigation tasks, including drafting of reports,
plans, and specifications

Terracon is a 100 percent employee-owned consulting engineering firm providing quality services to clients. Since 1965, Terracon has evolved into a successful multi-
discipline firm specializing in:
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Facilities

Environmental

Soail Investigative Drilling/Geotechnical Engineering
Materials

Over its history, Terracon has achieved significant expansion through both internal growth and acquisitions. Terracon currently
has more than 5,000 employees across more than 175 offices coast to coast. Additionally, we partner with our U.S. clients
to serve their international needs.

The firm’s success is further evidenced by a current ranking of 24 in Engineering News-Record’s 2021 listing of the Top 500
Design Firms, as compared to a ranking of 38 a decade ago. Terracon’s growth is due to dedicated employees who are
responsive to clients, provide quality services, and take advantage of opportunities in the marketplace.

Terracon has worked on geotechnical projects throughout Louisiana. Many of these have been completed under retainer contracts or on-call contracts. We have
completed drilling and laboratory work for municipalities for projects including roadways, drainage, sewer/wastewater facilities, and various types of buildings. Terracon
has been hired by the City of New Orleans and Jefferson parish Department of Public Works for multiple geotechnical and/or construction materials testing projects.

Terracon is prepared to provide soil investigative services, geotechnical engineering, inspection, and materials testing services necessary for the design, construction,
rehabilitation and repair of streets, drainage, and utility improvement projects in Jefferson Parish.

We serve a diverse portfolio of private and public clients. By being responsive, resourceful, and reliable, we strive to exceed our clients’ expectations for service,
solutions, quality, and speed of delivery. Based on a deep understanding of our clients’ needs, Terracon’s commitment is centered around these key objectives.

Our Safety Culture

Terracon believes safety is one of the most critical aspects of a successful project. No project is worth impacting the life of any employee and their family through loss
of life, limb, or livelihood. Therefore, we do not focus on safety as something separate from other critical aspects of the project: quality, schedule, and budget. Instead,
we focus on weaving safety into all aspects of the project. Focusing on making sure employees go home safely every day to their family improves quality, helps the
schedule, and ultimately saves costs by averting accidents, injuries and tragedies through proper planning, training, and execution of safety.

However, safety is not just about what we do with our safety program. It is about how we work with our clients and their Project Team when L.. IIF’
we become part of the project. ].V€ .

Our Team strives to build health and safety into all aspects of our business and into the thinking of our employees. As safety-oriented

individuals, we all are dedicated to an Incident and Injury-Free (IIF) workplace. IIF is about care and concern for people; it is our personal and organizational commitment
at all levels of our companies to everyone going home safe to their families every day. Working safely is an inseparable part of working correctly, just as much as other
operational priorities, in particular quality, profitability, and schedule.

Our commitment to safety is demonstrated daily by project managers discussing and addressing site specific safety topics with our field representatives. Safety is a
primary focus of our monthly department meetings where each meeting includes discussion of a safety topic. Safety is one of our core values and as a supplement to
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our Team'’s safety culture, each employee receives safety training specific to the job function and/or project assigned through one-on-one instruction, continuing education

classes or web-based training seminars. We are confident our adoption of the IIF® philosophy will have a positive impact on this project.

7. Past Performance by person or firm on Parish contracts.

Terracon has developed a strong history of providing soil investigation services within the State of Louisiana. Through various projects, we have worked with the
numerous local and state agencies including the Louisiana Department of Transportation and Development, Facility Planning, as well as local municipalities including
surrounding Parishes including Jefferson Parish.

Terracon has worked with various parishes throughout Louisiana providing all services including soil investigation services, geotechnical engineering and design,
laboratory services for inspection of materials and equipment. Some of our project examples are listed in Section L.
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Consultants, Inc. Olathe, Kansas 66061
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First Expiration

License Status Issuance P Supervisor(s)
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Thomas # PE.0036187 - Active ; Mr. Zack Lemual Dial III #
PE.0034872 - Active ; Ms. Laura Jean Campa # PE.0040847 -
Active

EF.0002749 Active 12/18/2001 03/31/2022
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CERTIFICATE OF

AASHID ACCREDITATION AASHIO

ACCREDITED

Terracon Consultants, Inc.

New Orleans, Louisiana, USA

has demonstrated proficiency for the testing of construction materials and has conformed to the requirements established in
AASHTO R 18 and the AASHTO Accreditation policies established by the AASHTO Committee on Materials and Pavements.

The scope of accreditation can be viewed on the Directory of AASHTO Accredited Laboratories (aashtoresource.org).

] Mo T dd.

difn Tymon, Moe Jamshidi,
AASHTO Executive Director AASHTO COMP Chair

This certificate was generated on 03/08/2022 at 10:06 AM Eastern Time. Please confirm the current accreditation status of this laboratory at
aashtoresource.org/aap/accreditation-directory



SCOPE OF AASHTO ACCREDITATION FOR:!

Terracon Consultants, Inc.
AASHIO in New Orleans, Louisiana, USA

ACCREDITED

Quality Management System

Standard: Accredited Since:
R18 Establishing and Implementing a Quality System for Construction Materials Testing Laboratories 01/03/2012
C1077 (Aggregate) Laboratories Testing Concrete and Concrete Aggregates 07/27/2012
C1077 (Concrete) Laboratories Testing Concrete and Concrete Aggregates 12/07/2012
D3740 (Soil) Minimum Regquirements for Agencies Engaged in Testing and/or Inspection of Soil and Rock as Used in Engineering Design and Construction 02/02/2012
E328 (Aggregate) Standard Specification for Agencies Engaged in the Testing and/or Inspection of Materials Used in Construction 07/27/2012
E329 (Concrete) Standard Specification for Agencies Engaged in the Testing and/or Inspection of Materials Used in Construction 12/07/2012
E329 (Soil) Standard Specification for Agencies Engaged in the Testing and/or Inspection of Materials Used in Construction 06/03/2014
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This certificate was generated on 03/08/2022 at 10:06 AM Eastern Time. Please confirm the current accreditation status of this laboratory at
aashtoresource.org/aap/accreditation-directory



SCcOoOPE OF AASHTO ACCREDITATION FOR:

Terracon Consultants, Inc.
AASHIO in New Orleans, Louisiana, USA

ACCREDITED

Asphalt Mixture

Standard: Accredited Since:
T166 (Cores) Bulk Specific Gravity of Compacted Hot Mix Asphalt Using Saturated Surface-Dry Specimens (Cores) 05/09/2016
D2726 (Cores) Bulk Specific Gravity of Compacted Hot Mix Asphalt Using Saturated Surface-Dry Specimens (Cores) 05/09/2016
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This certificate was generated on 03/08/2022 at 10:06 AM Eastern Time. Please confirm the current accreditation status of this laboratory at
aashtoresource.org/aap/accreditation-directory



SCOPE OF AASHTO ACCREDITATION FOR:

"g Terracon Consultants, Inc.
AASHIO in New Orleans, Louisiana, USA

ACCREDITED

Soil

Standard: Accredited Since:
R58 Dry Preparation of Disturbed Soil and Soil Aggregate Samples for Test 01/03/2012
T88 Particle Size Analysis of Soils by Hydrometer 01/03/2012
T89 Determining the Liquid Limit of Soils (Atterberg Limits) 01/03/2012
T90 Plastic Limit of Soils (Atterberg Limits) 01/03/2012
T99 The Moisture-Density Relations of Soils Using a 5.5 Ib [2.5 kg] Rammer and a 12 in. [305 mm] Drop 01/03/2012
T100 Specific Gravity of Soils 01/03/2012
T180 Moisture-Density Relations of Soils Using a 10 |b [4.54 kg] Rammer and an 18 in. [457 mm] Drop 01/03/2012
T208 Unconfined Compressive Strength of Cohesive Soil 12/30/2013
T216 One-Dimensional Consolidation Properties of Sails Using Incremental Loading 06/21/2021
T265 Laboratory Determination of Moisture Content of Soils 01/03/2012
T267 Determination of Organic Content in Soils by Loss on Ignition 01/03/2012
T296 Unconsolidated, Undrained Compressive Strength of Cohesive Soils in Triaxial Compression 07/13/2018
T310 In-Place Density and Moisture Content of Soil and Soil-Aggregate by Nuclear Methods (Shallow Depth) 01/03/2012
D421 Dry Preparation of Disturbed Soil and Soil Aggregate Samples for Test 01/03/2012
D422 Particle Size Analysis of Soils by Hydrometer 01/03/2012
D698 The Moisture-Density Relations of Soils Using a 5.5 Ib [2.5 kg] Rammer and a 12 in. {305 mm] Drop 01/03/2012
D854 Specific Gravity of Soils 01/03/2012
D1140 Amount of Material in Soils Finer than the No. 200 (75-um) Sieve 01/03/2012
D 1557 Moisture-Density Relations of Soils Using a 10 Ib [4.54 kg] Rammer and an 18 in. [457 mm] Drop 01/03/2012
D2166 Unconfined Compressive Strength of Cohesive Soil 12/30/2013
D2216 Laboratory Determination of Moisture Content of Soils 01/03/2012
D2435 One-Dimensional Consolidation Properties of Soils Using Incremental Loading 06/21/2021
D2487 Classification of Soils for Engineering Purposes (Unified Soil Classification Systemn) 01/03/2012
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This certificate was generated on 03/08/2022 at 10:06 AM Eastern Time. Please confirm the current accreditation status of this laboratory at

aashtoresource.org/aap/accreditation-directory



SCOPE OF AASHTO ACCREDITATION FOR:

Terracon Consuitants, Inc.
AASHIO in New Orleans, Louisiana, USA

ACCREDITED

Soil (Continued)

Standard: Accredited Since:

D2488 Description and Identification of Soils (Visual-Manual Procedure)

D2850 Unconsolidated, Undrained Compressive Strength of Cohesive Soils in Triaxial Compression

D2974 Determination of Organic Content in Soils by Loss on Ignition

D4318 Determining the Liquid Limit of Soils (Atterberg Limits)

D4318 Plastic Limit of Soils (Atterberg Limits)

D4546 One-Dimensional Swell or Settlement Potential of Cohesive Soils

D4643 Determination of Water (Moisture) Cantent of Soil by Microwave Oven Heating

D6938 In-Place Density and Moisture Content of Soil and Soil-Aggregate by Nuclear Methods (Shallow Depth)
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This certificate was generated on 03/08/2022 at 10:06 AM Eastern Time. Please confirm the current accreditation status of this laboratory at
aashtoresource.org/aap/accreditation-directory
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Terracon Consultants, Inc.
AASHIO in New Orleans, Louisiana, USA

ACCREDITED

Aggregate

Standard:

Accredited Since:

R76 Reducing Samples of Aggregate to Testing Size

R90 Sampling Aggregate

T11 Materials Finer Than 75-um (No. 200) Sieve in Mineral Aggregates by Washing
T19 Bulk Density ("Unit Weight") and Voids in Aggregate

T21 Organic Impurities in Fine Aggregates for Concrete

T27 Sieve Analysis of Fine and Coarse Aggregates

T84 Specific Gravity (Relative Density) and Absorption of Fine Aggregate

T85 Specific Gravity and Absorption of Coarse Aggregate

T255 Total Moisture Content of Aggregate by Drying

C29 Bulk Density (“Unit Weight”) and Voids in Aggregate

C40 Organic Impurities in Fine Aggregates for Concrete

C117 Materials Finer Than 75-ym (No. 200) Sieve in Mineral Aggregates by Washing
C127 Specific Gravity and Absorption of Coarse Aggregate

C128 Specific Gravity (Relative Density) and Absorption of Fine Aggregate

C136 Sieve Analysis of Fine and Coarse Aggregates

C566 Total Moisture Content of Aggregate by Drying

C702 Reducing Samples of Aggregate to Testing Size

D75 Sampling Aggregate
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07/27/2012
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07/27/2012
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This certificate was generated on 03/08/2022 at 10:06 AM Eastern Time. Please confirm the current accreditation status of this laboratory at

aashtoresource.org/aap/accreditation-directory



’ SCcOPE OF AASHTO ACCREDITATION FOR:®
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Terracon Consultants, Inc.
AASHID in New Orleans, Louisiana, USA

ACCREDITED

Concrete
Standard: Accredited Since:
M201 Moist Cabinets, Moist Rooms, and Water Storage Tanks Used in the testing of Hydraulic Cements and Concretes 07/27/2012
R60 Sampling Freshly Mixed Concrete 07/27/2012
T22 Compressive Strength of Cylindrical Concrete Specimens 07/27/2012
T23 Making and Curing Concrete Test Specimens in the Field 08/15/2016
T24 Obtaining and Testing Drilled Cores and Sawed Beams of Concrete 01/02/2015
T97 Flexural Strength of Concrete (Using Simple Beam with Third-Point Loading) 08/15/2016
T119 Slump of Hydraulic Cement Concrete 07/27/2012
T121 Density (Unit Weight), Yield, and Air Content of Concrete 07/27/2012
T152 Air Content of Freshly Mixed Concrete by the Pressure Method 07/27/2012
T196 Air Content of Freshly Mixed Concrete by the Volumetric Method 07/27/2012
T231 (5000 psi and below) Capping Cylindrical Concrete Specimens 12/17/2019
T309 Temperature of Freshly Mixed Portland Cement Concrete 07/27/2012
C31 Making and Curing Concrete Test Specimens in the Field 08/15/2016
C39 Compressive Strength of Cylindrical Concrete Specimens 07/27/2012
C42 Obtaining and Testing Drilled Cores and Sawed Beams of Concrete 01/02/2015
C78 Flexural Strength of Concrete (Using Simple Beam with Third-Point Loading) 08/15/2016
C138 Density (Unit Weight), Yield, and Air Content of Concrete 07/27/2012
C143 Slump of Hydraulic Cement Concrete 07/27/2012
C172 Sampling Freshly Mixed Concrete 07/27/2012
C173 Air Content of Freshly Mixed Concrete by the Volumetric Method 07/27/2012
C231 Air Content of Freshly Mixed Concrete by the Pressure Method 07/27/2012
C511 Moist Cabinets, Moist Rooms, and Water Storage Tanks Used in the testing of Hydraulic Cements and Concretes 07/27/12012
C617 (5000 psi and below) Capping Cylindrical Concrete Specimens 12/17/2019
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This certificate was generated on 03/08/2022 at 10:06 AM Eastern Time. Please confirm the current accreditation status of this laboratory at

aashtoresource.org/aap/accreditation-directory



SCOPE OF AASHTO ACCREDITATION
Terracon Consultants, Inc.

AASHIO  in New Orleans, Louisiana, USA

ACCREDITED

Concrete (Continued)

FOR:

Standard: Accredited Since:
C1064 Temperature of Freshly Mixed Portland Cement Concrete 07/27/2012
C1231 (7000 psi and below) Use of Unbonded Caps in Determination of Compressive Strength of Hardened Concrete Cylinders 07/27/2012
C1542 Measuring Length of Concrete Cores 01/02/2015
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This certificate was generated on 03/08/2022 at 10:06 AM Eastern Time. Please confirm the current accreditation status of this laboratory at

aashtoresource.org/aap/accreditation-directory



SCOPE OF AASHTO ACCREDITATION

Terracon Consultants, Inc.
AASHIO in New Orleans, Louisiana, USA

ACCREDITED

Masonry

Standard:

FOR.

Accredited Since:

M201 Moist Cabinets, Moist Rooms, and Water Storage Tanks Used in the testing of Hydraulic Cements and Concretes
C511 Moist Cabinets, Moist Rooms, and Water Storage Tanks Used in the testing of Hydraulic Cements and Concretes
C1019 Sampling and Testing Grout
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07/27/2012
07/27/2012
07/27/2012

This certificate was generated on 03/08/2022 at 10:06 AM Eastern Time. Please confirm the current accreditation status of this laboratory at

aashtoresource.org/aap/accreditation-directory



LOUISIANA PROFESSIONAL ENGINEERING AND LAND SURVEYING BOARD
Asof 3/8/2022 the Louisiana Professional Engineering and Land Surveying Board (LAPELS)

has the following information on file:

Ms. Lynne Elizabeth Roussel
15421 Campanile Court
Baton Rouge, Louisiana 70810

1
P LOUISIANA PROFESSIONAL
/SO LOON \ ENGINEERING & LAND SURVEYING BOARD

(LAPELS)

9643 Brookline Avenue, Suite 121
Baton Rouge, LA 70809

Phone (225) 925-6291
www.lapels.com

License/Certificate Type - Number Expiration Date

PE.0035152 03/31/2022
status: Active

FoldHere @ > =—F======—===—=—=——-—-—-—-—-—-—-—-—-—- - - - - m == m—————t"F

Please be advised that your license must be in “Active” status in order
for you to (a) provide or offer to provide engineering or land surveying

! Ms. Lynne Elizabeth Roussel !

” o«

i 1
1 1
1 1
1 1
1 1
I | services in Louisiana or (b) use the words “engineer”, “engineering”, 1
: “land surveyor”, “land surveying” or any modification or derivative :
1 | thereof in your name or in connection with your business or activities 1
: in Louisiana. Licensees whose licenses are in “Retired”, “Inactive”, or :
| | “Expired” status are prohibited from engaging in the activities 1
1 | described above in items (a) and (b). 1
1 1
1 ) ) » . . 1
1 | LAR.S.37:689 requires firms practicing or offering to practice 1
1 1
1 1
1 1
1 1
1 1
1 1

engineering or land surveying in the state of Louisiana to be licensed
by the Board prior to offering such services.

Print and keep the following information for your record or verification. The pocket card may also be printed on card stock or
laminated to keep with you as license/certificate verification.

Disclaimer

All information provided by LAPELS on this web page, and on its other web pages and internet sites, is made available to provide
immediate access for the convenience of interested persons. While LAPELS believes the information to be reliable, human or
mechanical error remains a possibility, as does delay in the posting or updating of information. Therefore, LAPELS makes no
guarantee as to the accuracy, completeness, timeliness, currency, or correct sequencing of the information. Neither LAPELS, nor any
of the sources of the information, shall be responsible for any errors or omissions, or for the use or results obtained from the use of
this information. Other specific cautionary notices may be included on other web pages maintained by LAPELS.

9643 Brookline Avenue, Suite 121 « Baton Rouge, Louisiana 70809-1433 ¢ (225) 925-6291 « Fax (225) 925-6292 « www.lapels.com



If you need to make changes to your contact information, please choose one of the following options below:

Contact update for Individuals and Firms

AG
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CE
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EE
EV
FP
IE

License/Certificate Types:

EF = Engineering Firm VF = Land Surveying Firm
CPD = Continuing Professional Development Sponsor/Provider

*PE = Professional Engineer *PLS = Professional Land Surveyor
*El = Engineer Intern *LSI = Land Surveyor Intern

*PE Discipline Codes

Agricultural ME Mechanical
Architectural Ml Mining or Mineral
Chemical MT Metallurgical
Civil MU Manufacturing
Control Systems NV Naval Architecture & Marine
Electrical & Computer NU Nuclear
Environmental ST Structural *
Fire Protection PT Petroleum
Industrial

* An engineer that has passed the Structural | exam is listed as a Civil Engineer. An
engineer that has passed both the Structural | and Il exams is listed as Structural (ST) and a

Civil (CE) Engineer.


https://lola.lapels.com

LOUISIANA PROFESSIONAL ENGINEERING AND LAND SURVEYING BOARD
Asof 3/8/2022 the Louisiana Professional Engineering and Land Surveying Board (LAPELS)

has the following information on file:

Ms. Alice E. Stark
524 ElImwood Park Boulevard, Suite 170
New Orleans, Louisiana 70123

1
P LOUISIANA PROFESSIONAL
7 TN ENGINEERING & LAND SURVEYING BOARD

(LAPELS)
9643 Brookline Avenue, Suite 121

Baton Rouge, LA 70809
Phone (225) 925-6291
www.lapels.com

i Ms. Alice E. Stark E
| License/Certificate Type - Number Expiration Date |
' | PE.0044481 09/30/2022 |
E status: Active E

FoldHere @ > =—F======—===—=—=——-—-—-—-—-—-—-—-—-—- - - - - m == m—————t"F

Please be advised that your license must be in “Active” status in order
for you to (a) provide or offer to provide engineering or land surveying

” o«

i 1
1 1
1 1
1 1
1 1
I | services in Louisiana or (b) use the words “engineer”, “engineering”, 1
: “land surveyor”, “land surveying” or any modification or derivative :
1 | thereof in your name or in connection with your business or activities 1
: in Louisiana. Licensees whose licenses are in “Retired”, “Inactive”, or :
| | “Expired” status are prohibited from engaging in the activities 1
1 | described above in items (a) and (b). 1
1 1
1 ) ) » . . 1
1 | LAR.S.37:689 requires firms practicing or offering to practice 1
1 1
1 1
1 1
1 1
1 1
1 1

engineering or land surveying in the state of Louisiana to be licensed
by the Board prior to offering such services.

Print and keep the following information for your record or verification. The pocket card may also be printed on card stock or
laminated to keep with you as license/certificate verification.

Disclaimer

All information provided by LAPELS on this web page, and on its other web pages and internet sites, is made available to provide
immediate access for the convenience of interested persons. While LAPELS believes the information to be reliable, human or
mechanical error remains a possibility, as does delay in the posting or updating of information. Therefore, LAPELS makes no
guarantee as to the accuracy, completeness, timeliness, currency, or correct sequencing of the information. Neither LAPELS, nor any
of the sources of the information, shall be responsible for any errors or omissions, or for the use or results obtained from the use of
this information. Other specific cautionary notices may be included on other web pages maintained by LAPELS.

9643 Brookline Avenue, Suite 121 « Baton Rouge, Louisiana 70809-1433 ¢ (225) 925-6291 « Fax (225) 925-6292 « www.lapels.com



If you need to make changes to your contact information, please choose one of the following options below:

Contact update for Individuals and Firms

AG
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cs
EE
EV
FP
IE

License/Certificate Types:

EF = Engineering Firm VF = Land Surveying Firm
CPD = Continuing Professional Development Sponsor/Provider

*PE = Professional Engineer *PLS = Professional Land Surveyor
*El = Engineer Intern *LSI = Land Surveyor Intern

*PE Discipline Codes

Agricultural ME Mechanical
Architectural Ml Mining or Mineral
Chemical MT Metallurgical
Civil MU Manufacturing
Control Systems NV Naval Architecture & Marine
Electrical & Computer NU Nuclear
Environmental ST Structural *
Fire Protection PT Petroleum
Industrial

* An engineer that has passed the Structural | exam is listed as a Civil Engineer. An
engineer that has passed both the Structural | and Il exams is listed as Structural (ST) and a

Civil (CE) Engineer.


https://lola.lapels.com

LOUISIANA PROFESSIONAL ENGINEERING AND LAND SURVEYING BOARD
Asof 3/8/2022 the Louisiana Professional Engineering and Land Surveying Board (LAPELS)

has the following information on file:

Ms. Anjelica Maria Moran
2536 Somerset Drive
New Orleans, Louisiana 70131

1
P LOUISIANA PROFESSIONAL
/SO LOON \ ENGINEERING & LAND SURVEYING BOARD

(LAPELS)

9643 Brookline Avenue, Suite 121
Baton Rouge, LA 70809

Phone (225) 925-6291
www.lapels.com

License/Certificate Type - Number Expiration Date

EI.0033229 09/30/2023
status: Active
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Please be advised that your license must be in “Active” status in order
for you to (a) provide or offer to provide engineering or land surveying

' Ms. Anjelica Maria Moran '

” o«

i 1
1 1
1 1
1 1
1 1
I | services in Louisiana or (b) use the words “engineer”, “engineering”, 1
: “land surveyor”, “land surveying” or any modification or derivative :
1 | thereof in your name or in connection with your business or activities 1
: in Louisiana. Licensees whose licenses are in “Retired”, “Inactive”, or :
| | “Expired” status are prohibited from engaging in the activities 1
1 | described above in items (a) and (b). 1
1 1
1 ) ) » . . 1
1 | LAR.S.37:689 requires firms practicing or offering to practice 1
1 1
1 1
1 1
1 1
1 1
1 1

engineering or land surveying in the state of Louisiana to be licensed
by the Board prior to offering such services.

Print and keep the following information for your record or verification. The pocket card may also be printed on card stock or
laminated to keep with you as license/certificate verification.

Disclaimer

All information provided by LAPELS on this web page, and on its other web pages and internet sites, is made available to provide
immediate access for the convenience of interested persons. While LAPELS believes the information to be reliable, human or
mechanical error remains a possibility, as does delay in the posting or updating of information. Therefore, LAPELS makes no
guarantee as to the accuracy, completeness, timeliness, currency, or correct sequencing of the information. Neither LAPELS, nor any
of the sources of the information, shall be responsible for any errors or omissions, or for the use or results obtained from the use of
this information. Other specific cautionary notices may be included on other web pages maintained by LAPELS.

9643 Brookline Avenue, Suite 121 « Baton Rouge, Louisiana 70809-1433 ¢ (225) 925-6291 « Fax (225) 925-6292 « www.lapels.com



If you need to make changes to your contact information, please choose one of the following options below:

Contact update for Individuals and Firms

AG
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License/Certificate Types:

EF = Engineering Firm VF = Land Surveying Firm
CPD = Continuing Professional Development Sponsor/Provider

*PE = Professional Engineer *PLS = Professional Land Surveyor
*El = Engineer Intern *LSI = Land Surveyor Intern

*PE Discipline Codes

Agricultural ME Mechanical
Architectural Ml Mining or Mineral
Chemical MT Metallurgical
Civil MU Manufacturing
Control Systems NV Naval Architecture & Marine
Electrical & Computer NU Nuclear
Environmental ST Structural *
Fire Protection PT Petroleum
Industrial

* An engineer that has passed the Structural | exam is listed as a Civil Engineer. An
engineer that has passed both the Structural | and Il exams is listed as Structural (ST) and a

Civil (CE) Engineer.


https://lola.lapels.com
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	A Project Name and Advertisement Resolution Number: SOQ 22-013 - Routine Engineering Services for Water Projects
Jefferson Parish Government
	B Firm Name  Address where Project work will be performed: 
M & E Consulting, Inc.
1304 Bertrand Drive, Ste F7
Lafayette, Louisiana 70506
	C Name title and contact information of Principal as defined in Section 2926 of the Jefferson Parish Code of Ordinances who is a registered licensed architect professional engineer or surveyor in the State of Louisiana: 
Scotty J. Baudoin
1304 Bertrand Drive, Ste F7
Lafayette, Louisiana 70506
Email:  scotty@meconsulting.com
Phone:  337.234.7474 ext 124
	D Name and contact information of employee who is a registered and licensed architect professional engineer or surveyor in the State of Louisiana in the applicable discipline A subcontractor may be substituted here only if the advertised Project requires more than one discipline: David Carroll
1304 Bertrand Drive, Ste F7
Lafayette, Louisiana 70506
Email:  david@meconsulting.com
Phone:  337.234.7474 ext 109
	Administrative: 4
	Estimators: 
	Specification Writers: 
	Architects Licensed: 
	Geologists: 
	Structural Engineers: 
	Chemical Engineers: 
	Geotechnical Engineers: 
	Graduate Engineers: 
	Civil Engineers: 
	Interior Designers: 
	Project Managers: 
	Construction Inspectors: 
	Landscape Architects: 
	Clerical: 
	Ecologists: 
	Land Surveyor: 
	GrantFunding Specialist: 
	Electrical Engineers: 2
	Mechanical Engineers: 2
	Sanitary Engineers: 
	Engineer Intern: 11
	Environmental Engineers: 
	Professional Land Surveyors: 
	TOTAL: 19
	Check Box1: Off
	Check Box8: Yes
	1: N/A
	2: 
	Name  Address: N/A
	Specialty1: 
	Worked with Firm Before Yes or No1: 
	Specialty2: 
	Worked with Firm Before Yes or No2: 
	Specialty3: 
	Worked with Firm Before Yes or No3: 
	J Please specify the total number of support personnel that may assist in the completion of this Project: 
	Text2: 
	Text3: 
	Check Box9: Off
	Check Box10: Off
	Name  TitleRow1: Scotty J. Baudoin, P.E. - Principal
	Project AssignmentRow1: Electrical Project Designer - Engineer
	Name of Firm with which associatedRow1: M & E Consulting, Inc.
	Years experience with this FirmRow1: 25 years
	Education DegreesYearSpecializationRow1: Bachelor of Science/1987/Electrical Engineering - Power Option

	Active registration Year first registereddisciplineRow1: LA License #24710/1992/Professional Engineer
	Other experience and qualifications relevant to the proposed ProjectRow1: Mr. Baudoin coordinates all aspects of electrical design from project origination, through design, supervision and construction completion. He is familiar with the various systems related to water, waste water and street lighting.  He has extensive experience in designing these systems for multiple municipalities and districts.  
	Name  TitleRow1_2: David P. Carroll, P.E. 
	Project AssignmentRow1_2: Electrical Project Designer - Engineer
	Name of Firm with which associatedRow1_2: M & E Consulting, Inc.
	Years experience with this FirmRow1_2: 15 years
	Education DegreesYearSpecializationRow1_2: Bachelor of Science - Electrical Engineering - 2009
	Active registration Year first registereddisciplineRow1_2: LA License #41691 - 2017 - Professional Engineer
	Other experience and qualifications relevant to the proposed ProjectRow1_2: 
As Electrical Designer, David P. Carroll has designed electrical systems including lighting, power, emergency power, fire alarm, mass notification, surveillance, security, access control, data cabling, intercom, paging and video cabling.  David has been employed with M & E Consulting since 2007.  Since graduation, in 2009, his duties have included electrical systems design for commercial and institutional construction in both new and retrofit applications.    

David’s qualifications include experience in construction observation and shop drawing review to verify the work is conforming to contract documents. David is thorough in his coordination of design with architectural, mechanical and other systems.  David has also been trained and received certification in AutoCAD Revit training.  He is knowledgeable in record keeping from design, to specifications, through construction and with record documents.
	Name  TitleRow1_3: Connor Goss, E.L.
	Project AssignmentRow1_3: Electrical Project Designer 
	Name of Firm with which associatedRow1_3: M & E Consulting, Inc.
	Years experience with this FirmRow1_3: 6 years
	Education DegreesYearSpecializationRow1_3: Bachelor of Science/2017/Electrical and Computer Engineering
	Active registration Year first registereddisciplineRow1_3: 2020/Engineer Intern/# 34689
	Other experience and qualifications relevant to the proposed ProjectRow1_3: Connor has experience in the electrical commercial industry which includes designing lighting (general lighting, task lighting, and emergency applications), power (distribution systems, emergency back-up systems, generator power, UPS power, and hospital distributions systems), water, waste water treatment plants, fire alarms, communications, surveillance, security, access control, and public address. Commercial projects (both new and existing retrofit) include:  hospitals, schools, universities, hotels, medical office buildings, office buildings, commercial stores, etc.
	Name  TitleRow1_4: 
	Project AssignmentRow1_4: 
	Name of Firm with which associatedRow1_4: 
	Years experience with this FirmRow1_4: 
	Education DegreesYearSpecializationRow1_4: 
	Active registration Year first registereddisciplineRow1_4: 
	Other experience and qualifications relevant to the proposed ProjectRow1_4: 
	Name  TitleRow1_5: 
	Project AssignmentRow1_5: 
	Name of Firm with which associatedRow1_5: 
	Years experience with this FirmRow1_5: 
	Education DegreesYearSpecializationRow1_5: 
	Active registration Year first registereddisciplineRow1_5: 
	Other experience and qualifications relevant to the proposed ProjectRow1_5: 
	Project Name Location and Owners contact informationRow1: Carencro WTP Andre St.
Carencro LA
City of Carencro, 337-896-8481
	Nature of Firms ResponsibilityRow1: Design electrical power and controls 
	Completion Date Actual or estimatedRow1:  04/2011
	Entire ProjectRow1: $4,031,000.00 
	Work for which Firm was ResponsibleRow1:  $528,294.05
	Project Name Location and Owners contact informationRow1_2: Carencro WTP Hector Connelly
Carencro LA
City of Carencro, 337-896-8481
	Nature of Firms ResponsibilityRow1_2: Design electrical power and controls.  Design mechanical systems for buildings.
	Completion Date Actual or estimatedRow1_2: 2022
	Entire ProjectRow1_2: $5,073,000.00
	Work for which Firm was ResponsibleRow1_2: $812,010.00
	Project Name Location and Owners contact informationRow1_3: Rayne WTP Upgrades
Rayne LA
(337) 334-6631
	Nature of Firms ResponsibilityRow1_3: Design electrical power and controls
	Completion Date Actual or estimatedRow1_3: 05/2022
	Entire ProjectRow1_3: $541,993.00
	Work for which Firm was ResponsibleRow1_3: $541,993.00
	Project Name Location and Owners contact informationRow1_4: Youngsville Water Well
Town of Youngsville 
(337) 856-4181
	Nature of Firms ResponsibilityRow1_4: Design electrical power and controls
	Completion Date Actual or estimatedRow1_4: 2023
	Entire ProjectRow1_4: this is the current project with domingue and Szabo
	Work for which Firm was ResponsibleRow1_4: $145,507.00
	Project Name Location and Owners contact informationRow1_5: Town of Youngsville Water Well
Town of Youngsville 
(337) 856-4181
	Nature of Firms ResponsibilityRow1_5: Design electrical power and controls
	Completion Date Actual or estimatedRow1_5: this project was with domingue and szabo
	Entire ProjectRow1_5: 
	Work for which Firm was ResponsibleRow1_5: $154,000.00
	Project Name Location and Owners contact informationRow1_6: Tangipahoa Water District - Kentwood Water Well and Ground Storage Tank
Hammond LA
(985) 345-6457 
	Nature of Firms ResponsibilityRow1_6: Design electrical power and controls
	Completion Date Actual or estimatedRow1_6:  this project was with spangler
	Entire ProjectRow1_6: 
	Work for which Firm was ResponsibleRow1_6: $150,000.00
	Project Name Location and Owners contact informationRow1_7: Tangi Water Well & Tank Fairhope Hammond
Tangipahoa Water District
(985) 345-6457 

	Nature of Firms ResponsibilityRow1_7: Design electrical power and controls
	Completion Date Actual or estimatedRow1_7: this project is with spangler
	Entire ProjectRow1_7: 
	Work for which Firm was ResponsibleRow1_7: $200,000.00
	Project Name Location and Owners contact informationRow1_8: Commission Blvd Water Treatment Plant
Lafayette, LA
City of Lafayette
(337) 291-8280
	Nature of Firms ResponsibilityRow1_8: Design electrical and Controls
	Completion Date Actual or estimatedRow1_8: this project is with Domingue Szabo
	Entire ProjectRow1_8: 
	Work for which Firm was ResponsibleRow1_8: $2,223,700.00
	Project Name Location and Owners contact informationRow1_9: Youngsville Water Storage Tank
Town of Youngsville 
(337) 856-4181
	Nature of Firms ResponsibilityRow1_9: Design electrical power and controls
	Completion Date Actual or estimatedRow1_9: 06/2016
	Entire ProjectRow1_9: 
	Work for which Firm was ResponsibleRow1_9: $868,000.00
	Project Name Location and Owners contact informationRow1_10: Independence New Elev Water Tank Contract A
Independence, LA

	Nature of Firms ResponsibilityRow1_10: Design electrical power and controls
	Completion Date Actual or estimatedRow1_10: 11/2015
	Entire ProjectRow1_10: 
	Work for which Firm was ResponsibleRow1_10: $20,000.00
	Defendant1: 
	StatusResult of Case1: 
	Defendant2: 
	StatusResult of Case2: 
	Defendant3: 
	StatusResult of Case3: 
	Defendant4: 
	StatusResult of Case4: 
	N Use this space to provide any additional information or description of resources supporting Firms qualifications for the proposed projectRow1: 
	Print Name: Scotty J. Baudoin
	Title: Principal
	Date: 3/8/2022
	Text4: N/A
	Text5: 
	Text6: 
	Text7: 


