

BID REJECTION FORM

Bid number: 50-00126513

Vendor Name: Hellas Construction, Inc


Reasons for

Rejection: Bid rejected because bidder provided a total base bid amount
but did not provide unit prices on the Louisiana Uniform Public
Work Bid Form, Unit Price Form. Unit prices were left blank.

REVIEWED BY:

Buyer Name: Melissa Ovalle

Date: 7/29/19

Chief Buyer: 

Date: 8/1/19

LOUISIANA UNIFORM PUBLIC WORK BID FORM

TO: Jefferson Parish Purchasing
200 Derbigny Street, Suite 4400
Gretna, LA 70053

BID FOR: Martin Luther King Playground Track
A/E Project No. 20-1755
Proposal No. 50-00126513

The undersigned bidder hereby declares and represents that she/he; a) has carefully examined and understands the Bidding Documents, b) has not received, relied on, or based his bid on any verbal instructions contrary to the Bidding Documents or any addenda, c) has personally inspected and is familiar with the project site, and hereby proposes to provide all labor, materials, tools, appliances and facilities as required to perform, in a workmanlike manner, all work and services for the construction and completion of the referenced project, all in strict accordance with the Bidding Documents prepared by: Meyer Engineers, Ltd. and dated: April 4, 2019.

Bidders must acknowledge all addenda. The Bidder acknowledges receipt of the following **ADDENDA**: (Enter the number the Designer has assigned to each of the addenda that the Bidder is acknowledging) Addendum # 1 7.8. 19, Addendum # 2 7. 1 1. 19

TOTAL BASE BID: For all work required by the Bidding Documents (including any and all unit prices designated "Base Bid" * but not alternates) the sum of:

Seven hundred seventy-four thousand two hundred and zero cents Dollars (\$ 774,200.00)

ALTERNATES: For any and all work required by the Bidding Documents for Alternates including any and all unit prices designated as alternates in the unit price description.

Alternate No. 1 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:

N/A Dollars (\$)

Alternate No. 2 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:

N/A Dollars (\$)

Alternate No. 3 (Owner to provide description of alternate and state whether add or deduct) for the lump sum of:

N/A Dollars (\$)

NAME OF BIDDER: Hellas Construction, Inc

ADDRESS OF BIDDER: 12710 Research Boulevard, Suite 240, Austin, TX 78759

LOUISIANA CONTRACTOR'S LICENSE NUMBER: 42197

Name OF AUTHORIZED SIGNATORY OF BIDDER: Tommy McDougal

TITLE OF AUTHORIZED SIGNATORY OF BIDDER: VP of Estimating

SIGNATURE OF AUTHORIZED SIGNATORY OF BIDDER **: 

DATE: 7.24.2019

THE FOLLOWING ITEMS ARE TO BE INCLUDED WITH THE SUBMISSION OF THIS LOUISIANA UNIFORM PUBLIC WORK BID FORM:

* The Unit Price Form shall be used if the contract includes unit prices. Otherwise it is not required and need not be included with the form. The number of unit prices that may be included is not limited and additional sheets may be included if needed.

** A CORPORATE RESOLUTION OR WRITTEN EVIDENCE of the authority of the person signing the bid for the public Work as prescribed by LA R.S. 38:2212(B)(5).

BID SECURITY in the form of a bid bond, certified check or cashier's check as prescribed by LA RS 38:2218.(A) attached to and made a part of this bid.

LOUISIANA UNIFORM PUBLIC WORK BID FORM
UNIT PRICE FORM

TO: Jefferson Parish Purchasing
200 Derbigny Street, Suite 4400
Gretna, LA 70053

BID FOR: Martin Luther King Playground Track
A/E Project No. 20-1755
Proposal No. 50-00126513

UNIT PRICES: This form shall be used for any and all work required by the Bidding Documents and described as unit prices. Amounts shall be stated in figures and only in figures.

DESCRIPTION:	<input checked="" type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ____ Labor, Materials and Equipment necessary to complete job as per the specifications			
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION (<i>Quantity times Unit Price</i>)
1	1	Lump sum		Included in the Base Bid

DESCRIPTION:	<input checked="" type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ____ Cost to contractor to list Jefferson Parish as an additional insured on Contractor's General Liability Insurance			
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION (<i>Quantity times Unit Price</i>)
2	1	ONLY		Included in the Base Bid (Section G)

DESCRIPTION:	<input checked="" type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ____ Cost to contractor to list Jefferson Parish as an additional insured on Contractor's Automotive Insurance			
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION (<i>Quantity times Unit Price</i>)
3	1	ONLY		Included in the Base Bid (Section G)

DESCRIPTION:	<input checked="" type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ____ Cost to contractor to list Jefferson Parish as named insured on Builder's Risk Insurance Policy			
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION (<i>Quantity times Unit Price</i>)
4	1	ONLY		Included in the Base Bid (Section G)

DESCRIPTION:	<input checked="" type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ____ Cost of Contractor's Owners Protection Liability Insurance policy			
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION (<i>Quantity times Unit Price</i>)
5	1	ONLY		Included in the Base Bid (Section G)

DESCRIPTION:	<input type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ____			
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION (<i>Quantity times Unit Price</i>)


DESCRIPTION:	<input type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ____			
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION (<i>Quantity times Unit Price</i>)

DESCRIPTION:	<input type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ____			
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION (<i>Quantity times Unit Price</i>)

DESCRIPTION:	<input type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ____			
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION (<i>Quantity times Unit Price</i>)

DESCRIPTION:	<input type="checkbox"/> Base Bid or <input type="checkbox"/> Alt.# ____			
REF. NO.	QUANTITY:	UNIT OF MEASURE:	UNIT PRICE	UNIT PRICE EXTENSION (<i>Quantity times Unit Price</i>)

Wording for "DESCRIPTION" is to be provided by the Owner
All quantities are estimated. The contractor will be paid upon actual quantities as verified by Owner.



Request for:

Jefferson Parish Council



Bid No: 50-00126513 Martin Luther King Playground Track


Submittal Date: July 11, 2019

**Submittal Place: West Bank Purchasing Department Suite 4400,
Jefferson Parish Government Building, 200 Derbigny Street,
Gretna, Louisiana 70053**

Hellas Construction, Inc License No.: 42197

Hellas Construction, Inc.
12710 Research Blvd., Suite 240
Austin, TX 78759

Office: (512) 250-2910
Fax: (512) 250-1960
www.hellasconstruction.com



Request for:

Jefferson Parish Council



Bid No: 50-00126513 Martin Luther King Playground Track

Submittal Date: July 11, 2019

**Submittal Place: West Bank Purchasing Department Suite 4400,
Jefferson Parish Government Building, 200 Derbigny Street,
Gretna, Louisiana 70053**

Hellas Construction, Inc License No.: 42197

Hellas Construction, Inc.
12710 Research Blvd., Suite 240
Austin, TX 78759

Office: (512) 250-2910
Fax: (512) 250-1960
www.hellasconstruction.com



July 5, 2019

Jefferson Parish Council

Bid No.: 50-00126513 –Martin Luther King Playground Track, A/E

West Bank Purchasing Department Suite 400 – Jefferson Parish General Government Building
200 Derbigny Street, Gretna, LA 70053

Re: Hellas Construction, Inc.'s Bid Proposal:

Jefferson Parish Government- Martin Luther King Playground Track, A/E

Bid Opening: July 11, 2019, 2:00 PM CM

Jefferson Parish Council:

Hellas Construction, Inc. is pleased to provide its bid for Jefferson Parish Council- Martin Luther King Playground Track, bidding on bidding on July 11, 2019, 2:00 PM.

We are very excited for the opportunity to work with you and your team on the successful development and completion of this project for the enjoyment of your students and citizens in your community. Our mission is to satisfy and serve your community with integrity, quality design, quality materials, superior construction and on-time delivery. We can accomplish this mission by offering a Turn Key Solution. Hellas has the unique ability to provide complete project services that include not only the design and construction but also the quality-controlled manufacturing of the synthetic sports surfaces in our U.S. based manufacturing facilities.

Also, please consider the following:

- Hellas is a member of the American Sports Builders Association.
- Hellas has on staff individuals with American Sports Builders Association Certified in the building of Synthetic Tracks.
- Hellas manufactures and installs its own products with its own employee forces (not subcontractors) which allows us to tailor your surface to your needs and specifications while maintaining complete quality control from start to finish.

Our experienced and dedicated team of experts will collaborate closely with you on installing the highest quality synthetic running track on the market today. Hellas is committed to safety, quality, and customer satisfaction.

Thank you for the opportunity to provide you with a world-class synthetic running track system.

Sincerely,

A handwritten signature in blue ink, appearing to read "Tommy McDougal", is written over the typed name and title. The signature is stylized and fluid.

Tommy McDougal
Vice President of Estimating


CORPORATE RESOLUTION

WHEREAS, the Corporation desires to grant signing and authority to certain person(s) described hereunder.

RESOLVED, that the Board of Directors is hereby authorized and approved to grant signing and authority to conduct business to any one of the following person(s): Tommy McDougal, Vice-Estimating. The foregoing signing and authority granted shall include, but shall not be limited to, the execution of Deeds, powers of attorney, transfers, assignments, contracts, obligations, certificates, and other instruments of whatever nature entered into by this Corporation.

The undersigned hereby certifies that he/she is the duly elected and qualified Secretary and the custodian of the books and records and seal of Hellas Construction, Inc., a corporation duly formed pursuant to the laws of the state of Texas and that the foregoing is a true record of a resolution duly adopted at a meeting of the Board of Directors and that said meeting was held in accordance with state law and the Bylaws of the above-named Corporation on November 1, 2018, and that said resolution is now in full force and effect without modification or rescission.

IN WITNESS WHEREOF, I have executed my name as Secretary and have hereunto affixed the corporate seal of the above-named Corporation this 1st day of October, 2018.



Frank Petrini

Secretary



Table Of Contents

Jefferson Parish Council

- 1. Proposal and Required Forms**
 - A. Louisiana Uniform Public Work Bid Form
 - B. Louisiana Uniform Public Work Bid Form Unit Price Form
 - C. Big Bond
 - D. Affidavit (Public Works Bid)
 - E. Corporate Resolution
 - F. Construction License
 - G. Insurance
 - H. Texas Preference
- 2. Tax Information**
 - I. W-9 Form (Expired) & Tax Identification
- 3. Proposed Track Product**
 - J. EpiQ Tracks Q3000
 - K. Epic Q3000 Product specifications
 - L. Warranty & Maintenance Information
- 4. Minimum Requirements**
 - M. American Sports Builders Association
 - N. Key Personnel (with resumes)
 - O. Maintenance Information
- 5. Hellas Construction, Inc. Qualifications**
 - P. Who We Are
 - Q. Safety First

epiQ TRACKS™

Public Works Bid Affidavit Instructions

- **Affidavit is supplied as a courtesy to Affiants, but it is the responsibility of the affiant to insure the affidavit they submit to Jefferson Parish complies, in both form and content, with federal, state and parish laws.**
- **Affidavit must be signed by an authorized representative of the entity or the affidavit will not be accepted.**
- **Affidavit must be notarized or the affidavit will not be accepted.**
- **Notary must sign name, print name, and include bar/notary number, or the affidavit will not be accepted.**
- **Affiant MUST select either A or B when required or the affidavit will not be accepted.**
- **Affiants who select choice A must include an attachment or the affidavit will not be accepted.**
- **If both choice A and B are selected, the affidavit will not be accepted.**
- **Affidavit marked N/A will not be accepted.**
- **It is the responsibility of the Affiant to submit a new affidavit if any additional campaign contributions are made after the affidavit is executed but prior to the time the council acts on the matter.**

Instruction sheet may be omitted when submitting the affidavit

Public Works Bid

AFFIDAVIT

STATE OF Texas

PARISH/COUNTY OF Travis

BEFORE ME, the undersigned authority, personally came and appeared: _____
Tommy McDougal, (Affiant) who after being by me duly sworn, deposed and said that
he/she is the fully authorized representative of Hellas Construction, Inc (Entity),
the party who submitted a bid in response to Bid Number 50-00126513, to the Parish of
Jefferson.

Affiant further said:

Campaign Contribution Disclosures

(Choose A or B, if option A is indicated please include the required attachment):

Choice A _____

Attached hereto is a list of all campaign contributions, including the date and amount of each contribution, made to current or former elected officials of the Parish of Jefferson by Entity, Affiant, and/or officers, directors and owners, including employees, owning 25% or more of the Entity during the two-year period immediately preceding the date of this affidavit or the current term of the elected official, whichever is greater. Further, Entity, Affiant, and/or Entity Owners have not made any contributions to or in support of current or former members of the Jefferson Parish Council or the Jefferson Parish President through or in the name of another person or legal entity, either directly or indirectly.

Choice B X

there are **NO** campaign contributions made which would require disclosure under Choice A of this section.

Affiant further said:

Debt Disclosures

(Choose A or B, if option A is indicated please include the required attachment):

Choice A _____ Attached hereto is a list of all debts owed by the affiant to any elected or appointed official of the Parish of Jefferson, and any and all debts owed by any elected or appointed official of the parish to the Affiant.

Choice B X _____ There are **NO** debts which would require disclosure under Choice A of this section.

Affiant further said:

That Affiant has employed no person, corporation, firm, association, or other organization, either directly or indirectly, to secure the public contract under which he received payment, other than persons regularly employed by the Affiant whose services in connection with the construction, alteration or demolition of the public building or project or in securing the public contract were in the regular course of their duties for Affiant; and

That no part of the contract price received by Affiant was paid or will be paid to any person, corporation, firm, association, or other organization for soliciting the contract, other than the payment of their normal compensation to persons regularly employed by the Affiant whose services in connection with the construction, alteration or demolition of the public building or project were in the regular course of their duties for Affiant.

Affiant further said:

Affiant personally has not been convicted of, nor has he/she entered into a plea of guilty or nolo contendere to any of the crimes or equivalent federal crimes listed below. No individual partner, incorporator, director, manager, officer, organizer, or member, who has a minimum of a ten percent ownership in the Bidding Entity, has been convicted of, or has entered a plea of guilty or nolo contendere to any of the crimes or equivalent federal crimes listed below. A conviction of or plea of guilty or nolo contendere to the following state crimes or equivalent federal crimes shall permanently bar any person or the bidding entity from bidding on public projects:

- (a) Public bribery (R.S. 14:118)
- (b) Corrupt influencing (R.S. 14:120)
- (c) Extortion (R.S. 14:66)
- (d) Money laundering (R.S. 14:230)

A conviction of or plea of guilty or nolo contendere to the following state crimes or equivalent federal crimes shall bar any person or the bidding entity from bidding on public projects for a period of five years from the date of conviction or from the date of the entrance of the plea of guilty or nolo contendere:


- (a) Theft (R.S. 14:67)
- (b) Identity Theft (R.S. 14:67, 16)
- (c) Theft of a business record (R.S. 14:67.20)
- (d) False accounting (R.S. 14:70)
- (e) Issuing worthless checks (R.S. 14:71)
- (f) Bank fraud (R.S. 14:71.1)
- (g) Forgery (R.S. 14:72)
- (h) Contractors; misapplication of payments (R.S. 14:202)
- (i) Malfeasance in office (R.S. 14:134)

The five-year prohibition provided for in this section shall apply only if the crime was committed during the solicitation or execution of a contract or bid awarded pursuant to these provisions. If evidence is submitted substantiating that a false attestation has been made and the project must be readvertised or the contract cancelled, the awarded entity making the false attestation shall be responsible to the public entity for the costs of rebidding, additional costs due to increased costs of bids and any and all delay costs due to the rebid or cancellation of this project.

[The remainder of this page is intentionally left blank.]

Affiant further said:

- (1) Entity is registered and participates in a status verification system to verify that all employees in the State of Louisiana are legal citizens of the United States or are legal aliens.
- (2) Entity shall continue, during the term of the contract, to utilize a status verification system to verify the legal status of all new employees in the State of Louisiana.
- (3) Entity shall require all subcontractors to submit to the Entity a sworn affidavit verifying compliance with statements (1) and (2).



Signature of Affiant

Tommy McDougal, VP of Estimating

Printed Name of Affiant

SWORN AND SUBSCRIBED TO BEFORE ME


ON THE 9 DAY OF July, 2019.


Notary Public

Kate Penshorn
Printed Name of Notary

131540420
Notary/Bar Roll Number

My commission expires 4/23/22.



CORPORATE RESOLUTION

EXCERPT FROM MINUTES OF MEETING OF THE BOARD OF DIRECTORS OF
Hellas Construction, Inc
INCORPORATED.

AT THE MEETING OF DIRECTORS OF Hellas Construction, Inc
INCORPORATED, DULY NOTICED AND HELD ON 7/8/19,
A QUORUM BEING THERE PRESENT, ON MOTION DULY MADE AND SECONDED. IT
WAS:

RESOLVED THAT Tommy McDougal, BE AND IS HEREBY
APPOINTED, CONSTITUTED AND DESIGNATED AS AGENT AND ATTORNEY-IN-
FACT OF THE CORPORATION WITH FULL POWER AND AUTHORITY TO ACT ON
BEHALF OF THIS CORPORATION IN ALL NEGOTIATIONS, BIDDING, CONCERNS
AND TRANSACTIONS WITH THE PARISH OF JEFFERSON OR ANY OF ITS AGENCIES,
DEPARTMENTS, EMPLOYEES OR AGENTS, INCLUDING BUT NOT LIMITED TO, THE
EXECUTION OF ALL BIDS, PAPERS, DOCUMENTS, AFFIDAVITS, BONDS, SURETIES,
CONTRACTS AND ACTS AND TO RECEIVE ALL PURCHASE ORDERS AND NOTICES
ISSUED PURSUANT TO THE PROVISIONS OF ANY SUCH BID OR CONTRACT, THIS
CORPORATION HEREBY RATIFYING, APPROVING, CONFIRMING, AND ACCEPTING
EACH AND EVERY SUCH ACT PERFORMED BY SAID AGENT AND ATTORNEY-IN-
FACT.

I HEREBY CERTIFY THE FOREGOING TO BE
A TRUE AND CORRECT COPY OF AN
EXCERPT OF THE MINUTES OF THE ABOVE
DATED MEETING OF THE BOARD OF
DIRECTORS OF SAID CORPORATION, AND
THE SAME HAS NOT BEEN REVOKED OR
RESCINDED.



SECRETARY-TREASURER Frank Petrini

7/9/2019

DATE




State Licensing Board for Contractors

This is to Certify that:

HELLAS CONSTRUCTION, INC.
12710 Research Boulevard, Suite 240
Austin, TX 78759

is duly licensed and entitled to practice the following classifications

BUILDING CONSTRUCTION; SPECIALTY: RECREATION & SPORTING FACILITIES & GOLF COURSES



November 18, 2020

Expiration Date:

42197

License No:

Witness our hand and seal of the Board dated,
Baton Rouge, LA 19th day of November 2017

Michael S. McCall

Director

Lee M. McCall

Chairman

Andy Dumas

Treasurer

This License Is Not Transferrable



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)
06/03/2019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Holmes Murphy & Associates 12712 Park Central Dr., Suite 100 Dallas, TX 75251 Greg Stitts	1-214-363-4433	CONTACT NAME: Jessica Potts PHONE (A/C, No, Ext): 469-872-8032 E-MAIL: jpotts@holmesmurphy.com ADDRESS:	FAX (A/C, No):
INSURED Hellas Construction, Inc. 12710 Research Blvd, Suite 240 Austin, TX 78759		INSURER(S) AFFORDING COVERAGE INSURER A: OLD REPUBLIC GEN INS CORP 24139 INSURER B: ASPEN AMER INS CO 43460 INSURER C: TEXAS MUT INS CO 22945 INSURER D: ARGONAUT INS CO 19801 INSURER E: Hudson Excess Insurance Company 14484 INSURER F: UNDERWRITERS AT LLOYDS 32727	

COVERAGES

CERTIFICATE NUMBER: 56333550

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSR	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	GENERAL LIABILITY <input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC			A6CG11991802	03/05/19	03/05/20	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 300,000 MED EXP (Any one person) \$ 10,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000 \$
A	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> ALL OWNED AUTOS <input type="checkbox"/> HIRED AUTOS <input type="checkbox"/> SCHEDULED AUTOS <input type="checkbox"/> NON-OWNED AUTOS			A6CA11991802	03/05/19	03/05/20	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$ \$
B	<input checked="" type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> EXCESS LIAB <input type="checkbox"/> DED <input checked="" type="checkbox"/> RETENTION \$ 10,000			CX005EE19	03/05/19	03/05/20	EACH OCCURRENCE \$ 10,000,000 AGGREGATE \$ 10,000,000 \$
C	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY			0001283920	03/05/19	03/05/20	<input checked="" type="checkbox"/> WC STATU-TORY LIMITS <input type="checkbox"/> OTH-ER
D	ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y/N <input checked="" type="checkbox"/> N	N/A	928248398604	03/05/19	03/05/20	E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000
E	Warranty Coverage			HFF100106-1801	03/01/18	03/01/20	Each Warranty 1,000,000
F	Pollution/Professional			CPP1001119	03/05/19	03/05/20	Claim/Agg 2,000,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule, If more space is required)

See Supplement.

CERTIFICATE HOLDER

The City of Margate

780 Margate Blvd.

Margate, FL 33063

USA

CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

© 1988-2014 ACORD CORPORATION. All rights reserved.

ACORD 25 (2014/01)

jpottstx

56333550

The ACORD name and logo are registered marks of ACORD

SUPPLEMENT TO CERTIFICATE OF INSURANCE

DATE
06/03/2019

NAME OF INSURED: Hellas Construction, Inc.

Certificate Holder is additional insured on General Liability and Auto Liability if required by written contract. Waiver of subrogation is provided to the Certificate Holder on the General Liability, Auto Liability and Employers Liability if required by written contract. 30 day notice of cancellation is provided to the Certificate Holder on the General Liability and Auto Liability policies if required by written contract. General Liability coverage is primary and non-contributory of other insurance. Umbrella policy is follow form of the General Liability, Auto Liability, Employers Liability and Contractual Liability.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED – OWNERS, LESSEES OR CONTRACTORS – SCHEDULED PERSON OR ORGANIZATION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) Or Organization(s)	Location(s) Of Covered Operations
THE OWNER AND CONTRACTOR, IF REQUIRED BY THE TERMS OF A WRITTEN CONTRACT THAT WAS FULLY EXECUTED PRIOR TO THE DATE OF THE "OCCURRENCE", AND ANY OTHER PERSONS OR ENTITIES SPECIFICALLY REQUIRED BY, AND IDENTIFIED BY NAME IN, THAT SAME CONTRACT.	LOCATIONS AS REQUIRED BY AN EXECUTED WRITTEN CONTRACT
Information required to complete this Schedule, if not shown above, will be shown in the Declarations.	

A. Section II – Who Is An Insured is amended to include as an additional insured the person(s) or organization(s) shown in the Schedule, but only with respect to liability for "bodily injury", "property damage" or "personal and advertising injury" caused, in whole or in part, by:

1. Your acts or omissions; or
2. The acts or omissions of those acting on your behalf;

in the performance of your ongoing operations for the additional insured(s) at the location(s) designated above.

However:

1. The insurance afforded to such additional insured only applies to the extent permitted by law; and
2. If coverage provided to the additional insured is required by a contract or agreement, the insurance afforded to such additional insured will not be broader than that which you are required by the contract or agreement to provide for such additional insured.

B. With respect to the insurance afforded to these additional Insureds, the following additional exclusions apply:

This insurance does not apply to "bodily injury" or "property damage" occurring after:

1. All work, including materials, parts or equipment furnished in connection with such work, on the project (other than service, maintenance or repairs) to be performed by or on behalf of the additional insured(s) at the location of the covered operations has been completed; or
2. That portion of "your work" out of which the injury or damage arises has been put to its intended use by any person or organization other than another contractor or subcontractor engaged in performing operations for a principal as a part of the same project.

- C. With respect to the insurance afforded to these additional insureds, the following is added to **Section III – Limits Of Insurance:**

If coverage provided to the additional insured is required by a contract or agreement, the most we will pay on behalf of the additional insured is the amount of insurance:

1. Required by the contract or agreement; or

2. Available under the applicable Limits of Insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the applicable Limits of Insurance shown in the Declarations.

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

ADDITIONAL INSURED – OWNERS, LESSEES OR CONTRACTORS – COMPLETED OPERATIONS

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Additional Insured Person(s) Or Organization(s)	Location And Description Of Completed Operations
THE OWNER AND CONTRACTOR, IF REQUIRED BY THE TERMS OF A WRITTEN CONTRACT THAT WAS FULLY EXECUTED PRIOR TO THE DATE OF THE "OCCURRENCE", AND ANY OTHER PERSONS OR ENTITIES SPECIFICALLY REQUIRED BY, AND IDENTIFIED BY NAME IN, THAT SAME CONTRACT.	LOCATIONS AS REQUIRED BY AN EXECUTED WRITTEN CONTRACT

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

A. Section II – Who Is An Insured is amended to include as an additional insured the person(s) or organization(s) shown in the Schedule, but only with respect to liability for "bodily injury" or "property damage" caused, in whole or in part, by "your work" at the location designated and described in the Schedule of this endorsement performed for that additional insured and included in the "products-completed operations hazard".

However:

1. The insurance afforded to such additional insured only applies to the extent permitted by law; and
2. If coverage provided to the additional insured is required by a contract or agreement, the insurance afforded to such additional insured will not be broader than that which you are required by the contract or agreement to provide for such additional insured.

B. With respect to the insurance afforded to these additional insureds, the following is added to Section III – Limits Of Insurance:

If coverage provided to the additional insured is required by a contract or agreement, the most we will pay on behalf of the additional insured is the amount of insurance:

1. Required by the contract or agreement; or
2. Available under the applicable Limits of Insurance shown in the Declarations;

whichever is less.

This endorsement shall not increase the applicable Limits of Insurance shown in the Declarations.

POLICY NUMBER: A6CA11991802

COMMERCIAL AUTO
CA 04 44 10 13

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

**WAIVER OF TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US (WAIVER OF SUBROGATION)**

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE FORM
BUSINESS AUTO COVERAGE FORM
MOTOR CARRIER COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modified by the endorsement.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated below.

Named Insured: Hellas Construction, Inc.

Endorsement Effective Date: 03/05/19

SCHEDULE

Name(s) Of Person(s) Or Organization(s):

Blanket as required by executed written contract

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

The Transfer Of Rights Of Recovery Against Others To Us condition does not apply to the person(s) or organization(s) shown in the Schedule, but only to the extent that subrogation is waived prior to the "accident" or the "loss" under a contract with that person or organization.

POLICY NUMBER: A6CA11991802

COMMERCIAL AUTO
CA 20 48 10 13

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

DESIGNATED INSURED FOR COVERED AUTOS LIABILITY COVERAGE

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE FORM
BUSINESS AUTO COVERAGE FORM
MOTOR CARRIER COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modified by this endorsement.

This endorsement identifies person(s) or organization(s) who are "insureds" for Covered Autos Liability Coverage under the Who Is An Insured provision of the Coverage Form. This endorsement does not alter coverage provided in the Coverage Form.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated below.

Named Insured: Hellas Construction, Inc.

Endorsement Effective Date: 03/05/19

SCHEDULE

Name Of Person(s) Or Organization(s):

Blanket as required by executed written contract

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

Each person or organization shown in the Schedule is an "insured" for Covered Autos Liability Coverage, but only to the extent that person or organization qualifies as an "insured" under the Who Is An Insured provision contained in Paragraph A.1. of Section II - Covered Autos Liability Coverage in the Business Auto and Motor Carrier Coverage Forms and Paragraph D.2. of Section I - Covered Autos Coverages of the Auto Dealers Coverage Form.

OLD REPUBLIC INSURANCE COMPANY
ADDITIONAL INSURED-PRIMARY AND NON-CONTRIBUTORY

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

THIS ENDORSEMENT MODIFIES INSURANCE PROVIDED UNDER THE FOLLOWING:

BUSINESS AUTO COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless modified by this endorsement.

This endorsement identifies person(s) or organization(s) who are "insureds" under the Who Is An Insured Provision of the Coverage Form. This endorsement does not alter coverage provided in the Coverage Form.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated below.

SCHEDULE

Name of Person(s) or Organization(s) :

Blanket as required by executed written contract

(If no entry appears above, information required to complete this endorsement will be shown in the Declarations as applicable to the endorsement.)

Each person or organization shown in the Schedule is an "insured" for Liability Coverage, but only to the extent that person or organization qualifies as an "insured" under the Who Is An Insured Provision contained in **Section II** of the Coverage Form.

If the person or organization shown in the schedule qualifies as an 'insured' for Liability Coverage, and they have coverage as a first named insured under another policy, this policy is primary to and non-contributory with that other insurance.

All other terms, conditions, and exclusions apply.

Named Insured	Hellas Construction, Inc.		
Policy Number	A6CG11991802	Endorsement No.	
Policy Period	03/05/19 to 03/05/20	Endorsement Effective Date:	03/05/19
Producer's Name:			
Producer Number:			

AUTHORIZED REPRESENTATIVE

DATE

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

PRIMARY AND NONCONTRIBUTORY – OTHER INSURANCE CONDITION

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

~~The following is added to the Other Insurance Condition and supersedes any provision to the contrary:~~

Primary And Noncontributory Insurance

~~This insurance is primary to and will not seek contribution from any other insurance available to an additional insured under your policy provided that:~~

- ~~(1) The additional insured is a Named Insured under such other insurance; and~~

- (2) You have agreed in writing in a contract or agreement that this insurance would be primary and would not seek contribution from any other insurance available to the additional insured.

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY AGAINST OTHERS TO US

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Person Or Organization: ...

Blanket as required by executed written contract

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

The following is added to Paragraph 8. **Transfer Of Rights Of Recovery Against Others To Us** of Section IV – Conditions:

We waive any right of recovery we may have against the person or organization shown in the Schedule above because of payments we make for injury or damage arising out of your ongoing operations or "your work" done under a contract with that person or organization and included in the "products-completed operations hazard". This waiver applies only to the person or organization shown in the Schedule above.

OLD REPUBLIC GENERAL INSURANCE CORPORATION

CANCELLATION OR NON-RENEWAL TO SPECIFIED PERSONS OR ORGANIZATIONS ENDORSEMENT

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

THIS ENDORSEMENT MODIFIES INSURANCE PROVIDED UNDER THE FOLLOWING:

BUSINESS AUTO COVERAGE FORM
COMMERCIAL GENERAL LIABILITY COVERAGE FORM PART
OWNERS AND CONTRACTORS PROTECTIVE LIABILITY COVERAGE
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART
RAILROAD PROTECTIVE LIABILITY COVERAGE PART

If we cancel or non-renew this policy for any reason other than non-payment, we will deliver notice of the cancellation or non-renewal to all Specified Persons or Organizations on file with us
Thirty (30) days prior to the effective date of cancellation or non-renewal.

If we cancel this policy for non-payment, we will deliver notice of the cancellation to all Specified Persons or Organizations on file with us Ten (10) days prior to the effective date of cancellation.

If notice is mailed, proof of mailing will be sufficient proof of notice.

Named Insured	Hellas Construction, Inc.		
Policy Number	A6CA11991802	Endorsement No.	
Policy Period	03/05/19 to 03/05/20	Endorsement Effective Date:	03/05/19
Producer's Name:			
Producer Number:			

AUTHORIZED REPRESENTATIVE

DATE

OLD REPUBLIC GENERAL INSURANCE CORPORATION

CANCELLATION OR NON-RENEWAL TO SPECIFIED PERSONS OR ORGANIZATIONS ENDORSEMENT

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

THIS ENDORSEMENT MODIFIES INSURANCE PROVIDED UNDER THE FOLLOWING:

BUSINESS AUTO COVERAGE FORM
COMMERCIAL GENERAL LIABILITY COVERAGE FORM PART
OWNERS AND CONTRACTORS PROTECTIVE LIABILITY COVERAGE
PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART
RAILROAD PROTECTIVE LIABILITY COVERAGE PART

If we cancel or non-renew this policy for any reason other than non-payment, we will deliver notice of the cancellation or non-renewal to all Specified Persons or Organizations on file with us
Thirty (30) days prior to the effective date of cancellation or non-renewal.

If we cancel this policy for non-payment, we will deliver notice of the cancellation to all Specified Persons or Organizations on file with us Ten (10) days prior to the effective date of cancellation.

If notice is mailed, proof of mailing will be sufficient proof of notice.

Named Insured	Hellas Construction, Inc.		
Policy Number	A6CG11991802	Endorsement No.	
Policy Period	03/05/19 to 03/05/20	Endorsement Effective Date:	03/05/19
Producer's Name:			
Producer Number:			

AUTHORIZED REPRESENTATIVE

DATE



WORKERS' COMPENSATION AND EMPLOYERS
LIABILITY INSURANCE POLICY

WC 42 03 04 B

TEXAS WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

This endorsement applies only to the insurance provided by the policy because Texas is shown in Item 3.A. of the Information Page.

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not enforce our right against the person or organization named in the Schedule, but this waiver applies only with respect to bodily injury arising out of the operations described in the Schedule where you are required by a written contract to obtain this waiver from us.

This endorsement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

The premium for this endorsement is shown in the Schedule.

Schedule

1. () Specific Waiver
Name of person or organization

(X) Blanket Waiver
Any person or organization for whom the Named Insured has agreed by written contract to furnish this waiver.

2. Operations: ALL TEXAS OPERATIONS

3. Premium

The premium charge for this endorsement shall be 2.00 percent of the premium developed on payroll in connection with work performed for the above person(s) or organization(s) arising out of the operations described.

4. Advance Premium INCLUDED, SEE INFORMATION PAGE.

This endorsement changes the policy to which it is attached effective on the inception date of the policy unless a different date is indicated below.

(The following "attaching clause" need be completed only when this endorsement is issued subsequent to preparation of the policy.)

This endorsement, effective on

at 12:01 A.M. standard time, forms a part of

Policy No. TSF-0001283920

of the Texas Mutual Insurance Company

Issued to HELLAS CONSTRUCTION INC

Endorsement No.

Premium \$

NCCI Carrier Code 29939

Authorized Representative

WC420304B (ED. 6-01-2014)

INSURED'S COPY

NXGOMEZ



WORKERS' COMPENSATION AND EMPLOYERS
LIABILITY INSURANCE POLICY

WC 42 06 01

TEXAS NOTICE OF MATERIAL CHANGE ENDORSEMENT

This endorsement applies only to the insurance provided by the policy because Texas is shown in Item 3.A. of the Information Page.

In the event of cancellation or other material change of the policy, we will mail advance notice to the person or organization named in the Schedule. The number of days advance notice is shown in the Schedule.

This endorsement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

Schedule

1. Number of days advance notice: 30
2. Notice will be mailed to:

PER LIST ON FILE

This endorsement changes the policy to which it is attached effective on the inception date of the policy unless a different date is indicated below.

(The following "attaching clause" need be completed only when this endorsement is issued subsequent to preparation of the policy.)

This endorsement, effective on

at 12:01 A.M. standard time, forms a part of

Policy No. TSF-0001283920

of the Texas Mutual Insurance Company

Issued to HELLAS CONSTRUCTION INC

Endorsement No.

Premium \$

NCCI Carrier Code 29939

Authorized Representative

KEMP W. GORTHEY

Attorney At Law

604 West 12th Street
Austin, Texas 78701-1718
kempgorthey@austin.rr.com

Tel: (512) 236-8007

Fax: (512) 479-6417

Texas law is as follows:

A [Texas] governmental entity may not award a governmental contract to a nonresident bidder unless the nonresident underbids the lowest bid submitted by a responsible resident bidder by an amount that is not less than the amount by which a resident bidder would be required to underbid the nonresident bidder to obtain a comparable contract in the state in which the nonresident's principal place of business is located (Tex. Government Code § 2252.002).

TEXAS RESIDENT BIDDER PREFERENCE:

Procurement: Preferences, 1 Tex. Admin. Code § 113.8. Texas bidders given preference when cost and quality of goods or services equal. Texas agricultural products offered by Texas bidder given preference if cost and quality is equal. Services offered by Texas bidder given preference if meet state requirements, quality is equal, and cost does not exceed nonresident bid of equal quality. (Nonmissionrelated procurements made by Texas National Research Laboratory Commission follow this rule, 1 Tex. Admin. Code § 303.1.)

Procurement: Preference to Texas services, Tex. Gov't Code § 2155.444. For goods, preference given to Texas bidders if cost and quality are equal. For agricultural products, second preference given to Texas Bidders if cost and quality equal.

Should you have any questions or comments, please contact me.

Sincerely,


Kemp W. Gortey

Request for Taxpayer Identification Number and Certification

Give Form to the
requester. Do not
send to the IRS.

► Go to www.irs.gov/FormW9 for instructions and the latest information.

Print or type.
See Specific Instructions on page 3.

1 Name (as shown on your income tax return). Name is required on this line; do not leave this line blank. Hellas Construction, Inc.	
2 Business name/disregarded entity name, if different from above	
3 Check appropriate box for federal tax classification of the person whose name is entered on line 1. Check only one of the following seven boxes. <input type="checkbox"/> Individual/sole proprietor or single-member LLC <input checked="" type="checkbox"/> C Corporation <input type="checkbox"/> S Corporation <input type="checkbox"/> Partnership <input type="checkbox"/> Trust/estate <input type="checkbox"/> Limited liability company. Enter the tax classification (C=C corporation, S=S corporation, P=Partnership) ► _____ Note: Check the appropriate box in the line above for the tax classification of the single-member owner. Do not check LLC if the LLC is classified as a single-member LLC that is disregarded from the owner unless the owner of the LLC is another LLC that is not disregarded from the owner for U.S. federal tax purposes. Otherwise, a single-member LLC that is disregarded from the owner should check the appropriate box for the tax classification of its owner. <input type="checkbox"/> Other (see instructions) ► _____	4 Exemptions (codes apply only to certain entities, not individuals; see instructions on page 3): Exempt payee code (if any) _____ Exemption from FATCA reporting code (if any) _____ <i>(Applies to accounts maintained outside the U.S.)</i>
5 Address (number, street, and apt. or suite no.) See instructions. 1 271 Research Blvd, Suite 240	Requester's name and address (optional)
6 City, state, and ZIP code Austin, TX 78759	
7 List account number(s) here (optional)	

Part I Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on line 1 to avoid backup withholding. For individuals, this is generally your social security number (SSN). However, for a resident alien, sole proprietor, or disregarded entity, see the instructions for Part I, later. For other entities, it is your employer identification number (EIN). If you do not have a number, see *How to get a TIN*, later.

Note: If the account is in more than one name, see the instructions for line 1. Also see *What Name and Number To Give the Requester* for guidelines on whose number to enter.

Social security number										
			-				-			
or										
Employer identification number										
2	7		-	0	0	7	4	5	3	8

Part II Certification

Under penalties of perjury, I certify that:

1. The number shown on this form is my correct taxpayer identification number (or I am waiting for a number to be issued to me); and
2. I am not subject to backup withholding because: (a) I am exempt from backup withholding, or (b) I have not been notified by the Internal Revenue Service (IRS) that I am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has notified me that I am no longer subject to backup withholding; and
3. I am a U.S. citizen or other U.S. person (defined below); and
4. The FATCA code(s) entered on this form (if any) indicating that I am exempt from FATCA reporting is correct.

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply. For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the certification, but you must provide your correct TIN. See the instructions for Part II, later.

Sign
Here

Signature of
U.S. person ►

Jack Adams

Date ► **May 31, 2018**

General Instructions

Section references are to the Internal Revenue Code unless otherwise noted.

Future developments. For the latest information about developments related to Form W-9 and its instructions, such as legislation enacted after they were published, go to www.irs.gov/FormW9.

Purpose of Form


An individual or entity (Form W-9 requester) who is required to file an information return with the IRS must obtain your correct taxpayer identification number (TIN) which may be your social security number (SSN), individual taxpayer identification number (ITIN), adoption taxpayer identification number (ATIN), or employer identification number (EIN), to report on an information return the amount paid to you, or other amount reportable on an information return. Examples of information returns include, but are not limited to, the following.

- Form 1099-INT (interest earned or paid)

- Form 1099-DIV (dividends, including those from stocks or mutual funds)
- Form 1099-MISC (various types of income, prizes, awards, or gross proceeds)
- Form 1099-B (stock or mutual fund sales and certain other transactions by brokers)
- Form 1099-S (proceeds from real estate transactions)
- Form 1099-K (merchant card and third party network transactions)
- Form 1098 (home mortgage interest), 1098-E (student loan interest), 1098-T (tuition)
- Form 1099-C (canceled debt)
- Form 1099-A (acquisition or abandonment of secured property)

Use Form W-9 only if you are a U.S. person (including a resident alien), to provide your correct TIN.

If you do not return Form W-9 to the requester with a TIN, you might be subject to backup withholding. See What is backup withholding, later.




**BUILDING FOR SPORTS
FROM START TO FINISH**

**epiQ TRACKS®
Q3000**


Q3000 epiQ TRACKS® SYSTEM

FASTER. SMARTER. STRONGER.

The Q3000 is the preferred, high-quality performance track system, made from eco-friendly, non-petroleum-based materials. It is impermeable, poured-in-place, and installed in a multi-layered application. This results in a high school or collegiate track that is both durable and resilient.




MILLSAPS COLLEGE
JACKSON, MS



NOTRE DAME ACADEMY
PARK HILLS, KY

epiQ TRACKS® Q3000

Q3000 epiQ TRACKS® SURFACE
The Q3000 track surface is an impermeable, poured-in-place, 10 mm surface, comprised of a base layer with a two-component polyurethane and embedded EPDM rubber granules. A top coat of polyurethane is then applied. A final layer of red EPDM rubber is embedded. Our Eco-Manufacturing Process (EMP) uses superior, non-petroleum-based raw materials and "green" technology to produce the most environmentally friendly running track systems.



*Other colors available at an additional cost

DEPTH 10 mm

TYPE Full-Pour System

LIFESPAN 9-11 years, with maintenance



ECO-FRIENDLY Non-petroleum-based materials.
Contains plant-based components



SYSTEM PERFORMANCE

Thickness	Average ≥ 10 mm or as specified
Force Reduction	35-50%
Modified Vertical Deformation	0.6 mm-2.5 mm
Friction TRRL Skid Resistance	> 47
Tensile Strength	> 0.5 MPa
Elongation at Break	$\geq 40\%$

epiQ TRACKS® RATING SYSTEM

The epiQ Tracks rating system is a standardized reflection of calculations based on independent research, third-party testing performed on equivalent track surfaces, and the system's actual measurements of thickness, tensile strength, product manufacturing techniques, and system specifications.

	CONTROL	8.5
	CUSHION	8.0
	RESPONSE	8.0
	STRENGTH	8.0
	DURABILITY	8.5



FASTER. SMARTER. STRONGER.

10MM FULL-POUR SYSTEM
PRODUCT SPECIFICATIONS
EPIQ TRACKS™ Q3000

Part 1 – General

1.1 Summary

The Synthetic Surfacing Contractor shall furnish all materials, labor, supervision and equipment necessary for the accurate completion of the **epiQ TRACKS Q3000** synthetic track installation and all project specific work indicated on the plans and specifications.

The guidelines established in this specification are to be considered minimum acceptable standards for installing a synthetic polyurethane track surface.

It is the responsibility of the Synthetic Surfacing Contractor to review the plans, specifications, field conditions and verify the locations where the **epiQ TRACKS Q3000** surface is to be installed.

Contractors wishing to be considered as an "or equal" must provide documentation for their products at least 10 days prior to the bid opening.

epiQ TRACKS utilize new, non-petroleum based formulas to achieve resilience of vertical rebound and modified vertical deformation (MVD) instead of the antiquated water/air method.

epiQ TRACKS eco-based technology and exceptional chemistry has replaced 50-year-old petroleum based technology and allow us to create the most superior running track in the world.

epiQ TRACKS are anticipated to provide the foundation for the next generation of world record speeds.

1.2 Scope of Work

- a. The Synthetic Surfacing Contractor shall install a poured-in-place synthetic track surface of impermeable design that is installed in a multi-layer application.
- b. Layout and paint all track line and event markings in accordance with the latest edition of the IAAF, NCAA, NFHS or UIL rules and regulations, as applicable.



1.3 Coordination

Conduct operations while minimizing the interference with other subcontractors on site. Do not obstruct walks, or other occupied facilities without permission from the Owner. Perform work while minimizing disturbance to Owner's scheduled events at the facility.

Part 2 – Standards and Codes

2.1 Guidelines

Guidelines to be followed on this project are those set forth by the IAAF, NCAA, NFHS or UIL, as applicable; along with the current material testing guidelines as set forth by the American Society of Testing and Materials (ASTM).

2.2 System Performance

a. Thickness	Average \geq 10mm or as specified
b. Force Reduction	35-50%
c. Modified Vertical Deformation	0.6mm-2.2mm
d. Friction TRRL Skid Resistance	\geq 47
e. Tensile Strength	\geq 0.5MPa
f. Elongation at break	\geq 40%

2.3 Quality Assurance

- The Synthetic Surfacing Contractor shall have a minimum of 8 years of experience in the installation of polyurethane synthetic tracks similar to the one being installed on this project.
- The polyurethane materials shall be made in the United States.
- Manufacturer's chemist must have at least 10 years of experience in the manufacturing and compounding of two-part polyurethane designed specifically for sports surfaces.
- The Synthetic Surfacing Contractor shall have experience installing IAAF certified track systems.
- The Synthetic Surfacing Contractor shall attest that all track surfacing material meets or exceeds the requirements defined by the project specifications. Test data shall be submitted which shows that the product meets the required quality standards.



FASTER. SMARTER. STRONGER.

- f. The Synthetic Track Installation Supervisor must have installed a minimum of 10 full-depth polyurethane tracks in the last 3 years.

Part 3 – Submittal Data

The following submittal data must be received as part of the bid submittal.

- a. Standard printed specifications of the polyurethane track system being installed as part of this project.
- b. A reference list showing similar projects installed in the last 8 years.
- c. A synthetic track surface sample, minimum of 8"x11" in size, of the track system being installed on this project.

Part 4 – Materials

1. Primer

Polyurethane-based primers specifically formulated to be compatible with the base and track surfacing material.

2. Polyurethane

UV stabilized, self-leveling, two-component polyurethane based on 100% MDI. The polyurethane is solvent-less, "TDI Free", and contains no mercury, lead, or any other heavy metals as defined by EPA. All polyurethane materials shall be US made.

3. Black SBR Granules

The rubber granules shall be recycled SBR rubber, processed and chopped to 1mm-3mm size, containing less than 4% dust. Granules containing any traces of fiber or steel are unacceptable.

4. EPDM Granules

The EPDM granules shall be manmade, a minimum of 18-20% peroxide cured EPDM, chopped, processed and having a specific density of 1.5 +/-0.03 and a Shore-A hardness of 60 +/-5%. The granules shall be graded 1mm-4mm in size unless otherwise specified.

5. Line Marking Paint

The line marking paint shall be non-petroleum latex-based and compatible with polyurethane synthetic track surfaces.



epiQTRACKS™

Q3000

FASTER. SMARTER. STRONGER.

Part 5 – Execution

1. Sub-base

The Synthetic Track Surfacing System shall be laid on an approved sub-base. The General Contractor shall provide compaction test results of 95% or greater for the installed sub-base and asphalt or concrete surface.

For NCAA certification, the following criteria must be followed. The track surface i.e., asphalt substrate, shall not vary from planned cross slope by more than +/-0.1% with a maximum lateral slope outside to inside of 1% and a maximum slope of 0.1% in any running direction. The finished asphalt shall not vary under a 10' straight edge more than 1/8".

It should be the responsibility of the asphalt-paving contractor to flood the surface immediately after the asphalt is capable of handling traffic, but within 24 hours. If, after 20 minutes of drying time, there are birdbaths evident, it shall be the responsibility of the Architect, in conjunction with the surfacing contractor to determine the method of correction. No cold tar patching, skin patching or sand and oil mix patching will be acceptable.

Any oil spills (hydraulic, diesel, motor oil, etc.) must be completely removed, by either chipping out or removing and replacing with new, keyed in asphalt. The minimum depth of any asphalt replacement shall be one inch. The curing time for the asphalt is 14-21 days. It shall be the responsibility of the Synthetic Surfacing Contractor to determine if the asphalt substrate has cured sufficiently prior to the application of polyurethane surfacing system.

It shall be the responsibility of the General Contractor to determine if the asphalt substrate meets all design specifications, i.e. cross slopes, planarity and specific project criteria.

Upon completion of surface test and correction of any defects, track surface contractor shall submit to Engineer or Owner a signed certificate stating the existing surface is acceptable and satisfactory for the installation of the track surface system.

2. Synthetic Track Surface

epiQ TRACKS Q3000 is a poured-in-place running track surface of impermeable design that is installed in a multi-layered application. The base layer consists of two-component polyurethane and SBR or EPDM granules. The top layer is a flow applied layer of the same pigmented polyurethane and embedded pigmented EPDM rubber granules. The result is a durable, resilient, textured all-weather surface. The total system standard thickness is 10mm.

The surface is available in Red or Black. Other colors are available at an additional cost.



epiQ TRACKS™ Q3000

FASTER. SMARTER. STRONGER.

epiQ TRACKS Q3000 can be laid on any smooth, stable base such as asphalt or concrete. It forms a resilient, economical and durable surface that is resistant to UV degradation, abrasion, shrinkage, mold and most common oils and chemicals.

1. Curing

Before application of the synthetic surface can begin, the asphalt should be cured for at least 14- 21 days, and a concrete base for a minimum of 28 days.

2. Cleaning

The area to be surfaced shall be clean and free of any loose or foreign particles (dirt, oil, etc.) prior to commencement of the work. The surface is usually cleaned by use of a power blower and/or high-pressure washer.

3. Priming

The primer shall be spray-applied in accordance with the Manufacturer's specifications. Only those areas that can be installed within 24 hours should be primed.

Synthetic track materials are to be placed only when temperature is above 45°F and rising.

No materials should be placed when surfaces are wet or damp, precipitation is falling or imminent, or when other unsuitable conditions for the installation of the system are present.

4. Base Layer

The base layer shall consist of a flow-applied layer of pigmented two-component polyurethane and SBR rubber granules. The two-component polyurethane shall be mixed using state of the art automatic metering mixer for a precise measured ratio. The SBR granules are to be broadcast at a rate of 7.5 pounds square yard prior to the initial set. After the cure is complete, the excess rubber granulate is removed by a means of a mechanical sweeper.

5. Top Surface Wearing Layer

The top layer shall consist of a self-leveling squeegee applied minimum 3mm-4mm layer of a UV stabilized two-component polyurethane on to which pigmented EPDM granules are broadcast at a rate of approximately 7.5 pounds per square yard prior to the initial set. The two-component polyurethane shall be mixed using state of the art automatic metering mixer for a precise measured ratio.



epiQ TRACKS™ Q3000

FASTER. SMARTER. STRONGER.

After the cure is complete, the excess rubber granulate is removed by means of a mechanical sweeper. The EPDM granulate remaining embedded in the surface is approximately 5 pounds per square yard.

6. Line Markings

All line and event markings shall be applied by experienced personnel utilizing non-petroleum based latex paint compatible with the synthetic track surfacing.

All marking dimensions will be certified in accordance with the specifications issued by the appropriate sanctioning or governing body such as IAAF, NCAA, NFHS or UIL, as applicable.

No striping operations may commence if temperature is 45°F and falling.

Do not place any paint under wet or damp conditions or when relative humidity is above 85%.

The line-striping machine shall be capable of producing neat, clean edges on all lines.

Part 6 – Warranty

epiQ TRACKS Q3000 is warranted against defects in workmanship, labor and materials under normal use and service for a period of sixty (60) months. The warranty excludes any damage or defects caused by improper design or engineering, by an inadequate or defective base, by normal wear and tear, vandalism, abuse, neglect, lack of maintenance, or acts of God.

Part 7 – Installer

epiQ TRACKS Q3000 shall be installed only by trained craftsmen who are full time employees. No outside installer or distributor will be sold or furnished with **epiQ TRACKS** material for installation unless licensed by Manufacturer.

It is a requirement of this specification that the selected installer be required to supply proof of insurance and conformance to the Prevailing Wage Laws, if applicable for location.



WARRANTY
&
CARE AND MAINTENANCE MANUAL

epiqTRACKS™

SYNTHETIC SURFACE

INSTALLED AT

OWNER:

IMPORTANT: PLEASE SIGN AND RETURN ONE COPY OF THIS WARRANTY TO THE ADDRESS BELOW IN ORDER FOR US TO REGISTER YOUR TRACK / TENNIS WARRANTY IN OUR SYSTEM.

FAILURE TO DO THIS MAY RESULT IN DELAYS OR DENIAL IN CASE OF A CLAIM!

HELLAS GUARANTEE CORP
12710 Research Blvd., Suite 240
Austin, TX 78759

512/250-2910
Fax 512/250-1960

FIVE-YEAR WARRANTY

WARRANTOR: Hellas Guarantee Corp. (HGC)

OWNER:

PROJECT: **epiQ TRACKS** _____ Synthetic Track Surface
Installed at PROJECT.

WARRANTY: HGC warrants to Owner, subject to the terms and conditions contained in this Warranty, that the above-described Surface is free from defects in materials and workmanship under normal use and service, and that the Surface was installed in accordance with the drawing, plans and specifications for the Surface.

WARRANTY PERIOD: This Warranty shall be in force for a period of 60 months from the Effective Date as defined below; provided, however, that all stripes and markings on the Surface are warranted for a period of twenty-four months from the Effective Date.

RESPONSE FOR WARRANTY REPAIRS: HGC agrees to perform all repairs required by this Warranty within a reasonable time upon receiving proper written notice from Owner as proved below and after HGC carries out all inspections and tests, which it may deem necessary or advisable. Any required repair work shall be initiated by HGC within thirty calendar days from HGC's receipt of Owner's written notice requesting such repairs, or within such other time in excess of thirty calendar days as Owner and HGC may mutually agree in writing.

LIMITATIONS AND EXCLUSIONS: This Warranty does not apply to any defect, failure, damage, or undue wear in or to the Surface caused by or connected with: (a) improper or insufficient design or engineering, or improper or insufficient project drawings, plans or specifications; (b) an inadequate or defective pre-existing base or surface; (c) the inherent characteristics of the earth or surface upon which the Surface is installed; (d) misuse, abuse, or deliberate acts of vandalism; (e) accident, negligence, or acts of God; (f) static or dynamic loads exceeding HGC recommendations; (g) use of improper cleaning methods; or (h) Owner's failure to care for and maintain the Surface in accordance with HGC's written instructions. HGC does not warrant or guarantee the accuracy or sufficiency of any drawings, plans, or specifications not prepared by HGC and which are used in connection with installing the Surface.

This Warranty shall not apply to the Surface, or any part thereof, which has been repaired or altered without HGC's prior written consent. No allowance or credit will be granted for any repairs or alterations to the Surface made by Owner except as authorized by this Warranty.

THIS WARRANTY IS EXPRESSLY IN LIEU OF ALL OTHER WARRANTIES, EXPRESS, IMPLIED OR ARISING BY OPERATION OF LAW, INCLUDING (BUT NOT LIMITED TO) ANY IMPLIED WARRANTIES OF MERCHANTABILITY OR FITNESS FOR A PARTICULAR PURPOSE AND OF ALL OTHER OBLIGATIONS OR LIABILITIES ON HGC'S PART. HGC SHALL NOT BE LIABLE FOR ANY INCIDENTAL, CONSEQUENTIAL, SPECIAL OR

INDIRECT DAMAGES UNDER THIS WARRANTY, INCLUDING BUT NOT LIMITED TO ANY ACTIONS ALLEGING DAMAGES UNDER TORT, CONTRACT OR STRICT LIABILITY.

HGC'S SOLE OBLIGATION UNDER THIS WARRANTY IS TO REPAIR OR REPLACE AT ITS SOLE DISCRETION ALL OR ANY PORTION OF THE SURFACE WHICH MAY BE DETERMINED TO BE DEFECTIVE. HGC'S LIABILITY FOR ANY SUCH REPAIR OR REPLACEMENT SHALL IN NO EVENT EXCEED THE AMOUNT OF THE PURCHASE PRICE ATTRIBUTABLE TO THE DEFECTIVE PORTION OF THE SURFACE WHICH IS REPAIRED OR REPLACED.

HGC neither assumes nor authorizes any person to assume for it any other liability in connection with the sale, installation or use of the Surface. This Warranty shall not be construed to be an obligation of any performance or other bond furnished by any party in connection with HGC's contract for the Surface and shall not be enforceable against any such party. All pre-existing base or surface upon which the Surface has been installed is specifically excluded from any coverage by this Warranty. HGC's previous acceptance of any such pre-existing base or surface for installation of the Surface shall not be deemed to constitute a warranty or other guarantee thereof.

MAINTENANCE INSTRUCTIONS: HGC has supplied Owner with a copy of a Maintenance Manual containing written instructions for the care and maintenance of the Surface. Owner acknowledges receipt of said Maintenance Manual and agrees to comply with and carry out the instructions contained in it as a condition of this Warranty. The terms of the Maintenance Manual are incorporated in this Warranty by reference.

CLAIMS: All claims by Owner under this Warranty must be made in writing to the following address within thirty calendar days after Owner learns of any defect giving rise to the claim: Contract Administrator (Track), Hellas Guarantee Corp., 12710 Research Blvd., Suite 240, Austin, TX 78759.

INSPECTION AND TESTS: HGC shall be allowed to inspect the Surface during reasonable business hours regarding any claim, which Owner makes under this Warranty; to be present at and to analyze the results of all tests conducted by Owner or others; and to conduct such tests as HGC in its discretion may deem advisable. Owner shall promptly furnish HGC with a copy of all written reports of any tests performed by Owner or on Owner's behalf. HGC shall not be responsible for any costs or expenses incurred by Owner or others with respect to such tests, except that HGC shall pay for the costs of all tests and analyses conducted or directed by HGC's representatives.

EFFECTIVE DATE: The Effective Date of this Warranty is _____.

GOVERNING LAW: This Warranty shall be governed by and interpreted in accordance with the laws of the State of Texas.

OWNER

By: _____

Title: _____

Date: _____

HELLAS GUARANTEE CORP.

By: _____

Title: _____

Date: _____

Attachment: Instructions for Care and Maintenance
of Your Hellas Track Surface

**Suggestions for
Care and Maintenance
Of an *epiQ* TRACKS[®] Surface**

1. Limit vehicular traffic to only lightweight maintenance equipment and mowers. Mower operators must elevate mowers to maximum height and all equipment should cross-areas on plywood-protected paths.
2. If other vehicles MUST use the track:
 - A. Avoid standing still and operating power steering.
 - B. Avoid gasoline and oil spillage and drippings from all motorized Equipment and vehicles.
 - C. Avoid jack rabbit starts.
 - D. Avoid slamming of brakes.
3. Team crossing areas - heavy foot traffic areas:
 - A. Lay crossing mats.
 1. Indoor - outdoor carpet.
 2. Rubber Belting.
 3. Artificial Grass.
 - B. Each of the above is preferable to plywood
4. ***No roller blades, roller-skates, skateboards, bicycles, tricycles, wheelchairs or any other self-propelled, or otherwise-propelled wheeled apparatus shall be allowed on the facility.***
5. Apply a six-inch spray of water base vegetation killer on all edges where grass abuts. (i.e. Round-Up by Monsanto)
 - A. Once Monthly during growing season.
 - B. Every 60 days during dormant periods.
6. When and if **ant infestation** becomes apparent, and this typically appears at the edges, curbing, and/or in existing cracks, we suggest that a powder application of Orthene (byOrtho) be immediately applied. A comparable type of insecticide may be as effective. Always follow the written manufacturer's directions.
 - This problem should be addressed at earliest recognition.
7. Use weed eaters only if extreme caution is taken not to allow cutting line to contact surfaced area.
8. **Do not use any fertilizers at all near the track or spill it on the track. It will stain your track. (If container warns of concrete staining, it will also stain your track.) In addition, do not get any grass seed on the track, as it will grow.**
9. It is difficult to broom a surfaced area.
 - A. Use water nozzle and hose
 - B. Use blower.
10. Do not use surfaced area for storage.

- A. Irrigation equipment and pipes.
 - B. Hurdles - high jump or pole vault standards - pits.
11. Lift and carry equipment for placement. - DO NOT DRAG - (i.e. hurdles).
12. Coaches: Try to provide even wear on each lane.
- A. Alternate lanes for practice, daily.
 - 1. Starts
 - 2. Hurdles
 - 3. Hand - offs
 - 4. Distance work
 - B. Keep an alert eye out for individuals intentionally damaging the surface with spikes, vandalism, etc.
 - C. Maximum spike length: 1/4"
Preferred: 3/16"
13. Signs can be helpful.
- Examples:
- A. No wheeled vehicles nor pets allowed on track.
 - B. No roller blades, roller-skates, skateboards, etc. permitted.
 - C. Joggers - Please use outside 3 lanes only.

These suggestions can possibly aid you in extending the life of your track and its appearance.

Your track is tough and can withstand hard use; but please, always exercise common sense and your best judgment.



Hellas Construction Inc.

Member 2004 - Present



9 Newport Drive, Suite 200
Forest Hill, MD 21050

866-501-ASBA (2722)
410.730.9595
Fax: 410.730.8833

January 28, 2019

Brian Lee, CFB
Hellas Construction, Inc.
12710 Research Blvd., #240
Austin, TX 78759

Brian,

Congratulations on passing the certification exam and earning the designation of Certified Field Builder. This is a great accomplishment! A certificate indicating your new designation is enclosed. Also, a certificate will be presented at the next Technical Meeting, to be held in Orlando, FL in December, 2019.

You are welcome to use the CFB designation after your name, and to use the logo as necessary. Your designation has been added to your personal membership record here at Association Headquarters, and all ASBA mail to you, convention badges, lists, etc. will reflect your new status as a certified member.

It should be noted that the certification is a personal designation, earned by you through years of work and hours of study. It, therefore, does not apply to your company as a whole. Please make sure that brochures, stationery, etc. reflect the personal and individual nature of your designation. (In other words, it should indicate that you as a certified professional, are a member of your company, not that the company itself is certified. If you have any questions regarding the use of your designation, please give me a call at ASBA headquarters, 866-501-2722.

Again, I congratulate you on your achievement.

Sincerely,

Cynthia M. Sanchez
Director of Meetings & Member Services



AMERICAN SPORTS BUILDERS ASSOCIATION

*Through Its Certification Board
Has Conferred Upon*

Charlie Carrion

The Designation

CERTIFIED TRACK BUILDER



FOR EFFORTS TO RAISE THE PROFESSIONAL
STANDARDS OF RUNNING TRACK CONSTRUCTION
AND FOR HAVING SUCCESSFULLY FULFILLED THE
CONDITIONS OF ELIGIBILITY AND PASSED THE
REQUIRED EXAMINATION.

In witness whereof we have set our hands on
this 11th day of March, 2019

Certification expires: December 31, 2022.

Executive Director

Certification Chairman



AMERICAN SPORTS BUILDERS ASSOCIATION

*Through Its Certification Board
Has Conferred Upon*

Kristof Meller

The Designation

CERTIFIED TRACK BUILDER



FOR EFFORTS TO RAISE THE PROFESSIONAL
STANDARDS OF RUNNING TRACK CONSTRUCTION
AND FOR HAVING SUCCESSFULLY FULFILLED THE
CONDITIONS OF ELIGIBILITY AND PASSED THE
REQUIRED EXAMINATION.

In witness whereof we have set our hands on
this 28th day of May, 2019

Certification expires: December 31, 2022

Executive Director

A handwritten signature in black ink, appearing to read "Sean Fisher".

Certification Chairman



AMERICAN SPORTS BUILDERS ASSOCIATION

Through Its Certification Board
Has Conferred Upon

Tianna Flores

The Designation

CERTIFIED TRACK BUILDER




FOR EFFORTS TO RAISE THE PROFESSIONAL
STANDARDS OF RUNNING TRACK CONSTRUCTION
AND FOR HAVING SUCCESSFULLY FULFILLED THE
CONDITIONS OF ELIGIBILITY AND PASSED THE
REQUIRED EXAMINATION.

In witness whereof we have set our hands on
this 3rd day of December, 2016

Certification valid for a period of 3 years.


Executive Vice President


Certification Chairman

Robert G. Allison

12710 Research Blvd. Suite 240 • Austin, TX • 78759

PHONE (512) 250-2910

E-MAIL rallison@hellasconstruction.com



EDUCATION

Hennepin Technical College • 1975

EXPERIENCE

Hellas Construction, Inc. • 2004-Present

Co-Owner/Vice President • Oversees Track Operations

Co-owner of Hellas Construction, Inc. directly responsible for the management of the Construction and Operations Department. Working on the development and growth of this company via strategic moves and sound business decisions.

SRI Sports Inc. • 1984-2004

Co-Owner/Executive Vice President

Had over 30 years of experience in the specialty contracting business, specializing in sports surfacing, artificial turf, polyurethane and latex surfaces. Founded Allison-West Striping in 1978, leveraged that company to start up Southwest Track Builders in 1984. Was instrumental in growing Southwest Track Builders from a \$10 million company to a \$250 million company renamed SOUTHWEST Recreational Industries, Inc. (and marketed as SRI Sports, Inc).

Directly responsible for Design Department, in-house architect, Engineering Department, and Operations Department. Have been responsible for the oversight and construction of projects in all 50 states and 49 countries all over the world. Projects in the US include Veterans Stadium, Philadelphia Phillies, construction and conversion of football/baseball field, University of Houston Magic Carpet®, Morris Brown and Clark Atlanta (both are field hockey facilities for the 1996 Olympics), as well as the Meadowlands in NY. International projects include the Osaka Dome Magic Carpet, world-renowned FIH fields in Klang, Malaysia, Jakarta, Indonesia and Real Madrid soccer fields in Spain among many others.

Angie Aragon

12710 Research Blvd. Suite 240 • Austin, TX • 78759
PHONE (512) 250-2910-7643 • **CELL** (512) 296-6029
E-MAIL aaragon@hellasconstruction.com



EXPERIENCE **Hellas Construction, Inc. • 2004-Present** *Surfacing Division Manager (Track Division)*

Responsible for the day-to-day business management of the track surfacing department. Manage complex specialty construction contracts within the 50 states. Review contracts, issue subcontracts, submittals, ensure compliance of all contract terms and paperwork requirements (documentation, change orders, RFIs, submittals, project schedules). Issue monthly billings and assist in monetary collection of these. Manage the operations side of the track business, from ordering the required materials to project scheduling and close out operations.

EDUCATION University of Texas – El Paso BBA, Bachelors of Business Administration in Computer Information Systems

University of Texas – El Paso
Masters Business Administration Major: Management, Minor: International Business

PROJECTS

2016 Projects

Managed over \$21 million in projects. Approximately 150 full size stadium projects.

Lancaster ISD	Lancaster, TX	02/22/14	\$514,404.00
Andrews HS	Andrews, TX	08/04/14	\$363,705.60
Pflugerville ISD – 3 Tracks/Fields	Pflugerville, TX	09/03/14	\$2,232,423.00
Taylor MS	Taylor, TX	06/24/14	\$189,310.00
Florida A&M University	Tallahassee, FL	12/20/13	\$332,210.00
Alabama A&M University	Normal, AL	06/23/13	\$226,704.00
University of Northern Colorado	Greeley, CO	07/16/13	\$331,400.00
Edgewood ISD Stadium	San Antonio, TX	02/19/13	\$388,585.00
Kitsap-Bangor Naval Base	Silverdale, WA	08/02/13	\$205,750.00
Mary Montgomery HS	Semmes, AL	02/18/13	\$685,977.00
Clark County School District	Las Vegas, NV	08/15/11	\$1,800,800.00
UMS Wright Preparatory	Mobile, AL	06/30/11	\$280,500.00
Wilmington University	Bear, DE	08/13/11	\$224,681.48
Escondido Union HS District	Escondido, CA	09/12/10	\$4,944,608.00
Wichita-North & West Fields	Wichita, KS	08/16/10	\$2,882,000.00
Lahainaluna High School	Lahaina, HI	07/28/10	\$1,573,910.00
RRISD Cedar Ridge HS	Round Rock, TX	05/21/10	\$1,659,754.00
Mid Del Public Schools	Mid Del, OK	05/01/10	\$3,810,250.00
UGA Track and Field Renovation	Athens, GA	10/18/09	\$2,318,390.00
Liberal-Redskin Field Complex	Liberal, KS	09/15/09	\$2,463,449.00
Katy ISD	Katy, TX	08/15/09	\$4,513,415.00
Flagstaff HS	Flagstaff, AZ	07/31/09	\$2,198,570.00
El Paso ISD	El Paso, TX	07/15/09	\$2,311,400.00

HELLASCONSTRUCTION.COM

12710 Research Blvd. Suite 240 • Austin, TX • 78759

Mario Albini

12710 Research Blvd. • Suite 240 • Austin, TX • 78759
PHONE (512) 250-2910 • E-MAIL malbini@hellasconstruction.com



OVERVIEW

Construction Management

Specializing in Commercial, Heavy Civil, Public Works and Developments

Offering a well rounded, results-oriented project manager/estimator with highly adaptable skills ranging from heavy/civil, commercial, public works, medical/healthcare, detention facilities, tenant finish-out, and design-build developments, with Sixteen years of team leadership, a verifiable track record of multi-million dollar successfully completed projects. Developed positive relationships and rapport with owners, architects, engineers, building officials, vendors and sub-contractors, versed in project estimating, scheduling, document preparation, contract negotiations, permitting, material purchasing, and cost control.

Areas of Expertise lie in:

- Team development & Leadership
- Construction planning & Scheduling
- Estimating & Job Costing
- Quality Control Management
- Budget Analysis & Value Engineering
- Design Build & Coordination
- Safety Compliance Management
- Critical Path Project Management

EXPERIENCE

Hellas Construction, Inc. • Austin, TX • October 2012-Present

Vice President of Design/Build Operations

- Design/Build – City of Portland Sports Complex & Municipal Park Baseball/Softball, Football, Multipurpose, Playground, Concession Stands, Lighting, Bleachers, Restrooms, Parking Lots and Sidewalks
- Design/Build – Jourdanton Athletic Facility Football, Track, Baseball/Softball, Tennis, Concession Stands, Lighting, Bleachers, Restrooms, Parking Lots and Sidewalks
- Design/Build - Three Rivers ISD Baseball/Softball, Fieldhouse, Wellness Center, Tennis
- Design/Build - Jasper ISD Stadium Football, Track, Bleachers, Baseball/Softball, Concession/Restroom Building
- Full List Available Upon Request

HELLASCONSTRUCTION.COM

12710 Research Blvd. Suite 240 • Austin, TX • 78759

Quest Civil Constructors Texas, LLC. • Austin, TX • April 2011-October 2011

Project Manager / Estimator

As a Project Manager I worked on the new Down Town Tunnel project for the City of Austin pre-coordinating five-16' diameter by 70' deep cast-in-place concrete shaft man holes for the tunnel. Pre-coordination of CIP shaft man holes included: developing and establishing detailed estimates, schedules, activity work plans and subcontractor bid packages. Procure and contract vendors for formwork, steel, vortex assemblies and numerous miscellaneous items. Developing and obtaining all submittals necessary for the completion of work. Also, I worked extensively with the estimating team bidding various heavy civil/ utility infrastructure projects throughout central Texas.

Leonard Contracting, Inc. • San Antonio, TX • August 2005-April 2011

Senior Project Manager / Estimator

As the senior project manager I was responsible for organization of all aspects of new project development/completion for a profitable commercial contractor. Responsibilities include estimating/bidding, design team selection, contract writing and negotiations, scheduling, construction document preparation, permitting, building code compliance, sub contractor coordination/selection within budget, project analysis/budgeting, project development, quality control, insure safety compliance, inspection's, profit reports, writing Request for Information (RFI's) and change orders, overall supervision of subcontractors and trades through certification of occupancy.

Selected Projects and Accomplishments

- Managing the construction and completion of a multi – million dollar banking facilities, medical offices, and nursing home renovations, while finishing on time and under budget. Earning the Associated Builders and Contractors Excellence in Construction "New Construction" Award and Excellence in Construction Award in "Renovation" of the South Texas Chapter both local and nationally.
- Design build of multi-million dollar developments:
 - 17 acre infrastructure development, including paved roads, water mains, sanitary sewer, fire water, detention pond with concrete drainage channel and triple box culverts, power service, telecommunications and pad sites.
 - 6 acre mixed use development, including 60,000 SF tilt panel shell, all utilities, roads, landscaping and a separate 6,500 SF shell building for a local Credit Union and its interior finish-out.

West Bay Builders • Novato, CA • September 1999-May 2004
Project Manager / Project Engineer / Estimator

As a project manager working with one of the largest multi – million dollar construction companies in the North Bay all of my projects were completed within their contractual time frame, safe and profitable. My duties included leading Project Engineers, subcontractor selection/coordination within budget, CPM scheduling and updates, estimating, profit reports, project budget/analysis, change orders, requests for information (RFI's), submittals, job buy – outs, assisting Chief Estimator with new project bids estimating all scopes of work, sub – payables, contract billings, contract negotiations/writing, invoices, permitting, quality control, preparation of SWPPP and its implementation, overall supervision of subcontractors and trades through certification of occupancy. As a Project Engineer my responsibilities were scheduling, ordering materials, RFI's, submittals, change orders, estimating, subcontractor coordination, SWPPP and assisting Superintendent.

Selected Projects and Accomplishments

•W2 Pier foundations, New Bay Bridge, \$29 million, heavy civil, San Francisco, CA. Construction of two independent bridge main anchorage piers consisting of blasting 90 feet deep in rock, drilling 8' diameter CIDH, with two each 5000+ CY consecutive concrete placements including chilled water cooling systems for the foundations. Responsible for the fabrication and procurement of the massive 4" thick steel weldments fabricated in Utah, along with procuring the high-strength pre-stressing rods from England. The piers protruded and additional 135' +/- above grade with formed abutments atop to make the piers ready to receive the new future bridge deck and cables.

•Dana Bowers Rest Area, \$5.3 million, new/renovation of existing rest area, San Francisco, CA

•Fremont Detention Facility, \$7.2 million, new commercial/prison construction, Fremont, CA

•Phoebe Apperson Hearst Elementary, \$10 million, new school construction, Pleasanton, CA

EDUCATION

California State University • Bachelor of Science in Construction Management

MPN Incorporated • 40 hours of leadership training

Primavera • Workshops and training

Storm Water Inspections Certification

Retaining Wall Rules & Regulations Training

SKILLS

Microsoft Windows • Excel • Publisher • Outlook • Microsoft Project • Primavera • Prolog Manager 5.0 & 5.1 • Computer Ease • Internet

Eric Horn

12710 Research Blvd. Suite 240 • Austin, TX • 78759

PHONE (512) 250-2910 • CELL (512) 293-1862

EMAIL ehorn@hellasconstruction.com



EMPLOYMENT HISTORY

Hellas Construction, Inc. • March 2017 - Present

Project Manager

Stantec • 2016 • Houston, TX

Civil Engineer in Training

- Engineer and design traffic control plan in multiple phases
- Engineer and design drainage plan for highway and bridges
- Draft designs in Microstation CAD

KBR, Inc. • 2012-2016 • Houston, TX

Technical Professional – Civil

- Proficient in Microsoft Project, Aimsun Traffic Modeling Software, Microstation CAD, and STAAD
- Responsible for Freight Logistics Plans for multi-billion dollar proposals
- Responsible for design of structural steel for ethylene furnaces
- Work with construction managers to plan and simulate logistics strategies for construction phase

Gibbons Custom Homes • 2011 • Austin, TX

General Contractor

- Renovated duplexes and boat house according to Property Manager's specifications including tiling, installing fences, hanging and repairing drywall, replacing cabinets, and leveling cement floors

KBR, Inc. • 2009-2010 • Austin, TX

Civil Engineering Intern

- Researched and acquired third-party structure plans from City of Austin for Waller Creek Tunnel Project, a one mile, 30 ft. diameter creek bypass tunnel underneath downtown Austin, TX
- Edited Waller Creek Tunnel Project Civil Codes, Procedures, and Contract
- Created Waller Creek Tunnel promotional materials for use with City of Austin officials

EDUCATION

Cornell University, Ithaca, NY – 2012

Bachelor of Science in Civil Engineering

HELLASCONSTRUCTION.COM

12710 Research Blvd. Suite 240 • Austin, TX • 78759

Eric Horn

12710 Research Blvd. Suite 240 • Austin, TX • 78759

PHONE (512) 250-2910 • CELL (512) 293-1862

EMAIL ehorn@hellasconstruction.com



MAJOR ACCOMPLISHMENTS

Chemical Complex – Proposal Phase, Indonesia

- Traveled to project office in Jakarta to coordinate with joint venture partners and client to create comprehensive logistics plan proposal involving people and material movement to remote island
- Compiled data from all engineering leads to create complete logistics plan for 2 billion dollars of material
- Used previous project data and real time field data to analyze travel times, calculate necessary fleet size, and schedule impact
- Quantified logistics plan calculations and statistics into direct project cost savings
- Awarded company-wide award "One KBR Award" for my work on the construction logistics plan

Furnace Structural Design – Design Phase, China

- Researched Chinese structural codes and compared them to USA standards
- Calculated design stresses on structure for dead and live loads
- Created 3D structural model to analyze and size member stresses
- Edited and marked up design drawings based on structural analysis
- Prepared final written report for client documenting the structural analysis performed

Interstate Highway Design – Design Phase, El Paso, TX

- Prepared Construction Cost Estimate and gathered quantities for the \$125 million project
- Edited CAD drawings based on client feedback and checked new design against right of way
- Prepared and edited sections of the client's final documentation of the project

Chemical Complex-Construction Phase, Jubail, Saudi Arabia

- Created traffic model to simulate the movement of 60,000 workers during peak construction period from the 13 different camps to 15 different locations on site
- Created algorithms to distribute workers into the 3 vehicle types, 600 different origin-destination pairs and provided the client with an updated manpower project curve
- Statistically analyzed nine different scenarios using two probability distributions to ensure the greatest accuracy for each distribution
- Created construction cost estimate and CAD drawings for the suggested infrastructure improvements
- Created Construction Logistics Plan with construction managers to accurately project all freight and personnel movement during the construction and production phases

Jason Davidson

12710 Research Blvd. Suite 240 • Austin, TX • 78759

PHONE (512) 250-2910 • CELL (512) 573-1440

EMAIL jdavidson@hellasconstruction.com



THINK SAFETY!

EXPERIENCE

Hellas Construction, Inc. • 2005-Present
Chief Safety Officer & General Superintendent

TRAINING AND QUALIFICATIONS

- **Safety Trainer** at Hurricane Katrina and Hurricane Rita
- **Hazwapper** Certified
- **OSHA – 30 Hour Safety Certification**
- **Instructor for OSHA – 30 Hour**
- **Safety Officer**
- **Instructor for First Aid**
- **AED and CPR – Certification**
- **Instructor for AED and CPR**
- **BMF – Certification**

NOTABLE HELLAS PROJECTS

2017

- Cooper Jr. High School
- Barwise Middle School
- McMillan Jr High School
- Gautier High School
- Pascagoula High School
- McMillan MS Field
- Cooper MS Field

San Antonio, TX
Wichita Falls, TX
Wylie, TX
Gautier, MS
Pascagoula, MS
Wylie, TX
Wylie, TX

2016

- Splendora ISD Stadium
- Baines Middle School
- Joshua ISD
- Barbers Hill BB SB
- Grand Prairie BB and Tennis

Splendora, TX
Missouri City, TX
Burleson, TX
Mont Belvieu, TX
Grand Prairie, TX

2015

- Sulphur High School
- Walker High School
- Hays CISD Middle School #6
- ASU Baseball Foster Field
- Yoakum ISD

Sulfur, LA
Walker, LA
Buda, TX
San Angelo, TX
Yoakum, TX

Jason Davidson

12710 Research Blvd. Suite 240 • Austin, TX • 78759

PHONE (512) 785-5226 • CELL (512) 573-1440

EMAIL jdavidson@hellasconstruction.com



THINK SAFETY!

NOTABLE HELLAS PROJECTS (CONT.)

2014

- Sienna Plantation
- Atkins MS Lubbock ISD
- New Deal HS Turf and Track
- Austin ISD Tracks BP #2
- Del Valle MS Track

Missouri City, TX
Lubbock, TX
New Deal, TX
Austin, TX
Del Valle, TX

2013

- Denison ISD New High School
- Kennedale ISD - SF/BB/FB Field
- Granbury HS - Pirate Stadium
- Fayetteville HS Baseball Turf
- Stockdale High School

Denison, TX
Kennedale, TX
Granbury, TX
Fayetteville, AR
Stockdale, TX

2012

- Live Oak HS Louisiana
- McNeil High School
- Stony Point High School
- McAllen ISD
- Three Rivers - Football Field

Denham Springs, LA
Austin, TX
Round Rock, TX
McAllen, TX
Three Rivers, TX

2011

- McCracken County High School
- Desoto Parish Schools
- West Lake Eanes ISD

Paducah, KY
Mansfield, LA
Austin, TX

2010

- Canyon Lake - HS
- Smithson - Canyon HS
- McGregor ISD - Bulldog Stadium
- Baylor University
- Lahainaluna High School

Fischer, TX
Fischer, TX
McGregor, TX
Waco, TX
Lahaina, HI

2009

- Liberal -Redskin Field Complex
- Lubbock Cooper HS
- Hackettstown HS - Stadium
- Santa Anna ISD
- Lubbock Cooper HS-Softball

Liberal, KS
Lubbock, TX
Hackettstown, NJ
Santa Anna, TX
Lubbock, TX

2008

- Huffman ISD - New Stadium
- Galena Park Dement Field
- Texas City - Football Stadium
- Van ISD - Football Field

Huffman, TX
Galena Park, TX
Texas City, TX
Van, TX

2007

- Katy ISD Tracks
- West Columbia Football Stadium
- Rice University
- Elk Creek Phase II

Katy, TX
West Columbia, TX
Houston, TX
Meeker, CO

Jason Davidson

12710 Research Blvd. Suite 240 • Austin, TX • 78759

PHONE (512) 785-5226 • CELL (512) 573-1440

EMAIL jdavidson@hellasconstruction.com



THINK SAFETY!

NOTABLE HELLAS PROJECTS (CONT.)

2006

- Clear Creek High School #4
- Colleyville Heritage HS
- Cy-Fair ISD HS 9
- Cy Fair High School #10
- Carver Park

2005

- Gateway Park

League City, TX
Colleyville, TX
Houston, TX
Houston, TX
Yuma, AZ

Fort Worth, TX

Julio A. Torres Flores



12710 Research Blvd. Suite 240 • Austin, TX • 78759

PHONE (512) 250-2910 • CELL (512) 740-3220

EMAIL juliot@hellasconstruction.com

EXPERIENCE

Hellas Construction, Inc. • Austin, TX • December 2017 - Present

Superintendent

Service & Solution, Inc. • July 2012 - September 2017

Project Manager and Technical supervisor. (Construction and Sport Facilities)

- Trouble shooting mechanical and electrical systems
- Experience in running tracks systems (sandwich system, spray coating system, tennis courts, artificial
- Manage coordinate and install projects from start to end
- Rent necessary equipment and manage budget of the project as well as the materials
- Estimate project cost
- Responsible on the order of materials to different suppliers, coordinate any work and create scope of work for subcontractors and suppliers
- Create time lines for work to be complete
- Make orders for materials outside the US territory and follow up on all the process and get it to site
- Meet OSHA regulation
- Keep the customer inform on the progress of the projects
- Direct projects meeting with all the team members and subcontractors
- Verify any requirement on the local agency for the work to be done such as the power company or the construction permits

Lucent Technologies PR, Inc. • June 1999 - September 2010

Field Engineering Caribbean for outdoor Site and Central Offices

- Managed and supervised people in the same field of engineering being responsible for having control on the expenses of the department and making the department profitable
- Managed and prepared schedule for all the process to implement a project also inventory of material and spare parts
- The elaboration of engineering documents like SOW (Scope of Work) for subcontractors on a fiber optic upgrade, site surveys report for new or existing equipment like central office (switching) and to complete with the equipment requirements, preparing designs floorplans or plan for the installation of new and growths equipment in AutoCAD format
- Elaboration of the floor plan configuration of equipment location in a central office including switch, transmission and power areas
- Prepare any custom design for new installation preparing material list of hardware including cable racks and cables for the installation of the equipment
- Supervised the installation of the equipment in the central office, tower sites and rooftops
- Manage the tower project from ground up with the agencies need it and the subcontractors

San Lorenzo Construction Corp. • March 1998 - May 1999

Made inspections on civil construction such as comercial, industrial and residential buildings, sport stadiums and lighting projects. Management of the project schedule and installation supervision, subcontractor contracts and time schedule. Developed and updated drawings for design changes. Make sure timing and budget on the project are in line.

Julio A. Torres Flores

12710 Research Blvd. Suite 240 • Austin, TX • 78759

PHONE (512) 250-2910 • CELL (512) 740-3220

EMAIL juliot@hellasconstruction.com



NOTABLE HELLAS PROJECTS

• Cypress Woods High School	Cypress, TX	2018
• Cypress Lakes High School	Katy, TX	2018
• Carroll Senior HS BB/SB Turf	Southlake, TX	2017
• Klein ISD New Intermediate	Klein, TX	2016
• Sterling Aviation HS	Houston, TX	2015

EDUCATION

Polytechnic University of Puerto Rico, San Juan – 2002

Electrical Engineering

University of Puerto Rico – 1998

General Curriculum

TRAINING & QUALIFICATIONS

- **OSHA Safety Certification**

Ryan Peavler

12710 Research Blvd, Suite 240 • Austin, TX • 78759

PHONE (512) 250-2910 • CELL (737) 704-4437

EMAIL rpeavler@hellasconstruction.com



EXPERIENCE

Hellas Construction, Inc. • Austin, TX • February 2018 - Present

Project Manager

Summit Industrial Inc. • Port Lavaca, TX • January 2017 - January 2018

Assistant Project Manager

- Track job site progress, costs, and production rates - identify and address the bottlenecks
- Issue RFIs and change orders (monitor progress for additional work)
- Serve as representative to the client for status meetings and any major events
- Budget and monitor labor hours for over 175 employees on site
- Generate and distribute status reports for the client and upper management within Summit

BL Harbert International LLC • May 2015 - December 2016

Assistant Project Manager

- Tracked T&M, employee costs, material invoices, equipment costs, subcontractor cost, and cost projections for accounting/management
- Assisted in creating and maintaining schedules
- Created and tracked change orders
- Maintained close communication with contractors and clients
- Assisted in quality control documentation and processes
- Managed jobsites from mobilization to demobilization/punch-list stages
- Performed all expediting and logistics of material and tools
- Realized project savings and reduced waste by managing materials and parts on-site

L-Con Inc. Construction & Engineering • Houston, TX • May 2008 - August 2013

Summer Engineering Intern/Co-Op

- Machine/Equipment Shop Help
- Administrative Assistant within engineering main office
- Employment HR Office Admin
- Responsibilities for above intern roles are available upon request

EDUCATION

Texas State University – May 2015

BST Mechanical Engineering Technology

Ryan Peavler

12710 Research Blvd. Suite 240 • Austin, TX • 78759

PHONE (512) 250-2910 • **CELL** (737) 704-4437

EMAIL rpeavler@hellasconstruction.com



NOTABLE PROJECTS

ASSISTANT PROJECT MANAGER FOR FOLLOWING PROJECTS:

Project: Construction of new limestone quarry

Highlights: Streamlined procurement process to save costs and avoid project delays

Location: Hondo, TX

Owner: Martin Marietta

Project: Steel erection for plastics plant.

Highlights: Organization and documentation on RFIs/change orders that were key to settling in court for full overdue costs owed

Location: Corpus Christie, TX

Owner: M&G

Project: Construction of new SCR system for concrete plant

Highlights: I worked to review invoicing and vendor agreements. I identified \$100,000 in savings and overspending that had been overlooked by the previous management. Identified and oversaw process of \$150,000 in change order work

Location: Midlothian, TX

Owner: Holcim

Project: Installation of anti-icing system within power plant

Highlights: I was the only onsite management and successfully completed job early with a profit of 25% of contract amount

Location: Masontown, PA

Owner: Dynegy

Project: Construction of new energy center for automobile manufacturing facility

Highlights: Although only was involved during the early phases of this job I attended several successful owner/client meetings and mobilized the jobsite. Created a new streamlined purchase order process to improve the way we track costs

Location: Charleston, SC

Owner: Mercedes Benz

Project: Installation of 130,000 ft. of pipes and support for Olefins III Project

Highlights: Only APM onsite of job just shy of 200 field personnel. I monitor jobsite production and all project controls. Created, improved, and implemented several project control processes to track jobsite budget and production

Location: Port Lavaca, TX

Owner: Formosa Plastics

Dylan Ashe

12710 Research Blvd. Suite 240 • Austin, TX • 78759

PHONE (512) 250-2910

EMAIL dashe@hellasconstruction.com



EXPERIENCE

Hellas Construction, Inc. • Jan. 2015-Present

Project Manager – Turf Division

TRAINING & QUALIFICATIONS

- Planning and Scheduling
- Microsoft Project
- Computer Ease
- **OSHA – 10 Certification**

NOTABLE HELLAS PROJECTS

• Ponder High School	Ponder, TX	2016	\$485,205
• Mineral Wells Rams Stadium	Mineral Wells, TX	2016	\$400,000
• Pleasant Grove High School	Texarkana, TX	2016	\$348,050
• Iowa State University Indoor Facility	Ames, IA	2015	\$342,646
• Madera High School	Madera, CA	2015	\$763,316
• McAllen Veterans Memorial Stadium	McAllen, TX	2015	\$439,150
• Northeastern State University	Tahlequah, OK	2015	\$366,168
• Reedley High School	Reedley, CA	2015	\$39,830
• Southeastern Oklahoma State University	Durant, OK	2015	\$348,610
• St. James Cathedral School	Orlando, FL	2015	\$183,552
• St. Margaret Mary School	Winter Park, FL	2015	\$175,000

EDUCATION

Clemson University at Clemson, South Carolina – May 2011

Bachelor of Arts – International Trade

ABOUT HELLAS

HELLAS CONSTRUCTION is the complete, one-stop solution for sports construction, offering long-term durability and unparalleled customer commitment. Since the company's inception, Hellas has managed to impact more than 5.5 million students across the nation. With clients ranging from elementary schools and local parks, to the Home of the Dallas Cowboys, Houston Texans, Las Vegas Raiders, Los Angeles Rams & Chargers, Miami Dolphins, and Jacksonville Jaguars. Hellas Construction delivers on time, every time, for every client.



DADEVILLE, AL
FIBERS PLANT



CHATSWORTH, GA
TEXTILE PLANT



LIBERTY HILL, TX
POLYMERS PLANT



MANUFACTURING



DESIGN / BUILD



CONSTRUCTION



TURF



TRACK



TENNIS



SERVICE &
MAINTENANCE



AUSTIN, TX HEADQUARTERS



SAN ANTONIO, TX
SITE OFFICE



SEATTLE, WA OFFICE



FRISCO, TX OFFICE




HOUSTON, TX OFFICE




SAN DIEGO, CA OFFICE

HELLAS CONSTRUCTION IS THE
LARGEST SPORTS CONSTRUCTION COMPANY
IN NORTH AMERICA



\$220 MILLION REVENUE

850+
EMPLOYEES



THE ABILITY TO HANDLE MORE THAN
100+ PROJECTS
AT THE SAME TIME



\$40 MILLION OF HELLAS OWNED
CONSTRUCTION EQUIPMENT





THINK SAFETY!

Hellas Construction, Inc. puts SAFETY FIRST.

Hellas will adhere to the OSHA Safety policies at all times. In addition, Hellas will install project signs around the construction site stating it has been closed due to construction. Hellas will barricade any pedestrian traffic from entering the site. Hellas will also maintain all equipment within the confines of the construction site. On site safety meetings are held weekly by the job site Superintendent. We have notification labels that are placed on all company vehicles that reinforce this commitment. We have periodic safety reviews both at headquarters and on site. Note the photos below, which show the following:

- ID Badges **REQUIRED**
- Crew uniforms, hard hats, proper footwear and safety vests **REQUIRED**



Hellas Construction has put together an extensive **Employee Safety Handbook**, a copy of which follows which is maintained on all job sites. The manual dictates policies and procedures and contains safety forms and reports necessary for Foreman to fill out daily or weekly. The company has safety meetings prior to starting the work and all employees are required to attend. Upon joining the Hellas' team, it is required to study the Safety Manual and acknowledge understanding and willingness to comply. All of our Site Superintendents have 30 hours of OSHA training certification. Hellas will install project signs around construction site stating it has been closed due to construction. Onsite safety meetings are held weekly by the site superintendent. All equipment and construction trailers will be locked, along with construction entrances at the end of each work day to ensure site is secure. The VP/ Senior Project Manager will visit the site at a minimum of once monthly to review safety.





Thank you for your consideration!

Prepared By: Cora Martinez, Bid Coordinator

BID BOND

KNOW ALL MEN BY THESE PRESENTS that we, the undersigned,

Hellas Construction, Inc.
as PRINCIPAL, and

Liberty Mutual Insurance Company

as SURETY, are held and firmly bound unto the Parish of Jefferson, hereinafter called the "OWNER", in the penal sum of:

Five Percent of Total Amount of Bid

DOLLARS (\$ 5% TAB) lawful money of the United States, for the payment of which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and severally, firmly by these presents.

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has submitted the accompanying Bid dated July 9, 2019 for

MARTIN LUTHER KING PLAYGROUND TRACK

NOW, THEREFORE, if the Principal shall not withdraw said Bid within the period specified therein after the opening of the same or, if no period be specified, within forty-five (45) days after the said opening, and shall within the period specified therefore or, if no period be specified, within twelve (12) days after the prescribed forms are presented to him for signature, enter into a written Contract with the Parish in accordance with the Bid as accepted, and give bond with good and sufficient surety or sureties, as may be required, for the faithful performance and proper fulfillment of such Contract; or in the event of the withdrawal of said Bid within the period specified, or the failure to enter into such Contract and give such bond within the time specified, if the Principal shall pay the Parish the difference between the amount specified in said Bid and the amount for which the Parish may procure the required work or supplies, or both, if the latter be in excess of the former, then the above obligation shall be void and of no effect, otherwise, to remain in full force and virtue.

IN WITNESS WHEREOF, the above bounded parties have executed this instrument under their several seals this 2 day of July, 2019, the name and corporate seal of each corporate party being hereto affixed and these presents signed by its undersigned representative, pursuant to authority of its governing body.

BID BOND (continued)

In Presence of:

(Individual Principal)

(Business Address, including Zip Code)

(Partnership)

(SEAL)

(Business Address, including Zip Code)

ATTEST:

BY: 

Hellas Construction, Inc.
(Corporate Principal)

12710 Research Blvd., Suite 240, Austin, TX 78759

(Business Address, including Zip Code)

SEAL

ATTEST:


Jacqueline Kirk, Witness as to Surety

BY: 

AFFIX CORPORATE

Liberty Mutual Insurance Company
(Corporate Surety)

175 Berkeley Street, Boston, MA 02116

(Business Address, including Zip Code)

BY: 

AFFIX CORPORATE SEAL

Ginger Hoke, Attorney-In-Fact

Countersigned:

BY: Ginger Hoke
Attorney-in-Fact* **Ginger Hoke, License # 493806**

State of LA - License # 493806



This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.

Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

Certificate No: 8197869

POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the State of New Hampshire, that Liberty Mutual Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly organized under the laws of the State of Indiana (herein collectively called the "Companies"), pursuant to and by authority herein set forth, does hereby name, constitute and appoint, Jacqueline Kirk, Mark R. DeWitt, Ginger Hoke, D. Gregory Stitts

all of the city of Dallas state of TX each individually if there be more than one named, its true and lawful attorney-in-fact to make, execute, seal, acknowledge and deliver, for and on its behalf as surety and as its act and deed, any and all undertakings, bonds, recognizances and other surety obligations, in pursuance of these presents and shall be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companies in their own proper persons.

IN WITNESS WHEREOF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed thereto this 31st day of October, 2018.



Liberty Mutual Insurance Company
The Ohio Casualty Insurance Company
West American Insurance Company

By:

David M. Carey
David M. Carey, Assistant Secretary

State of PENNSYLVANIA ss
County of MONTGOMERY

On this 31st day of October, 2018 before me personally appeared David M. Carey, who acknowledged himself to be the Assistant Secretary of Liberty Mutual Insurance Company, The Ohio Casualty Insurance Company, and West American Insurance Company, and that he, as such, being authorized so to do, execute the foregoing instrument for the purposes therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREOF, I have hereunto subscribed my name and affixed my notarial seal at King of Prussia, Pennsylvania, on the day and year first above written.



COMMONWEALTH OF PENNSYLVANIA
Notary Seal
Teresa Pastella, Notary Public
Upper Merion Twp., Montgomery County
My Commission Expires March 28, 2021
Member, Pennsylvania Association of Notaries

By:

Teresa Pastella
Teresa Pastella, Notary Public

This Power of Attorney is made and executed pursuant to and by authority of the following By-laws and Authorizations of The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV – OFFICERS: Section 12. Power of Attorney.

Any officer or other official of the Corporation authorized for that purpose in writing by the Chairman or the President, and subject to such limitation as the Chairman or the President may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Corporation to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact, subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Corporation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so executed, such instruments shall be as binding as if signed by the President and attested to by the Secretary. Any power or authority granted to any representative or attorney-in-fact under the provisions of this article may be revoked at any time by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE XIII – Execution of Contracts: Section 5. Surety Bonds and Undertakings.

Any officer of the Company authorized for that purpose in writing by the chairman or the president, and subject to such limitations as the chairman or the president may prescribe, shall appoint such attorneys-in-fact, as may be necessary to act in behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so executed such instruments shall be as binding as if signed by the president and attested by the secretary.

Certificate of Designation – The President of the Company, acting pursuant to the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-fact as may be necessary to act on behalf of the Company to make, execute, seal, acknowledge and deliver as surety any and all undertakings, bonds, recognizances and other surety obligations.

Authorization – By unanimous consent of the Company's Board of Directors, the Company consents that facsimile or mechanically reproduced signature of any assistant secretary of the Company, wherever appearing upon a certified copy of any power of attorney issued by the Company in connection with surety bonds, shall be valid and binding upon the Company with the same force and effect as though manually affixed.

I, Renee C. Llewellyn, the undersigned, Assistant Secretary, The Ohio Casualty Insurance Company, Liberty Mutual Insurance Company, and West American Insurance Company do hereby certify that the original power of attorney of which the foregoing is a full, true and correct copy of the Power of Attorney executed by said Companies, is in full force and effect and has not been revoked.

IN TESTIMONY WHEREOF, I have hereunto set my hand and affixed the seals of said Companies this 2 day of July, 2018.



By:

Renee C. Llewellyn
Renee C. Llewellyn, Assistant Secretary

Not valid for mortgage, note, loan, letter of credit, currency rate, interest rate or residual value guarantees.

To confirm the validity of this Power of Attorney call 1-610-832-8240 between 9:00 am and 4:30 pm EST on any business day.

📍 600 North Street, Baton Rouge, 70802 📞 (225) 765-2301 💬 Text-To-Verify: 1 (855) 999-7896



Louisiana State Licensing Board for Contractors

Contractor Information

Business Name HELLAS CONSTRUCTION, INC.
Mailing Address 12710 Research Boulevard, Suite 240
Austin, TX 78759
Phone Number (512) 250-2910
Fax Number (512) 250-1960
Email Address mgriffin@hellasconstruction.com
Website http://

Active Licenses

License Number 42197
Type Commercial License
Status LICENSED
Effective 11/19/2017
Expiration 11/18/2020
First Issued 11/18/2004

Classifications

Class	Qualifying Party	Parishes
BUILDING CONSTRUCTION	Matthew Schnitzler	ALL
BUSINESS AND LAW	Charles Clarence Cook III	ALL
BUSINESS AND LAW	Reed James Seaton	ALL
SPECIALTY: RECREATION & SPORTING FACILITIES & GOLF COURSES	Charles Clarence Cook III	ALL
SPECIALTY: RECREATION & SPORTING FACILITIES & GOLF COURSES	Matthew Schnitzler	ALL
SPECIALTY: RECREATION & SPORTING FACILITIES & GOLF COURSES	Reed James Seaton	ALL