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C. H. Fenstermaker & Associates, L.L.C. 
LA Survey Firm Reg. No. VF.0000154. LA Engineering Firm Reg. No. EF.0000311. TX Survey Firm Reg. No. 10028500. TX Engineering Firm Reg. No. 

F-7855. 

March 25, 2022 

Parish of Jefferson Government Via Electronic Submission
Central Bidding

RE: Jefferson Parish Government – Statement of Qualifications (TEC) 
Routine Engineering Services for Sewer Projects 
SOQ No. 22-010 – Resolution No. 138812

Dear Sir or Madam: 

C. H. Fenstermaker & Associates, L.L.C. is pleased to submit our Statement of Qualifications / 
TEC Professional Services Questionnaire to provide Routine Engineering Services for Sewer Projects 
relative to any upcoming projects located in the Parish of Jefferson. Fenstermaker has provided engineering 
services within the State of Louisiana for over 70 years. Today, the firm has nearly 300 full-time employees 
and continues to be a firm of choice for many of our clients across the State and region.   

Joining the Fenstermaker Team are the highly respected firms of Terracon, who will provide 
expertise and services in geotechnical engineering, and M&E Consulting, Inc., who will provide expertise 
and services in mechanical and electrical engineering. 

The Fenstermaker Team will provide Jefferson Parish with the following benefits to ensure 
successful project completion: 

 Trusted leadership 
 Local knowledge 

 Successful completion of past sewer projects 
 Office Location in New Orleans  

A diligent review of SOQ No. 22-010 has been performed. Know that our Fenstermaker personnel, 
who are a part of the local community and are familiar with the Jefferson Parish area, clearly understand 
the scope of services which may be required for any sewer projects in the Parish. Jefferson Parish 
Government will have our firm commitment to provide professional services on-time and on-budget.   

Thank you for the opportunity to present our credentials and we look forward to hearing from you.  
Should you have any questions regarding our submittal or qualifications, please do not hesitate to contact 
Professional in Charge, Stefan Bourgeois, or Angelle Guilbeau, who is authorized to contractually 
obligate the firm.

C. H. FENSTERMAKER & ASSOCIATES, L.L.C. 

Stefan Bourgeois, P.E.  
Professional in Charge 
stefan@fenstermaker.com 
(504) 582-2201

Angelle Guilbeau 
Director of Risk Management and Compliance 
angelleg@fenstermaker.com
(337) 237-2200

Attachment

http://www.fenstermaker.com/
mailto:stefan@fenstermaker.com
mailto:angelleg@fenstermaker.com


Technical Evaluation Committee (TEC) Questionnaire 
Instructions

 The Technical Evaluation Committee (TEC) Questionnaire 
shall be used for professional services related to 
architecture, engineering, or survey projects. 

 The TEC Questionnaire must be completely filled out. 
Complete ALL sections. Insert “N/A” or “None” if a 
section does not apply or if there is no information to 
provide. 

 Questionnaire must be dated and signed by an authorized 
representative of the Firm. 

 All subcontractors must be listed in the appropriate section 
of the Questionnaire. All subcontractors must provide a 
fully completed copy of this questionnaire, applicable 
licenses, and any other information required by the 
advertisement. 

 If additional pages are needed, attach them to the 
questionnaire and include all applicable information that is 
required by the questionnaire. 

 Failure to properly complete this TEC Professional 
Services Questionnaire will result in the proposal being 
deemed not qualified pursuant with Section 2-928(a) of the 
Jefferson Parish Code of Ordinances, and the proposal will 
not be evaluated or scored. 
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TEC Professional Services Questionnaire

Revised 02/02/2022

_______ ________

A. Project Name and Advertisement Resolution Number:

Jefferson Parish Government 
SOQ No. 22-010 Routine Engineering Services for Sewer Projects 
Resolution No. 138812 

B. Firm Name & Address:

C. H. Fenstermaker & Associates, L.L.C. 
1100 Poydras Street, Suite 1550   
New Orleans, LA 70163 

C. Name, title and contact information of Principal, as defined in Section 2-926 of the Jefferson Parish
Code of Ordinances, who is a registered, licensed architect, professional engineer, or surveyor in the
State of Louisiana: 

Stefan Bourgeois, P.E., Manager, Engineer 
1100 Poydras Street, Suite 1550 
New Orleans, LA 70163 
(504) 582-2201; stefan@fenstermaker.com

D. Name and contact information of employee who is a registered and licensed architect, professional
engineer, or surveyor in the State of Louisiana in the applicable discipline. A subcontractor may be
substituted here only if the advertised Project requires more than one discipline. 

Stefan Bourgeois, P.E., Manager, Engineer 
1100 Poydras Street, Suite 1550 
New Orleans, LA 70163 
(504) 582-2201; stefan@fenstermaker.com

E. Please provide the number of employees whose primary function corresponds with each category:

 39  Administrative   0 Estimators   0 Specification  Writers 
 0  Architects (Licensed)   0 Geologists   0 Structural Engineers 
 0  Chemical Engineers   2 Geotechnical Engineers   0   Graduate Engineers 
 24  Civil Engineers   0 Interior Designers  21 Project Managers 
 8    Construction Inspectors   0 Landscape Architects   7 Clerical 
 10  Ecologists  48 Land Surveyor (field crew)   2  Grant/Funding Specialist 
 0  Electrical Engineers   0 Mechanical Engineers   0 Sanitary Engineers 
 24  Engineer Intern   1  Environmental Engineers   13  Land Surveyors 
 13  Professional Land Surveyors               4 CADD Technicians   53  Other Survey Staff 
                                                                                                                                31  Other Staff 

300  TOTAL 

F. Is this submittal by a JOINT-VENTURE? Please check: YES NO 

If marked “No” skip to Section I. If marked “yes” complete Sections G-H.
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TEC Professional Services Questionnaire

Revised 02/02/2022

_______ ________

G. If submittal is by JOINT-VENTURE, list the firms participating and outline specific areas of 
responsibility (including administrative, technical, and financial) for each firm. Please attach 
additional pages if necessary.

1. N/A 

2.

H. Has this JOINT-VENTURE previously worked together? Please check: 
YES NO

I. List all subcontractors anticipated for this Project. Please note that all subcontractors must submit a
fully completed copy of this questionnaire, applicable licenses, and any other information required by
the advertisement. See Jefferson Parish Code of Ordinances, Sec. 2-928(a)(3). Please attach additional
pages if necessary.

Name & Address: Specialty:
Worked with Firm Before (Yes 

or No):
1. Terracon 

524 Elmwood Park Boulevard 
Suite 170 

New Orleans, LA 70123 

Geotechnical Engineering Yes

2. M&E Consulting, Inc. 
1304 Bertrand Drive 

Suite F7 
Lafayette, LA 70506 

Mechanical and Electrical 
Engineering 

Yes

J.   Please specify the total number of support personnel that may assist in the completion of this Project:

9
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TEC Professional Services Questionnaire

Revised 02/02/2022

K. List the professional in charge, key persons, specialists, and individual consultants anticipated for this
Project and provide their relevant information below. If necessary, please attach additional
documentation (i.e. resume) that demonstrates the employment history and experience of the Firm’s
key persons that may assist in the completion of this Project. Please attach additional pages if
necessary.

PROFESSIONAL IN CHARGE OF PROJECT:
Name & Title:
Stefan Bourgeois, P.E. - Manager, Engineer

Project Assignment:
Professional In Charge of Project

Name of Firm with which associated:

C. H. Fenstermaker & Associates, L.L.C.

Years’ experience with this Firm:
12 years

Education: Degree(s)/Year/Specialization:
B.S. / 2009 / Civil Engineering

Active registration: Year first registered/discipline:
2014 / Louisiana PE #0038623 

Other experience and qualifications relevant to the proposed Project:
Stefan Bourgeois, P.E. is a Senior Engineer with over 13 years of professional experience in design, 
planning, municipal code development and review, construction engineering, and project management. 
He is the Office Manager for Fenstermaker’s New Orleans office. In addition to Mr. Bourgeois’ 
experience in municipal engineering and management, he has been the engineer of record for the 
design of various project types such as hydrologic and hydraulic modeling and analysis, sewer lift station 
design, wastewater treatment design, and structural design. 

Post Road Wastewater Treatment Plant (Lafayette Parish, LA): This project consists of the design of a 
proposed activated sludge wastewater treatment plant for the City of Carencro. The proposed treatment plant will be 
designed to accommodate future expansion up to 5.0 MGD and consists of a plant lift station, preliminary treatment in 
the headworks, complete mix aeration basins, clarifiers, sludge digesters, and sludge drying beds. Additionally, the 
aeration basins will be designed to activate the biomass with adequate return activated sludge from the clarifiers and 
diffused aeration from blowers; the activation of the biomass will treat the organic matter in the wastewater. The 
existing oxidation pond will be incorporated into the design of the plant as the equalization basin. This will allow 
temporary storage of surge flows from inflow and infiltration as well as other unforeseen peak flows. Mr. Bourgeois 
serves as project manager. 

FEMA RR021 - Central City Group A, New Orleans, LA: The City of New Orleans Department of Public Works selected 
Fenstermaker to provide baseline and topographic survey, roadway and utility design, and construction administration 
for full street reconstruction in the Central City neighborhood. Replacement of waterlines were included on several 
streets and waterline designs were provided by the Sewerage and Water Board. Mr. Bourgeois is leading the project 
team in the construction administration phase. 
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TEC Professional Services Questionnaire

Revised 02/02/2022

Continued - Other experience and qualifications relevant to the proposed Project:
Stefan Bourgeois, P.E.

FEMA RR045 – Filmore South Group D (FRC), New Orleans, LA: Fenstermaker was contracted to provide professional 
engineering design and construction administration services for FEMA-eligible street reconstruction in the Filmore 
South neighborhood. Mr. Bourgeois is the engineer of record and project manager. The provided services include 
topographic and right-of-way surveys, roadway and drainage design, final design (construction documents), bid & 
award services, construction administration, construction close out, inspection, reporting, and verification. The design 
is following FEMA guidelines as well as the guidelines set forth by City of New Orleans Department of Public Works. 

Church Street Lift Station (Lafayette Parish, LA): Fenstermaker upgraded the Church Street lift station as part of 
wastewater master plan for the City of Carencro. The lift station is now Carencro’s largest lift station and pumps up to 
3.2 MGD for present-day demand and 9.5 MGD for the 20-year-planning period. Mr. Bourgeois served as the project 
engineer and directed all efforts related to the project such as design, survey, geotechnical coordination, right-of-way 
and servitude acquisitions, plans production, and utility coordination. 

West Gloria Switch Lift Station Upgrades (Lafayette Parish, LA): Fenstermaker prepared plans and specifications for 
the City of Carencro’s West Gloria Switch Lift Station Upgrade. This upgrade included the installation of new electrical 
and mechanical equipment such as PLCs, SCADA System, pumps, piping, and valves. The project also included 
elevating the existing wet well and control panel above the 100-year base flood elevation. The lift station can remain 
completely operational and accessible during the 100-year storm. Mr. Bourgeois participated throughout the entire 
design process in preparing construction plans and specifications. He led the coordination effort between the client, 
electrical engineer, and permitting agencies. 

Francois Street Lift Station & Manola Drive Lift Station (Lafayette Parish, LA): The City of Carencro’s new Post Road 
wastewater treatment plant is being designed to treat all wastewater flow from the entire city and replace the existing 
Manola Drive and Post Road WWTPs. Currently, the Francois Street Lift Station pumps wastewater to the Manola 
Drive Lift Station. From there, the flow is pumped into the Manola Drive WWTP. To pump wastewater to the new Post 
Road WWTP, this process will be reversed and will require the Manola Drive WWTP Lift Station to be upgraded and 
pump to a new Francois Street Lift Station. Mr. Bourgeois served as an Engineer preparing preliminary and final plans 
and coordinated servitude acquisitions and negotiations. 

East Pont Des Mouton, Phase I: Water and Sewer Lafayette Parish, LA: Mr. Bourgeois assisted with the design of the 
improvements to the sanitary sewer collection system (gravity and force main), the design of a new lift station, and 
improvements to the water distribution system, all construction and contract documents, production of construction 
plans, and construction administration for this roadway project. This sanitary sewer portion of this project entailed the 
design and installation of over 8,000 cumulative feet of 8”, 15”, 18”, 21”, and 24” gravity sewer lines, 1,500 feet of 10” 
force main, and a 2 MGD lift station. The project involved the installation of water and sewer mains while maintaining 
existing water and sewer service as well as continuous traffic on East Pont Des Mouton. 

Lift Station No. 15 Upgrade (French Colony) (Lafayette Parish, LA): Project Manager & Lead Engineer: Fenstermaker 
prepared plans and specifications for the City of Carencro’s Lift Station No. 15 Upgrade. The upgrades consisted of 
replacing the existing suction lift pumps with submersible pumps, relocating the control panel, and adding a SCADA 
System and valve pit. A breaker panel for emergency power and a by-pass pumping system were also added. Mr. 
Bourgeois served as Project Manager and Lead Engineer, coordinating with Louisiana Facility Planning & Control 
(FP&C), coordinated permitting and surveying tasks, and lead construction administration efforts.
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TEC Professional Services Questionnaire

Revised 02/02/2022

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:
Name & Title:
Luke Hebert, P.E., CFM – Director, Engineer

Project Assignment:
Engineer

Name of Firm with which associated:

C. H. Fenstermaker & Associates, L.L.C.

Years’ experience with this Firm:
18 Year

Education: Degree(s)/Year/Specialization:
B.S. / 2003 / Civil Engineering

Active registration: Year first registered/discipline:
2009 / Louisiana PE #0034715
Certified Floodplain Manager No. US-17-09739 

Other experience and qualifications relevant to the proposed Project:
Luke Hebert is a Professional Engineer with over 19 years of experience in engineering design, 
planning, and project management. During his career, Mr. Hebert has been part of many different 
types of designs ranging from various roadway types (i.e., local, collector, arterial and freeway), 
surface and sub-surface drainage systems, water and sewer distribution system and water and sewer 
treatment. In 2013 Mr. Hebert was appointed by the Mayor of Carencro as the engineer for the City. 
One of his main focuses is working with developers on new commercial and residential 
developments. Since 2013 Mr. Hebert has been involved with over 20 new developments located 

within the City of Carencro and has managed them through planning, construction, and final acceptance. He has also 
provided Application Preparation, Program Management and Design Services to the City for Community Development 
Block Grants (CDBG), Facility Planning & Control (FP&C)–Capital Outlay, FEMA, USACE/DOTD, U.S. Dept. of Agriculture 
(USDA) Loan, Office of Community Development–Community Water Enrichment Fund, and Louisiana Dept. of Health. 
In total, Mr. Hebert has assisted the City with the acquisition and management of nearly $18 Million in Federal and 
State project funding and lead the City to a FEMA Community Rating System Class 7. 

Post Road Wastewater Treatment Plant (Lafayette Parish, LA): Mr. Hebert serves as the project manager for the 
design of an activated sludge wastewater treatment plant for the City of Carencro. The plant will be capable of 
treating up to 2.0 MGD and will replace the existing plant, which currently treats 0.5 MGD. The proposed plant was 
designed to accommodate future expansion up to 5.0 MGD. The design consists of a plant lift station, preliminary 
treatment in the headworks, complete mix aeration basins, clarifiers, sludge digesters, and sludge drying beds. The 
existing oxidation pond will be incorporated into the design of the plant as the equalization basin. This will allow 
temporary storage of surge flows from inflow and infiltration as well as other unforeseen peak flows.
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TEC Professional Services Questionnaire

Revised 02/02/2022

Continued - Other experience and qualifications relevant to the proposed Project: 
Luke Hebert, P.E., CFM

Church Street Lift Station Upgrades Lafayette Parish, LA): Mr. Hebert was the lead design engineer on the design and 
construction administration of the Church Street Lift Station.  This lift station was completely inundated during the 
March 2012 flood event. This caused the lift station to be down for 2 days and only returned to 75% capacity after it 
got back online. Another issue with this lift station was its location near the channel bank and the City was faced with 
possibly losing the lift station to erosion. It was decided to relocate the lift station to a nearby lot that the City owned. 
It was also upgraded to allow for future flow from a 250,000 gallon per day to 2,000,000 gallon per day lift station. This 
project was funded by FEMA through GOHSEP.   

CDBG Sewer Rehabilitation Project (Lafayette Parish, LA): Mr. Hebert served as Project Manager for the construction 
administration through coordination between the contractor, sub-contractor, the client, and planning associates. 
Fenstermaker led the construction administration of the City of Carencro’s sewer rehab project, identifying 
problematic sewer mains, sewer services, and manholes allowing a non-sewer influx into the City’s sewer treatment 
plants. Fenstermaker was responsible for the production of construction plans, all construction and contract 
documents, and construction administration. 

Francois Street Lift Station & Manola Drive Lift Station (Lafayette Parish, LA): The new Post Road wastewater 
treatment plant (WWTP) is being designed to treat all wastewater flow from the entire city and replace the existing 
Manola Drive and Post Road WWTPs. Currently, the Francois Street Lift Station pumps wastewater to the Manola 
Drive Lift Station. From there, the flow is pumped into the Manola Drive WWTP. To pump wastewater to the new Post 
Road WWTP, this process will be reversed and will require the Manola Drive WWTP Lift Station to be upgraded and 
pump to a new Francois Street Lift Station. Mr. Hebert was responsible for the design and layout of the lift station.    

West Gloria Switch Lift Station Upgrades (Lafayette Parish, LA): Mr. Hebert served as the Project Manager on this 
project. Fenstermaker prepared plans and specifications for the City of Carencro’s West Gloria Switch Lift Station 
Upgrade. This upgrade included the installation of new electrical and mechanical equipment such as PLCs, SCADA 
System, pumps, piping, and valves. The project also included elevating the existing wet well and control panel above 
the 100-year base flood elevation. The lift station can remain completely operational and accessible during the 100-
year storm. 

2014 Lift Station Upgrades (Lafayette Parish, LA): Mr. Hebert served as Project Manager. Fenstermaker prepared 
plans and specifications for the City of Carencro’s 2014 Lift Station Upgrades, which included the Railroad St., Andre 
St., St. Pierre Lift Stations. Fenstermaker also provided oversight of construction activities which included increasing 
pump capacities for all stations, replacing pump controls and control panels, and raising elevations of pertinent 
components, such as wet well tops and control panels, above the flood elevation. 

East Pont des Mouton, Phase II Roadway Widening (Lafayette Parish, LA): Mr. Hebert was the Lead Design Engineer 
for roadway widening improvements of East Pont des Mouton, Phase II commencing at the Interstate 49 for Lafayette 
Consolidated Government. This project entailed the widening of a 2-lane asphalt road into a 5-lane, concrete urban 
arterial road. Mr. Hebert was responsible for all horizontal and vertical alignments, typical sections, utility relocation, 
geometric detailing, intersection design, drainage design, sequencing of construction, quantity calculations, and the 
production of plans and specifications. Mr. Hebert also acted as the Lead Construction Engineer. 
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TEC Professional Services Questionnaire

Revised 02/02/2022

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:
Name & Title:
Paul Zappi, M.S., P.E., Engineer

Project Assignment:
Engineer

Name of Firm with which associated:

C. H. Fenstermaker & Associates, L.L.C.

Years’ experience with this Firm:
2 Years

Education: Degree(s)/Year/Specialization:
M.S. / 1992 / Civil/Environmental Engineering 
B.S. / 1988 / Civil Engineering

Active registration: Year first registered/discipline:
1996 / Louisiana Civil PE #27031

Other experience and qualifications relevant to the proposed Project:
Paul Zappi, P.E., has over 31 years of experience working in environmental engineering. Mr. Zappi 
has worked in municipal/water engineering for over 22 years. He has experience in research, 
testing, computer modeling, planning, design, construction, operation, and maintenance related to 
a wide variety of W/W facilities and pipelines. Mr. Zappi has experience working with water, 
wastewater, sludge, chemical, and dredged material pumping systems including centrifugal, 
progressive cavity, air lift, diaphragm, and other types, in both dray and submersible settings and 
involving several manufacturers. 

Post Road Wastewater Treatment Plant and Sludge Dewatering Facility (Lafayette Parish, LA): This project consists 
of the design of a proposed activated sludge wastewater treatment plant for the City of Carencro. The plant will be 
capable of treating up to 2.0 MGD and will replace two existing plants that each treat 0.5 MGD. The design consists of 
a plant lift station, preliminary treatment unit, sequencing batch reactors, chlorine contact chambers, post aeration 
basins, chlorine gas disinfection, sludge holding tanks, and a centrifuge for sludge dewatering. Mr. Zappi was 
responsible for completing 90% of the design of the wastewater treatment plant. 

City of Lafayette - Lafayette Utilities System: Worked as project engineer for several wastewater treatment plant 
expansion, rehabilitation, and odor control projects; worked as project engineer for LUS’ wastewater collection system 
rehabilitation program; pilot tested several odor control systems; prepared conceptual and preliminary design of a lift 
station odor control system; performed air and water quality evaluations of two WW collection systems; conducted 
jar and performance testing of several odor control chemical feed systems; prepared preliminary design for relocation 
and improvement of gravity mains and force mains; developed preliminary design of Computerized Maintenance 
Management System for four WWTPs (Datastream MP3); prepared odor control system O&M videos; prepared 
private sewer system database; participated in emergency response to Hurricanes Lili and Rita; designed various small 
projects at an electric generating station; and supervised consultants, contractors, and six employees.
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TEC Professional Services Questionnaire

Revised 02/02/2022

Continued - Other experience and qualifications relevant to the proposed Project: 
Paul Zappi, M.S., P.E.

City of Houston - Houston Water – Wastewater Operations Branch, Member of the Houston Water Innovation Hub 
Internal Working Group: Mr. Zappi has developed two initial calls for proposals and helped prepare and execute three 
MOUs for test projects (one dewatering and two bio-sludge reduction). He is also playing key role in the execution of 
these projects, as well as several related outreach efforts (e.g., AWWA YP site tour and Texas Water and AWWA/WEAT 
San Antonio Summer Seminar presentations). He is the Coordinator for Houston Water's National Biosolids 
Partnership's Environmental Management System, preparing revised EMS manual for City-wide implementation and 
Bronze-Level recognition and organizing initial Internal Audit efforts for Silver-Level Recognition. He is the Operation 
Division's lead for South Houston Region WWTPs (16 plants) projects under Houston Water's Capital Improvements 
Program ($150M+ annual program). 

City of Houston – Wastewater Operations Branch: Worked as Supervising Engineer of Wastewater Operations 
Branch’s Residuals Management Group (5 employees with $9M annual O&M and $10M annual CIP budgets). Group 
responsible for Biosolids Management Program and Process Unit Cleaning & Evaluation Program. Responsibilities 
include planning, implementation, and improvement efforts relating to National Biosolids Partnership/ISO14001 EMS 
certification; technical representative for service contracts; technical representative for chemical supply contracts 
(polymer and quicklime); project manager for CIP/planning projects (long-term biosolids management plan and plant 
upgrades); alternate stabilization, disposal, end use, and energy production technology evaluation contact; lead for 
polymer selection and initial testing and continuing services tasks; annual TCEQ and EPA regulatory reporting; solids 
process unit evaluation efforts; and day-to-day technical support for plant operations. Assisted in updating the 
Branch’s website, including development of wastewater utility history. 

City of Austin – Water and Wastewater Pipeline Operations Technical Support: Mr. Zappi worked as Supervisor of 
Austin Water’s W/WW Pipeline Operations Technical Support Group for three years.  His groups provided technical 
support (project work orders, permitting, valve isolation, bypass pumping, etc.) for numerous point repairs on the 
City’s water transmission and distribution lines, gravity WW lines and manholes, WW force mains, and reuse water 
force mains.  He worked closely with the City’s collection system rehabilitation group.  Regarding lift stations and force 
mains, Mr. Zappi’s group worked closely with Austin’s lift stations group during force main repairs.  Mr. Zappi was also 
supervisor of the City’s odor control program, which involved testing, installation, through operation and maintenance 
of numerous LS/FM chemical feed and air treatment systems.
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TEC Professional Services Questionnaire

Revised 02/02/2022

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:
Name & Title:
William Katzenmeyer, P.E., CFM - Engineer II

Project Assignment:
Engineer

Name of Firm with which associated:

C. H. Fenstermaker & Associates, L.L.C.

Years’ experience with this Firm:
1 Year

Education: Degree(s)/Year/Specialization:
B.S. / 2008 / Civil Engineering

Active registration: Year first registered/discipline:
2011 / Louisiana PE #0036775
2021 / Certified Floodplain Manager No. US-21-11950 

Other experience and qualifications relevant to the proposed Project:
William Katzenmeyer, P.E., CFM is a Professional Engineer with over 13 years’ experience working in 
South Louisiana and the New Orleans Metropolitan area. His areas of expertise include project 
management, design engineering, and FEMA PA disaster grant management. His design engineering 
experience includes roadway and drainage design, stormwater management including green 
infrastructure, hydrologic and hydraulic modeling, stormwater and sewer pumping stations, utility 
design, heavy construction, and site development. 

Plaquemines Parish Sewerage Capital Improvements Program (Plaquemines Parish) Mr. Katzenmeyer was the civil 
engineer responsible for design and drafting duties in relation to sewerage extension projects. This project included 
sewage collection system planning, hydraulic design, pipe sizing, pumping station design, force main design, 
coordinating major utility crossings, and incidental roadway repairs. He also participated in construction monitoring, 
coordinating with inspection personnel, and construction management duties during the construction phase. 

Cuddihy Drive and Woodvine Avenue Drainage Improvements, Jefferson Parish, LA: Mr. Katzenmeyer was the civil 
engineer responsible for the engineering design and preparing of plans and specifications, bidding, and construction 
management. The project consisted of upgrading the subsurface drainage system along the length of Cuddihy Drive 
and a part of Woodvine Avenue ad full reconstruction of roadway and drainage and utility infrastructure within the 
public right of way. The goal of the project was to mitigate frequent roadway flooding events which were being caused 
by long-term differential settlement of the subgrade materials and substandard drainage infrastructure. 

Dillard University Improvements, Orleans Parish, LA: Mr. Katzenmeyer was the civil engineer responsible for 
preparing plans and specifications for multiple utility and drainage projects. Dillard University selected LH&J to design 
multiple infrastructure projects including improvement of the campus-wide drainage facilities, roadways, parks, 
bioswales, and the construction of low-impact design pervious parking lots for LEED certification. Additional projects 
included multiple building utility site plans, lift station improvements, 12” waterline improvements for fire services to 
new buildings. Mr. Katzenmeyer provided a gamut of consulting, scoping, design, bidding, and construction 
management services.
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TEC Professional Services Questionnaire

Revised 02/02/2022

Continued - Other experience and qualifications relevant to the proposed Project: 
William Katzenmeyer, P.E., CFM

City of Walker Sewer Mitigation Project Benefit Cost Analysis - Quality Engineering & Surveying, LLC (Livingston 
Parish, LA): Mr. Katzenmeyer provided technical assistance for preparation of Benefit Cost Analysis (BCA) for the City 
of Walker Sewer Mitigation Project (Phase I Application), including estimating anticipated damages for sewer pumping 
and conveyance systems throughout the City of Walker. 

$70 M Roadway, Water and Sewer Infrastructure Combined Improvement Project – Stuart Consulting Group (St. 
Tammany Parish, LA): Mr. Katzenemeyer served as the senior technical and program/project manager working 
alongside a team during project scoping, AE design phase management, preparation of Environmental and Historical 
Perservation submittals, forecasting and budgeting involving multiple discrete funding courses (PA, FHWA, and Local 
Bond), and design document review prior to construction.
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TEC Professional Services Questionnaire

Revised 02/02/2022

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:
Name & Title:
Patrick Shitabule, MBA, P.E., PMP - Engineer II

Project Assignment:
Engineer

Name of Firm with which associated:

C. H. Fenstermaker & Associates, L.L.C.

Years’ experience with this Firm:
1 Year

Education: Degree(s)/Year/Specialization:
MBA / 2005 / Agri-Business Management 
B.S. / 2015 / Mechanical Engineering 

Active registration: Year first registered/discipline:
Texas PE #134733

Other experience and qualifications relevant to the proposed Project:
Patrick Shitabule, MBA, P.E., PMP has 10 years of consulting experience in the design of 
municipal WWTPs.  Mr. Shitabule is a process/mechanical engineer for Fenstermaker’s 
design of the new 2 Mgd Carencro WWTP, with onsite sludge processing (90% design 
completed). Mr. Shitabule is co-lead for Carencro’s headworks/screening, bioreactor/SBR, 
chlor-gas-disinfection/de-chlor, and sludge dewatering/centrifuge process designs. He is 
currently co-lead for the conceptual design of the Scott WWTP’s physical, mechanical, and 
biological process units. Mr. Shitabule lends a unique perspective to the Fenstermaker 
design team; by providing detailed plant O&M guidance from the perspective of the plant 
operators. 

Post Road Wastewater Treatment Plant and Sludge Dewatering Facility (Lafayette Parish, LA): Mr. Shitablue is a 
process/mechanical engineer for Fenstermaker’s WWTP design for the City of Carencro. 

City of Scott Wastewater Treatment Plant (Lafayette Parish, LA): As the City Engineer for City of Scott, Fenstermaker 
is assisting the city with the expansion of the existing wastewater treatment plant. Mr. Shitabule is the co-lead for the 
conceptual design of the WWTP’s physical, mechanical, and biological process units. 

City of Houston: Mr. Shitabule served as a Senior Plant Operator for a 26 MGD average daily flow activated sludge 
wastewater treatment facility. He was promoted to the position of Engineer and was involved with process control 
and optimization, Houston’s technology demonstration and innovation hub, and capital improvement and 
replacement projects. He is currently working on the expansion of the Houston Intercontinental wastewater 
treatment plant. 

CHF  |  Page 12 of 26



TEC Professional Services Questionnaire

Revised 02/02/2022

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:
Name & Title:
Mustafa Afaneh, E.I. - Engineer Intern

Project Assignment:
Engineer Intern

Name of Firm with which associated:

C. H. Fenstermaker & Associates, L.L.C.

Years’ experience with this Firm:
1 Year

Education: Degree(s)/Year/Specialization:
B.S. / 2018 / Civil Engineering

Active registration: Year first registered/discipline:
2019 / Louisiana EI #34198

Other experience and qualifications relevant to the proposed Project:
Mr. Afaneh is an Engineer Intern with over 2 years of professional experience in engineering design 
within the traffic, civil, and structural sectors. Mr. Afaneh has recently joined C.H. Fenstermaker after 
partaking a successful early career at a local engineering firm in New Orleans.  Being early in his 
professional career, Mr. Afaneh demonstrates eagerness and aptitude for acquiring the necessary 
knowledge to complete any task and resolve any issue. Under supervision of a licensed engineer, Mr. 
Afaneh has performed structural and site design for numerous low and midrise structures locally. Mr. 
Afaneh’s expertise extends into foundation, civil and structural engineering. In addition, Mr. Afaneh 

has successfully served as the lead project coordinator for multiple civil designs including storm water management 
plans to meet the City’s requirements. He is currently assisting the project team with the design and construction 
phases for various full roadway reconstruction projects here for the City of New Orleans. 

FEMA RR045 – Filmore South Group D (FRC) (New Orleans, LA) Mr. Afaneh is serving as the Engineer Intern and will 
be responsible in assisting the project team with preparation of final design, construction documents, and 
specifications. Fenstermaker was contracted to provide professional engineering design and construction 
administration services for FEMA-eligible street repairs in the Filmore South neighborhood. Services being provided 
include topographic and right-of-way surveys (if requested by the City), roadway and drainage design (design 
development - 30%, 60%, 90%), environmental study (if requested), final design (construction documents), bid & 
award services, construction administration, construction close out, and inspection, reporting, and verification. The 
design is following FEMA guidelines, as well as the guidelines set forth by City of New Orleans Public Works. 

FEMA RR021 - Central City Group A (New Orleans, LA) The City of New Orleans Department of Public Works selected 
Fenstermaker to provide baseline and topographic survey, roadway design, and construction administration for 
streets in the Central City neighborhood. Replacement of waterlines were included on several streets and waterline 
designs provided by the Sewerage and Water Board was incorporated on others. Mr. Afaneh is assisting the project 
team in the construction administration phase.  
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Continued - Other experience and qualifications relevant to the proposed Project: 
Mustafa Afaneh, E.I.

FEMA RR105 – Lower Ninth Ward Group C (FRC) (New Orleans, LA) Fenstermaker was contracted to provide 
professional engineering design and construction administration services for FEMA-eligible street repairs in the Lower 
Ninth Ward neighborhood. Services being provided include topographic and right-of-way surveying, roadway and 
drainage design, environmental study (if requested), construction bidding services, construction administration, 
construction close-out and construction inspection. The design is following FEMA guidelines, as well as the guidelines 
set forth by City of New Orleans Public Works. Mr. Afaneh is assisting the project team in the final coordination and 
construction administration phase. 

City of Scott Wastewater Treatment Plant (Lafayette Parish, LA): As the City Engineer for City of Scott, Fenstermaker 
is assisting the city with the expansion of the existing wastewater treatment plant. Mr. Afaneh is assisting as an 
Engineer Intern, providing engineering services. He has attended the kickoff meeting with the City to evaluate the 
issues concerning the plant and is assisting the lead engineer with formulating a solution to meet the City’s future 
population needs and to ensure that the plant is functioning at maximum efficiency.
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KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:
Name & Title:
O’Bryant Henderson – Inspector III

Project Assignment:
Construction Inspector 

Name of Firm with which associated:

C. H. Fenstermaker & Associates, L.L.C.

Years’ experience with this Firm:
2 Years

Education: Degree(s)/Year/Specialization:
High School Diploma 

Active registration: Year first registered/discipline:
• NHI Bridge Inspection Certificate
• USACE Construction Quality Management for Contractors Certification 
• Density Gauge (Nuclear Troxler) and ACI Trained 
• OSHA 30 
• LADOTD Structural Concrete Inspector/Technician 

Other experience and qualifications relevant to the proposed Project:
Mr. Henderson has 21 years of construction inspection experience. His primary duties and experience are 
in inspecting, testing of materials and quality management of structural and reinforced steel, concrete, 
masonry, piles, and soils. He has years of experience assisting project managers with scheduling, 
budgeting, reviewing RFI’s and submittals, pay apps, and managing inspectors. Before being employed at 
Fenstermaker, Mr. Henderson worked as a senior resident inspector for the North Terminal Airport, an 
inspector for LADOTD, and USACE. 

City of New Orleans Central City Group A (Orleans Parish, LA) Fenstermaker is providing baseline and topographic 
survey, roadway design, and construction administration for streets in the Central City neighborhood. Fenstermaker’s 
scope includes assessment of existing street conditions including ADA compliance, accessibility and provision for 
pedestrians, and design of any needed repairs. Mr. Henderson inspected drain and sewer lines for this project. 

RR 105 Lower Ninth Ward Northeast Group C (Orleans Parish, LA) Fenstermaker was contracted to provide 
professional engineering design and construction administration services for FEMA-eligible street repairs in the Lower 
Ninth Ward neighborhood. Services being provided include topographic and right-of-way surveying, roadway and 
drainage design, environmental study, construction bidding services, construction administration, construction close-
out and construction inspection. The design is following FEMA guidelines, as well as the guidelines set forth by City of 
New Orleans Public Works. Mr. Henderson performed constructability reviews for this project. 

LADOTD INSPECTOR (Jefferson Parish, LA): Mr. Henderson assisted with inspections of new and existing off-system 
bridges, identifying bridge conditions and defects. He prepared condition reports documenting deficiencies and 
alerting engineers of findings which impacted the structure or integrity of roadways. Mr. Henderson previewed bridge 
structure plans, previous instructions, repairs and maintenance and recorded findings into the state and federal bridge 
system programs.
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KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:
Name & Title:
Mark Dubroc, P.E. - Engineer III

Project Assignment:
Quality Assurance / Quality Control Lead

Name of Firm with which associated:

C. H. Fenstermaker & Associates, L.L.C.

Years’ experience with this Firm:
2 Years

Education: Degree(s)/Year/Specialization:
B.S. / 1980 / Civil Engineering

Active registration: Year first registered/discipline:
1987 / Louisiana PE #22618

Other experience and qualifications relevant to the proposed Project:
Mr. Dubroc is a Senior Engineer with over 39 years of professional civil engineering experience. As 
Principal of Dubroc Engineering, Inc. for 23 years, Mr. Dubroc gained extensive experience in civil 
engineering consulting, with a wide variety of clients and projects including urban and rural 
roadway and drainage designs, highway bridge design, solid waste transfer facilities, site planning, 
residential land developments, municipal water and sewer collection systems, and various other 
civil and structural design projects. His extensive and deeply embedded participation in every 
aspect of design and construction administration of such a variety of similar projects uniquely 
qualify him to provide the general oversight and quality assurance necessary for the project at 

hand. Most recently, Mr. Dubroc served as Public Works Director of Lafayette Consolidated Government, where he 
managed 335 Public Works employees, with an operating budget of $58M, an annual Capital Improvement Program of 
$50M, and a 5-Year Capital Plan budget of $250M, which included 375 projects. He managed the Capital 
Improvements Division, that included the Design & Development Section, ROW Section, Project Control Section and 
the Estimates and Administration Section. He also managed the Operations Divisions, which included street, drainage 
and vehicle maintenance divisions, and the Traffic and Transportation Division responsible for traffic engineering, 
traffic maintenance (signs and markings), traffic signals maintenance transit operations, and parking.  

Post Road Wastewater Treatment Plant and Sludge Dewatering Facility (Lafayette Parish, LA): This project consists 
of the design of a proposed activated sludge wastewater treatment plant for the City of Carencro. The wastewater 
treatment plant is designed to treat an average daily flow of 2.0 MGD and a peak wet weather flow of 8.0 MGD with 
the ability to expand treatment capacity to an average daily flow of 4.0 MGD and a peak wet weather flow of 16 MGD. 
Mr. Dubroc reviewed all plans and specifications for the project. 

Ascension Episcopal School (Lafayette Parish, LA) Mr. Dubroc served as the Principal and Project Manager for this $4 
million site civil project, for the planning, design, and construction of a $24 million private high school.  Mr. Dubroc led 
the design team for topographic surveys, platting, preliminary and final plans and specifications and construction 
administration for sewer and water utility systems, curb and gutter parking and roadways, and subsurface drainage 
systems. The drainage systems included multiple integrated detention basins modelled and designed with XP_SWMM. 
Quality assurance was an integral part of the design and administration of the work. 
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KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:
Name & Title:
Travis Bodin, MBA, PLS, PMP
Vice President, Survey 

Project Assignment:
Survey Lead

Name of Firm with which associated:

C. H. Fenstermaker & Associates, L.L.C.

Years’ experience with this Firm:
18 Years

Education: Degree(s)/Year/Specialization:
B.S. / 2004 / Industrial Technology
MBA / 2021 / Business Administration 

Active registration: Year first registered/discipline:
2011 / Louisiana PLS # 0005067
2018 / Project Management Professional PMI PMP No. 2269869  

Other experience and qualifications relevant to the proposed Project:
Travis Bodin, MBA, PLS, PMP currently serves as Vice President of Survey at Fenstermaker and has 
over 18 years of surveying, management, and coordination experience. He is currently responsible for 
directing and overseeing the daily activities within the Fenstermaker Survey Division which consist of 
both the Houston and Lafayette Offices and over 35 survey crews working across multiple states. He 
has served as the Lead Professional Land Surveyor for projects across Louisiana. His responsibilities 
have included the management of surveying/ROW services, utility relocation coordination, 
coordinating with parish, state, and federal agencies and sub-consultants, cost estimating, scoping, 
scheduling and planning, resource management, and construction management services. With his 

background in surveying and project management, Mr. Bodin has performed and participated in multi-million-dollar 
projects consisting of large scale topographic and bathymetric surveys, development of high accuracy GPS networks, 
landowner notification and documentation, the development of DTM, infrastructure documentation, GIS integration, 
process and procedure development. During his tenure at Fenstermaker Mr. Bodin has conducted management duties 
for both field and office activities on survey and engineering projects. Software & Training: With his wide range of 
managerial and technical experiences, Mr. Bodin was able to obtain his Project Management Professional (PMP) 
Certification which is acknowledged by agencies around the world as the leading certification for project managers. 
Mr. Bodin is experienced in the use of the newest versions of MicroStation, AutoCAD, and Trimble Business Center, 
Office 365, and Primavera 6. 

Church Street Lift Station (Lafayette Parish, LA) Fenstermaker upgraded the Church Street lift station as part of 
wastewater master plan for the City of Carencro. The lift station is now Carencro’s largest lift station and pumps up to 
3.2 MGD for present-day demand and 9.5 MGD for the 20-year-planning period. Mr. Bodin was responsible for 
processing survey data, working on boundary, researching servitude information, and directing survey crews on the 
staking of boring locations. 

CHF  |  Page 17 of 26



TEC Professional Services Questionnaire

Revised 02/02/2022

Continued - Other experience and qualifications relevant to the proposed Project: 
Travis Bodin, PLS, PMP, MBA

Francois Street Lift Station & Manola Drive Lift Station (Lafayette Parish, LA) The City of Carencro is building a new 
Wastewater Treatment Plan (WWTP) near the existing WWTP along Post Road. This new WWTP is being designed to 
process the flow from the entire city to replace the existing Manola Drive and Post Road WWTPs.The new Francois 
Street Lift Station will be designed to handle the entire tributary area currently going to the Manola Drive WWTP. The 
Manola Drive Lift Station will also be upgraded to accommodate the additional headlosses associated with pumping 
wastewater a greater distance to the new Francois Street Lift Station. Mr. Bodin was responsible for reviewing all 
servitude plats, completing all boundaries, processing survey data in CAD, and coordinating needed property transfers. 

East Pont des Mouton, Phase II – Water and Sewer Improvement and Roadway Widening (Lafayette Parish, LA) This 
project included the widening of Approximately 1.4 miles of urban roadway reconstruction resulting in utility 
relocation and design of potable water distribution system and sanitary sewer collection system (gravity and force 
main). The sanitary sewer portion of this project entailed the design and installation of over 8,000’ cumulative feet of 
15”,18”, 21”, and 24” gravity sewer main. Mr. Bodin was the Lead Surveyor on this project. He led a full survey that 
was conducted to capture elevations and dimensions. 

Water Treatment Plant – Hector Connoly Rd. (Lafayette Parish, LA) Fenstermaker designed a new water treatment 
facility, which will reside adjacent to the existing water production facility near Hector Connoly Road and will replace 
the existing water production facilities. Mr. Bodin was responsible for right-of-way plats and utility coordination. 
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L.  Work by Firm or Joint-Venture members which best illustrates current qualifications relevant to this 
Project. Please include any and all work performed for Jefferson Parish. Please attach additional 
pages if necessary.

PROJECT NO. 1
Project Name, Location and 

Owner’s contact information:
Nature of Firm’s Responsibility:

RR045 Filmore South Group D 

Orleans Parish, LA 

City of New Orleans Department of Public 

Works 

1300 Perdido Street, #6W03 

New Orleans, LA 70112 

Ang Nguyen 

(504) 658-8685 

Anh.Nguyen@nola.gov 

The City of New Orleans Department of Public Works contracted 
Fenstermaker to provide professional engineering design and construction 
administration services for FEMA-eligible street repairs in the Filmore South 
neighborhood. Plans and specifications for the site may include the following 
design features: full roadway pavement sections including sidewalks and curb 
ramps; roadway pavement base material; subsurface drainage, water, and 
sanitary sewer installation; modifications, adjustments, and repair as 
required; adjustments at driveways, intersection streets, and Project termini 
as required; green stormwater infrastructure such as permeable surfaces, 
street trees, detention/retention basins, street basins, and street-side 
bioswales; bicycle facilities such as bike lanes and shared lanes; and transit 
facilities such as bus boarding and alighting areas. Installation of ADA ramps 
will be included. The project includes water main point repairs on various 
streets within the neighborhood. These repairs include installing a new fire 
hydrant, valves, and waterlines. 

Completion Date (Actual or 
estimated):

Estimated Cost:

Entire Project:
Work for which Firm was 
Responsible:

08/2023 (estimated) $13,624,000 $565,858

PROJECT NO. 2
Project Name, Location and 

Owner’s contact information:
Nature of Firm’s Responsibility:

RR105 Lower Ninth Ward Northeast Group 
C  
Orleans Parish, LA 

City of New Orleans Department of Public 

Works 

1300 Perdido Street, #6W03 

New Orleans, LA 70112 

Mohanad Abdelfattah 

(504) 658-8037 

mohanad.abdelfattah@nola.gov 

Fenstermaker was contracted to provide professional engineering design and 
construction administration services for FEMA-eligible street repairs in the 
Lower Ninth Ward neighborhood. Plans and specifications for the site may 
include the following design features: full roadway pavement sections 
including sidewalks and curb ramps; roadway pavement base material; 
subsurface drainage, water, and sanitary sewer installation; modifications, 
adjustments, and repair as required; adjustments at driveways, intersection 
streets, and Project termini as required; green stormwater infrastructure such 
as permeable surfaces, street trees, detention/retention basins, street basins, 
and street-side bioswales; bicycle facilities such as bike lanes and shared 
lanes; and transit facilities such as bus boarding and alighting areas. 
Installation of ADA ramps will be included. 

Completion Date (Actual or 
estimated):

Estimated Cost:

Entire Project:
Work for which Firm was 
Responsible:

10/2023 (estimated) $14,500,000 $560,994

CHF  |  Page 19 of 26



TEC Professional Services Questionnaire

Revised 02/02/2022

PROJECT NO. 3
Project Name, Location and 

Owner’s contact information:
Nature of Firm’s Responsibility

RR021 City of New Orleans Central City 
Group A 
RR045 Filmore South Group D  
Orleans Parish, LA 
City of New Orleans Department of Public 
Works 
1300 Perdido Street, #6W03 
New Orleans, LA 70112 
Ang Nguyen 
(504) 658-8685 
Anh.Nguyen@nola.gov 

The City of New Orleans Department of Public Works selected Fenstermaker 
to provide baseline and topographic survey, roadway design, and construction 
administration for streets in the Central City neighborhood. The project 
includes a 10 yr. design to replace the existing sub-surface drainage system 
and replacement of all sewer structures. Replacement of waterlines is 
included on several streets and waterline designs provided by the Sewerage & 
Water Board will be incorporated on others. Fenstermaker has completed the 
design. 

Completion Date (Actual or 
estimated)

Estimated Cost:

Entire Project:
Work for which Firm was 
Responsible:

07/2022 (estimated) $10,155,000 $971,875

PROJECT NO. 4
Project Name, Location and 

Owner’s contact information:
Nature of Firm’s Responsibility:

Post Road Wastewater Treatment Plant and 
Sludge Dewatering Facility 
City of Carencro, Lafayette Parish, LA 
PO Drawer 10 
210 East St. Peter Street 
Carencro, LA 70520 
Don Chauvin, City Manager 
(337) 896-8481 
citymanager@carencro.org 

Fenstermaker is designing an activated sludge wastewater treatment plant 
and sludge handling facility for the City of Carencro. The plant will have a 2 
MGD capacity with a peak capacity of 8 MGD and the ability to expand 
treatment capacity to an average daily flow of 4.0 MGD and a peak wet 
weather flow of 16 MGD. The scope of the project includes the construction 
of an onsite lift station, elevated headworks with a mechanical screen, a 
splitter box, four sequencing batch reactors, a chlorine contact chamber, a 
parshall flume, a post aeration basin, a potable water system, a testing 
laboratory, chlorine and sulfur dioxide storage buildings, a maintenance 
building, and an administrative building. The plant will have a Supervisory 
Control and Data Acquisition System (SCADA) motor control center that 
operates the plant and allows the plant operator to monitor and control the 
operations from remote locations via internet access. The sludge handling 
facility will include aerated sludge holding tanks, double disc sludge pumps, a 
polymer injection system, and a high-performance decanter centrifuge for 
dewatering. The wastewater treatment plant project will be funded by a loan 
through the U.S. Department of Agriculture. 

Completion Date (Actual or 
estimated):

Estimated Cost:

Entire Project:
Work for which Firm was 
Responsible:

04/2026 (estimated) $25,000,000 $2,192,213
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PROJECT NO. 5
Project Name, Location and 

Owner’s contact information:
Nature of Firm’s Responsibility:

West Gloria Switch Lift Station Upgrades
City of Carencro, Lafayette Parish, LA 
PO Drawer 10 
210 East St. Peter Street 
Carencro, LA 70520 
Don Chauvin, City Manager 
(337) 896-8481 
citymanager@carencro.org 

The upgrade included retrofitting the existing wet well, new electrical and 
mechanical components, SCADA, and a new site. The wet well, control panel, 
and valves were elevated 1’ above the 100-year base flood elevation. Unique 
planning and design techniques were utilized to raise the operating 
components well above the finished grade elevation for complete operability 
during major storm events. The existing valve pit was replaced with above 
ground valves and piping for ease of access. New submersible pumps were 
installed that increased the pumping capacity to 220 GPM. The design 
included variable frequency drives (VFD) for an operable pumping capacity.  
Oversight of construction activities was also provided by Fenstermaker. 

Completion Date (Actual or 
estimated):

Estimated Cost:

Entire Project:
Work for which Firm was 
Responsible:

07/2018 $285,000 $73,000

PROJECT NO. 6
Project Name, Location and 

Owner’s contact information:
Nature of Firm’s Responsibility:

Church Street Lift Station (No. 4) Project
City of Carencro, Lafayette Parish, LA 
PO Drawer 10 
210 East St. Peter Street 
Carencro, LA 70520 
Don Chauvin, City Manager 
(337) 896-8481 
citymanager@carencro.org 

The Church Street Lift Station is an integral component of the city’s 
wastewater collection system. Improvements included relocating the lift 
station above the 500-year BFE and increasing the capacity to account for 
future flows. Repairs included new submersible pumps, wet well, valve pit, 
piping, a new force main, and a control panel raised above flood elevations. 
Tasks included: upgrading the lift station to allow for future flow from 0.25 
MGD to 2 MGD; designing and installing 600 feet of 24” gravity sewer main 
and 5,000 feet of 24” force main; platting, negotiating, and acquiring all 
necessary utility servitudes; and providing bidding, contracting, construction 
administration and full-time inspection on the project. 

Completion Date (Actual or 
estimated):

Estimated Cost:

Entire Project:
Work for which Firm was 
Responsible:

2020 $4,630,000 $755,000
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PROJECT NO. 7
Project Name, Location and 

Owner’s contact information:
Nature of Firm’s Responsibility:

East Pont des Mouton – Water and Sewer 
Improvement and Roadway Widening 
City of Lafayette, Lafayette Parish, LA 
Lafayette Consolidated Government 
705 University Avenue 
Lafayette, LA 70506 
Jared Veazey, P.E. 
(337) 291-8590 

Engineering design services were provided for the construction of a 1.4-mile, 
4-lane divided curb and gutter roadway with raised median, sidewalks, 
subsurface drainage, and street lighting. 14,300’ of subsurface drainage was 
installed including 1,400’ of 84" RCP, over 8,000’ of water distribution, 7,000’ 
of wastewater line, a wastewater lift station, and coordination of many utility 
companies. Water and sewer utilities were relocated, and an upgrade of an 
undersized wastewater lift station to a major lift station capable of flowing 2.0 
MGD. The sanitary sewer portion of this project entailed the design and 
installation of over 8,000’ cumulative feet of 15”,18”, 21”, and 24” gravity 
sewer main, 1,500’ of 10” force main with the lift station. 

Completion Date (Actual or 
estimated):

Estimated Cost:

Entire Project:
Work for which Firm was 
Responsible:

2018 $16,500,000 $1,620,000

PROJECT NO. 8
Project Name, Location and 

Owner’s contact information:
Nature of Firm’s Responsibility:

Francois Street Lift Station & Manola Drive 
Lift Station 
City of Carencro, Lafayette Parish, LA 
PO Drawer 10 
210 East St. Peter Street 
Carencro, LA 70520 
Don Chauvin, City Manager 
(337) 896-8481 
citymanager@carencro.org 

The new Francois Street and Manola Drive Lift Stations are being designed to 
handle additional flows due to known and anticipated developments in the 
City. The Manola Lift Station is upgraded with two, 60 hp pumps, and the 
Francois Lift Station is upgraded with three, 85 hp pumps. The Francois Lift 
Station is below the 100-yr base flood elevation (BFE) and the project will 
elevate the wet well and control panel. The project included major roadway 
crossing of the forcemains under Interstate-49 and LA Highway 182. The total 
long-term future average daily flow is approximately 2.0 MGD, which will be 
serviced by the new Francois Street Lift Station. The upgraded Manola Drive 
WWTP Lift Station will service approximately 1.0 MGD. 

Completion Date (Actual or 
estimated):

Estimated Cost:

Entire Project:
Work for which Firm was 
Responsible:

04/2023 (estimated) $5,600,000 $742,000
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PROJECT NO. 9
Project Name, Location and 

Owner’s contact information:
Nature of Firm’s Responsibility:

Lift Station No. 13 (Evangeline Downs)
City of Carencro, Lafayette Parish, LA 
PO Drawer 10 
210 East St. Peter Street 
Carencro, LA 70520 
Don Chauvin, City Manager 
(337) 896-8481 
citymanager@carencro.org 

The new Evangeline Downs Lift Station is being designed to handle the 
existing service area currently associated with it as well as additional flows 
due to known and predicted future developments within the service area. The 
existing lift station pumps wastewater through a 6” sewer force main 4,723’
to the next sewer manhole, which eventually flows to the Manola 
Wastewater Treatment Plant. Calculations show that to handle additional 
future flows in the area, the 6” sewer force main would need to be replaced 
with a 10” force main. The newly designed lift station will be able to handle a 
fluctuation in flow from the current Average Daily Flow of 113,000 gpd to the 
future Average Daily Flow of 600,000 gpd. 

Completion Date (Actual or 
estimated):

Estimated Cost:

Entire Project:
Work for which Firm was 
Responsible:

12/2021 $1,200,000 $248,622

PROJECT NO. 10
Project Name, Location and 

Owner’s contact information:
Nature of Firm’s Responsibility:

City of Carencro LCDBG Sewer 
Rehabilitation Grant 
City of Carencro, Lafayette Parish, LA 
PO Drawer 10 
210 East St. Peter Street 
Carencro, LA 70520 
Don Chauvin, City Manager 
(337) 896-8481 
citymanager@carencro.org 

Fenstermaker assisted the City with a Louisiana Community Development 
Block Grant (LCDBG) application to identify/repair inflow and infiltration 
deficiencies in the existing wastewater collection system. A video inspection 
of the sewer main was completed and assessed conditional rating. The 
inspections resulted in the completion of over $290,000 worth of service taps, 
joint and mainline repairs. Over 145,000 linear ft. of gravity sewer line was 
cleaned. Inspection data was used to apply for and receive additional funding 
for continued maintenance of the gravity sewer collection system. 
Fenstermaker was continually consulted regarding programmatic compliance 
regarding the LCDBG program during the life cycle of the project. 

Completion Date (Actual or 
estimated):

Estimated Cost:

Entire Project:
Work for which Firm was 
Responsible:

2012 $610,000 $90,000
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M. List all prior and/or on-going litigation between Firm and Jefferson Parish. Please attach additional 
pages if necessary.

Parties:
Status/Result of Case:Plaintiff: Defendant:

N/A

N.  Use this space to provide any additional information or description of resources supporting Firm’s 
qualifications for the proposed project.

C. H. Fenstermaker & Associates, L.L.C. (Fenstermaker) has provided engineering, environmental 
consulting, and surveying services in south Louisiana for over 72 years, with office locations in New 
Orleans, Mandeville, Baton Rouge, Lafayette, Lake Charles, Jennings, and Shreveport, Louisiana. 

Fenstermaker maintains a diverse client base consisting of municipalities, state government, large, medium, and small 
companies in a variety of industries. Fenstermaker’s highly qualified professional staff is supported by a technologically 
robust management system and continuity of operations, as most senior staff members have been with the firm for 
decades.  

(1) Professional training and experience in relation to the type of work required for the routine engineering services 
Fenstermaker is well equipped to assist the Jefferson Parish with the design, bidding, and construction administration 
services associated with sewer projects. Fenstermaker stands behind our qualifications, the capabilities of our 
personnel, and the integrity of our work. Fenstermaker’s staff of highly qualified professionals can provide the Parish 
with the necessary knowledge and experience required to assist with this contract. Fenstermaker has a dedicated 
utilities team that specializes in lift station design, gravity sewer and force main design, and wastewater treatment 
design. The key personnel that will work on this project have extensive experience in the required services. 

Stefan Bourgeois, P.E. will serve as the Professional in Charge. Mr. Bourgeois manages Fenstermaker’s New Orleans office and 
has over 12 years of verifiable experience in sanitary sewer lift station, gravity sewer and force main design, and wastewater 
design. Mr. Bourgeois has experience in design, planning, municipal code development and review, construction engineering, 
and project management. In addition to his experience in municipal engineering and management, he has been the engineer of 
record for the design of over 10 lift stations, thousands of linear feet of sewer mains, and various project types such as 
wastewater collection and pumping design, wastewater treatment design, water distribution and treatment design. 

Luke Hebert, P.E., CFM has over 17 years of verifiable experience in sanitary sewer and lift station design and is Fenstermaker’s 
lead utilities engineer. Mr. Hebert has extensive experience designing the utilities on various lift station, wastewater treatment 
plant, and asset management projects. Mr. Hebert has experience obtaining funding through the United States Department of 
Agriculture and the Louisiana Department of Health for the completion of utility projects. 

Paul Zappi, P.E. has over 32 years of wastewater engineering experience, with 22 of these years dedicated to municipal 
water/wastewater engineering. He has experience in research, testing, computer modeling, planning, design, construction, 
operation, and maintenance relating to a wide variety of water and wastewater facilities and pipelines. Mr. Zappi has 
experience working with numerous water, wastewater, sludge, chemical, and dredged material pumping systems; including 
centrifugal, progressive cavity, air lift, diaphragm, and other types, in both dry and submersible settings and involving a variety 
of manufacturers. 

Joining the Fenstermaker team is Terracon Consultants, Inc., providing geotechnical engineering and testing. Terracon is a 
national firm with more than 350 geotechnical engineers. Their New Orleans office, located in Jefferson Parish, will manage 
projects associated with this contract. They have successfully provided field exploration, laboratory testing, and 
engineering/project delivery services for list stations and wastewater treatment plant projects. Also joining Fenstermaker is M & 
E Consulting, Inc., who has been providing mechanical and electrical engineering since 1997. M & E has successfully teamed 
with Fenstermaker on over 30 projects including wastewater treatment plants, recreation facilities, water storage tanks and 
pumping facilities, water treatment plants, lift stations, and roadway projects.  
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(2) Capacity of timely completion of newly assigned work

Our New Orleans office, with staff from our Mandeville, Baton Rouge and Lafayette offices, is available to complete this project. 
Fenstermaker will make available any of its qualified and knowledgeable staff to complete the project on time and to Parish 
requirements. The Team is available and fully capable of performing the requirements for this contract on time and within 
budget. Fenstermaker has a long history of successful project management and understands the importance of timely project 
completion and cost control on municipal projects. Our project managers and engineers perform quality work in a timely and 
professional manner.

(3) Location of the Principal business office 
Fenstermaker’s Principal business office is in Orleans Parish, LA at 1100 Poydras, Suite 1550, New Orleans, LA 70163. 

(4) Adversarial legal proceedings between the Parish and the person or firm performing professional services  
Fenstermaker has never been engaged in any legal proceedings with Jefferson Parish. 

(5) Prior successful completion of projects of the type and nature of routine engineering services as defined, for 
which firm has provided verifiable references  
As shown in our project examples within this proposal, Fenstermaker has experience on a multitude of public contracts 
for municipal clients. Our engineers have designed thousands of linear feet of gravity sewer and force main, lift stations 
and wastewater treatment plants. In March of 2012, after the City of Carencro was devasted with a 500-year storm 
event, much of the City’s wastewater infrastructure was damaged or destroyed. Fenstermaker led a 4-year 
collaboration with FEMA and GOHSEP to identify and secure funding through HMGP for multiple projects that would 
repair and protect the City’s infrastructure. These projects included the rehab and upgrade of the City’s largest lift 
station and associated sewer force mains. Fenstermaker also designed the City’s new wastewater treatment plant and 
sludge handling facility. The best measure of quality of work performed by Fenstermaker is observed in the number of 
repeat clients over the past seven decades. Over the past 20 years Fenstermaker has grown from 60 employees to over 
300 personnel. Below is a list of client references: 

 City of New Orleans, 1300 Perdido Street, #6W03, New Orleans, LA 70112 
Anh Nguyen, Project Manager, (504) 658-8685, anh.nguyen@nola.gov
Mohanad Abdelfattah, Project Manager, (504) 658-8037 

 City of Carencro, 210 East St. Peter Street, Carencro, LA 70520 
Don Chauvin, City Manager, (337) 896-8481, citymanager@carencro.org

 Lafayette Consolidated Government, 705 University Avenue, Lafayette, LA 70506 
Jared Veazey, P.E., (337) 291-8590 

(6) Size of firm  
Across our six south Louisiana offices (New Orleans, Mandeville, Lafayette, Baton Rouge, Lake Charles, and Jennings) we 
currently have 26 licensed Professional Engineers on staff supported by a strong team of 24 licensed Engineering Interns (E.I.), 
Subject Matter Experts, CADD technicians and Construction Inspectors. Fenstermaker has focused on improving current 
conditions and developing new infrastructure to provide innovative, long-term solutions for over 35 years. 

(7) Past performance by a person or firm on Parish contracts 
Fenstermaker has over 72 years of experience in South Louisiana and has performed services on projects for local 
governments for over 35 years, including engineering design, permitting, and agency coordination. We have provided 
services to the following public sector clients:  

 City of New Orleans 

 Lafayette Consolidated Government 

 Calcasieu Parish Police Jury 

 Cameron Parish Police Jury  

 Acadia Parish 

 Iberia Parish Government  

 City of Scott 

 Livingston Parish 

 St. John the Baptist Parish 

 Ascension Parish
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O. To the best of my knowledge, the foregoing is an accurate statement of facts.

Signature: Print Name: Angelle Guilbeau                             

Title: Director of Risk Management and Compliance Date:   March 25, 2022 
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Technical Evaluation Committee (TEC)  Questionnaire 
Instructions 

• The Technical Evaluation Committee (TEC) Questionnaire 
shall be used for professional services related to architecture, 
engineering, or survey projects.

• The TEC Questionnaire should be completely filled
out. Complete and attach ALL sections. Insert “N/A”
or “None” if a section does not apply or if there is no 
information to provide.

• Questionnaire must be signed by an authorized representative 
of the Firm. Failure to sign the questionnaire shall result in 
disqualification of proposer pursuant to J.P. Code of Ordinances 
Sec. 2-928.

• All subcontractors must be listed in the appropriate section of 
the Questionnaire. Each subcontractor must provide a 
complete copy of the TEC Questionnaire,
applicable licenses, and any other information 
required by the advertisement. Failure to provide the 
subcontractors' complete questionnaire(s), applicable 
licenses, and any other information required by the 
advertisement shall result in disqualification of proposer 
pursuant to J.P. Code of Ordinances Sec. 2-928.

• If additional pages are needed, attach them to the 
questionnaire and include all applicable information that is 
required by the questionnaire.
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 TEC Professional Services Questionnaire 

A. Project Name and Advertisement Resolution Number:

B. Firm Name & Address:

C. Name, title and contact information of Principal, as defined in Section 2-926 of the Jefferson Parish
Code of Ordinances, who is a registered, licensed architect, professional engineer, or surveyor in the
State of Louisiana:

D. Name and contact information of employee who is a registered and licensed architect, professional
engineer, or surveyor in the State of Louisiana in the applicable discipline. A subcontractor may be
substituted here only if the advertised Project requires more than one discipline.

E. Please provide the number of employees whose primary function corresponds with each category:

___ Administrative  ___ Estimators ___ Specification Writers 
___ Architects (Licensed)  ___ Geologists ___ Structural Engineers 
___ Chemical Engineers  ___ Geotechnical Engineers  ___ Graduate Engineers 
___ Civil Engineers ___ Interior Designers ___ Project Managers 
___ Construction Inspectors ___ Landscape Architects  ___ Clerical 
___ Ecologists  ___ Land Surveyor  ___ Grant/Funding Specialist 
___ Electrical Engineers   ___ Mechanical Engineers ___ Sanitary Engineers 
___ Engineer Intern        ___ Environmental Engineers  
___ Professional Land Surveyors             ___ TOTAL 

F. Is this submittal by a JOINT-VENTURE?  Please check:  YES _______  NO ________

If marked “No” skip to Section I. If marked “yes” complete Sections G-H.       
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 TEC Professional Services Questionnaire 

G. If submittal is by JOINT-VENTURE, list the firms participating and outline specific areas of
responsibility (including administrative, technical, and financial) for each firm. Please attach
additional pages if necessary.

1. 

2. 

H. Has this JOINT-VENTURE previously worked together? Please check:
YES _______  NO ________

I. List all subcontractors anticipated for this Project. Please note that all subcontractors must submit a
fully completed copy of this questionnaire, applicable licenses, and any other information required by
the advertisement. See Jefferson Parish Code of Ordinances, Sec. 2-928(a)(3). Please attach additional
pages if necessary.

Name & Address: Specialty: Worked with Firm Before (Yes 
or No): 

1. 

2. 

3. 

J. Please specify the total number of support personnel that may assist in the completion of this Project:

 ________ 
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 TEC Professional Services Questionnaire 

K. List the professional in charge, key persons, specialists, and individual consultants anticipated for this
Project and provide their relevant information below. If necessary, please attach additional
documentation (i.e. resume) that demonstrates the employment history and experience of the Firm’s
key persons that may assist in the completion of this Project. Please attach additional pages if
necessary.

PROFESSIONAL IN CHARGE OF PROJECT: 
Name & Title: 

Project Assignment: 

Name of Firm with which associated: 

Years’ experience with this Firm: 

Education: Degree(s)/Year/Specialization: 

Active registration: Year first registered/discipline: 

Other experience and qualifications relevant to the proposed Project: 
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 TEC Professional Services Questionnaire 

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT: 
Name & Title: 

Project Assignment: 

Name of Firm with which associated: 

Years’ experience with this Firm: 

Education: Degree(s)/Year/Specialization: 

Active registration: Year first registered/discipline: 

Other experience and qualifications relevant to the proposed Project: 
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 TEC Professional Services Questionnaire 

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT: 
Name & Title: 

Project Assignment: 

Name of Firm with which associated: 

Years’ experience with this Firm: 

Education: Degree(s)/Year/Specialization: 

Active registration: Year first registered/discipline: 

Other experience and qualifications relevant to the proposed Project: 
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 TEC Professional Services Questionnaire 

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT: 
Name & Title: 

Project Assignment: 

Name of Firm with which associated: 

Years’ experience with this Firm: 

Education: Degree(s)/Year/Specialization: 

Active registration: Year first registered/discipline: 

Other experience and qualifications relevant to the proposed Project: 
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 TEC Professional Services Questionnaire 

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT: 
Name & Title: 

Project Assignment: 

Name of Firm with which associated: 

Years’ experience with this Firm: 

Education: Degree(s)/Year/Specialization: 

Active registration: Year first registered/discipline: 

Other experience and qualifications relevant to the proposed Project: 
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 TEC Professional Services Questionnaire 

L. Work by Firm or Joint-Venture members which best illustrates current qualifications relevant to this
Project. Please include any and all work performed for Jefferson Parish. Please attach additional
pages if necessary.

PROJECT NO. 1 
Project Name, Location and 

Owner’s contact information: Nature of Firm’s Responsibility: 

Completion Date (Actual or 
estimated): 

Estimated Cost: 

Entire Project: Work for which Firm was 
Responsible: 

PROJECT NO. 2 
Project Name, Location and 

Owner’s contact information: Nature of Firm’s Responsibility: 

Completion Date (Actual or 
estimated): 

Estimated Cost: 

Entire Project: Work for which Firm was 
Responsible: 
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 TEC Professional Services Questionnaire 

PROJECT NO. 3 
Project Name, Location and 

Owner’s contact information: Nature of Firm’s Responsibility 

Completion Date (Actual or 
estimated) 

Estimated Cost: 

Entire Project: Work for which Firm was 
Responsible: 

PROJECT NO. 4 
Project Name, Location and 

Owner’s contact information: Nature of Firm’s Responsibility: 

Completion Date (Actual or 
estimated): 

Estimated Cost: 

Entire Project: Work for which Firm was 
Responsible: 
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 TEC Professional Services Questionnaire 

PROJECT NO. 5 
Project Name, Location and 

Owner’s contact information: Nature of Firm’s Responsibility: 

Completion Date (Actual or 
estimated): 

Estimated Cost: 

Entire Project: Work for which Firm was 
Responsible: 

PROJECT NO. 6 
Project Name, Location and 

Owner’s contact information: Nature of Firm’s Responsibility: 

Completion Date (Actual or 
estimated): 

Estimated Cost: 

Entire Project: Work for which Firm was 
Responsible: 
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 TEC Professional Services Questionnaire 

PROJECT NO. 7 
Project Name, Location and 

Owner’s contact information: Nature of Firm’s Responsibility: 

Completion Date (Actual or 
estimated): 

Estimated Cost: 

Entire Project: Work for which Firm was 
Responsible: 

PROJECT NO. 8 
Project Name, Location and 

Owner’s contact information: Nature of Firm’s Responsibility: 

Completion Date (Actual or 
estimated): 

Estimated Cost: 

Entire Project: Work for which Firm was 
Responsible: 
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 TEC Professional Services Questionnaire 

PROJECT NO. 9 
Project Name, Location and 

Owner’s contact information: Nature of Firm’s Responsibility: 

Completion Date (Actual or 
estimated): 

Estimated Cost: 

Entire Project: Work for which Firm was 
Responsible: 

PROJECT NO. 10 
Project Name, Location and 

Owner’s contact information: Nature of Firm’s Responsibility: 

Completion Date (Actual or 
estimated): 

Estimated Cost: 

Entire Project: Work for which Firm was 
Responsible: 
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 TEC Professional Services Questionnaire 

M. List all prior and/or on-going litigation between Firm and Jefferson Parish. Please attach additional
pages if necessary.

Parties: Status/Result of Case: Plaintiff: Defendant: 
1. 

2. 

3. 

4. 

N. Use this space to provide any additional information or description of resources supporting Firm’s
qualifications for the proposed project.

O. To the best of my knowledge, the foregoing is an accurate statement of facts.

Signature: __________________________________ Print Name:_________________________________ 

Title: ______________________________________  Date: ______________________________________ 
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The Louisiana Professional Engineering and Land Surveying Board has the following information on file:

Name: Public Address:

M & E Consulting, Inc.
1304 Bertrand Drive, Suite F7

Lafayette, Louisiana 70506

License/Certificate Information w/ Supervision

License Status First Issuance Date Expiration Date Supervisor(s)
EF.0002118 Active 01/07/1997 09/30/2023 Mr. Scotty James Baudoin # PE.0024710 - Active



9643 Brookline Avenue, Suite 121 • Baton Rouge, Louisiana  70809-1433 • (225) 925-6291 • Fax (225) 925-6292 • www.lapels.com 

LOUISIANA PROFESSIONAL 
ENGINEERING & LAND SURVEYING BOARD 

(LAPELS) 
9643 Brookline Avenue, Suite 121 

Baton Rouge, LA 70809 
Phone (225) 925-6291 

www.lapels.com 

License/Certificate Type - Number Expiration Date 

 

Please be advised that your license must be in “Active” status in order 
for you to (a) provide or offer to provide engineering or land surveying 
services in Louisiana or (b) use the words “engineer”, “engineering”, 
“land surveyor”, “land surveying” or any modification or derivative 
thereof in your name or in connection with your business or activities 
in Louisiana.  Licensees whose licenses are in “Retired”, “Inactive”, or 
“Expired” status are prohibited from engaging in the activities 
described above in items (a) and (b). 

LA R. S. 37:689 requires firms practicing or offering to practice 
engineering or land surveying in the state of Louisiana to be licensed 
by the Board prior to offering such services.

Print and keep the following information for your record or verification.  The pocket card may also be printed on card stock or 
laminated to keep with you as license/certificate verification. 

Disclaimer  
All information provided by LAPELS on this web page, and on its other web pages and internet sites, is made available to provide 
immediate access for the convenience of interested persons. While LAPELS believes the information to be reliable, human or 
mechanical error remains a possibility, as does delay in the posting or updating of information. Therefore, LAPELS makes no 
guarantee as to the accuracy, completeness, timeliness, currency, or correct sequencing of the information. Neither LAPELS, nor any 
of the sources of the information, shall be responsible for any errors or omissions, or for the use or results obtained from the use of 
this information. Other specific cautionary notices may be included on other web pages maintained by LAPELS.  

  Cut Here 

Fold Here 

Status:

LOUISIANA PROFESSIONAL ENGINEERING AND LAND SURVEYING BOARD

As of                        the Louisiana Professional Engineering and Land Surveying Board (LAPELS) 

has the following information on file:

3/23/2022

Mr. Scotty James Baudoin
102 Wildoak Circle
Lafayette, Louisiana 70503

Mr. Scotty James Baudoin

PE.0024710 03/31/2023
Active



2 

If you need to make changes to your contact information, please choose one of the following options below: 

Contact update for Individuals and Firms

License/Certificate Types: 

EF = Engineering Firm VF = Land Surveying Firm 
CPD = Continuing Professional Development Sponsor/Provider 

*PE = Professional Engineer *PLS = Professional Land Surveyor
*EI = Engineer Intern *LSI = Land Surveyor Intern

*PE Discipline Codes
AG Agricultural ME Mechanical 

AR Architectural MI Mining or Mineral 

CH Chemical MT Metallurgical 

CE Civil MU Manufacturing 

CS Control Systems NV Naval Architecture & Marine 

EE Electrical & Computer NU Nuclear 

EV Environmental ST Structural * 

FP Fire Protection PT Petroleum 

IE Industrial 

* An engineer that has passed the Structural I exam is listed as a Civil Engineer. An
engineer that has passed both the Structural I and II exams is listed as Structural (ST) and a 

Civil (CE) Engineer. 

https://lola.lapels.com


9643 Brookline Avenue, Suite 121 • Baton Rouge, Louisiana  70809-1433 • (225) 925-6291 • Fax (225) 925-6292 • www.lapels.com 

LOUISIANA PROFESSIONAL 
ENGINEERING & LAND SURVEYING BOARD 

(LAPELS) 
9643 Brookline Avenue, Suite 121 

Baton Rouge, LA 70809 
Phone (225) 925-6291 

www.lapels.com 

License/Certificate Type - Number Expiration Date 

 

Please be advised that your license must be in “Active” status in order 
for you to (a) provide or offer to provide engineering or land surveying 
services in Louisiana or (b) use the words “engineer”, “engineering”, 
“land surveyor”, “land surveying” or any modification or derivative 
thereof in your name or in connection with your business or activities 
in Louisiana.  Licensees whose licenses are in “Retired”, “Inactive”, or 
“Expired” status are prohibited from engaging in the activities 
described above in items (a) and (b). 

LA R. S. 37:689 requires firms practicing or offering to practice 
engineering or land surveying in the state of Louisiana to be licensed 
by the Board prior to offering such services.

Print and keep the following information for your record or verification.  The pocket card may also be printed on card stock or 
laminated to keep with you as license/certificate verification. 

Disclaimer  
All information provided by LAPELS on this web page, and on its other web pages and internet sites, is made available to provide 
immediate access for the convenience of interested persons. While LAPELS believes the information to be reliable, human or 
mechanical error remains a possibility, as does delay in the posting or updating of information. Therefore, LAPELS makes no 
guarantee as to the accuracy, completeness, timeliness, currency, or correct sequencing of the information. Neither LAPELS, nor any 
of the sources of the information, shall be responsible for any errors or omissions, or for the use or results obtained from the use of 
this information. Other specific cautionary notices may be included on other web pages maintained by LAPELS.  

  Cut Here 

Fold Here 

Status:

LOUISIANA PROFESSIONAL ENGINEERING AND LAND SURVEYING BOARD

As of                        the Louisiana Professional Engineering and Land Surveying Board (LAPELS) 

has the following information on file:

3/23/2022

Mr. David Patrick Carroll
102 Passage Drive
Lafayette, Louisiana 70506

Mr. David Patrick Carroll

PE.0041691 09/30/2023
Active
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If you need to make changes to your contact information, please choose one of the following options below: 

Contact update for Individuals and Firms

License/Certificate Types: 

EF = Engineering Firm VF = Land Surveying Firm 
CPD = Continuing Professional Development Sponsor/Provider 

*PE = Professional Engineer *PLS = Professional Land Surveyor
*EI = Engineer Intern *LSI = Land Surveyor Intern

*PE Discipline Codes
AG Agricultural ME Mechanical 

AR Architectural MI Mining or Mineral 

CH Chemical MT Metallurgical 

CE Civil MU Manufacturing 

CS Control Systems NV Naval Architecture & Marine 

EE Electrical & Computer NU Nuclear 

EV Environmental ST Structural * 

FP Fire Protection PT Petroleum 

IE Industrial 

* An engineer that has passed the Structural I exam is listed as a Civil Engineer. An
engineer that has passed both the Structural I and II exams is listed as Structural (ST) and a 

Civil (CE) Engineer. 

https://lola.lapels.com


9643 Brookline Avenue, Suite 121 • Baton Rouge, Louisiana  70809-1433 • (225) 925-6291 • Fax (225) 925-6292 • www.lapels.com 

LOUISIANA PROFESSIONAL 
ENGINEERING & LAND SURVEYING BOARD 

(LAPELS) 
9643 Brookline Avenue, Suite 121 

Baton Rouge, LA 70809 
Phone (225) 925-6291 

www.lapels.com 

License/Certificate Type - Number Expiration Date 

 

Please be advised that your license must be in “Active” status in order 
for you to (a) provide or offer to provide engineering or land surveying 
services in Louisiana or (b) use the words “engineer”, “engineering”, 
“land surveyor”, “land surveying” or any modification or derivative 
thereof in your name or in connection with your business or activities 
in Louisiana.  Licensees whose licenses are in “Retired”, “Inactive”, or 
“Expired” status are prohibited from engaging in the activities 
described above in items (a) and (b). 

LA R. S. 37:689 requires firms practicing or offering to practice 
engineering or land surveying in the state of Louisiana to be licensed 
by the Board prior to offering such services.

Print and keep the following information for your record or verification.  The pocket card may also be printed on card stock or 
laminated to keep with you as license/certificate verification. 

Disclaimer  
All information provided by LAPELS on this web page, and on its other web pages and internet sites, is made available to provide 
immediate access for the convenience of interested persons. While LAPELS believes the information to be reliable, human or 
mechanical error remains a possibility, as does delay in the posting or updating of information. Therefore, LAPELS makes no 
guarantee as to the accuracy, completeness, timeliness, currency, or correct sequencing of the information. Neither LAPELS, nor any 
of the sources of the information, shall be responsible for any errors or omissions, or for the use or results obtained from the use of 
this information. Other specific cautionary notices may be included on other web pages maintained by LAPELS.  

  Cut Here 

Fold Here 

Status:

LOUISIANA PROFESSIONAL ENGINEERING AND LAND SURVEYING BOARD

As of                        the Louisiana Professional Engineering and Land Surveying Board (LAPELS) 

has the following information on file:

3/23/2022

Mr. Connor E. Goss
200 Galaxy Street
Lafayette, Louisiana 70506

Mr. Connor E. Goss

EI.0034689 03/31/2023
Active
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If you need to make changes to your contact information, please choose one of the following options below: 

Contact update for Individuals and Firms

License/Certificate Types: 

EF = Engineering Firm VF = Land Surveying Firm 
CPD = Continuing Professional Development Sponsor/Provider 

*PE = Professional Engineer *PLS = Professional Land Surveyor
*EI = Engineer Intern *LSI = Land Surveyor Intern

*PE Discipline Codes
AG Agricultural ME Mechanical 

AR Architectural MI Mining or Mineral 

CH Chemical MT Metallurgical 

CE Civil MU Manufacturing 

CS Control Systems NV Naval Architecture & Marine 

EE Electrical & Computer NU Nuclear 

EV Environmental ST Structural * 

FP Fire Protection PT Petroleum 

IE Industrial 

* An engineer that has passed the Structural I exam is listed as a Civil Engineer. An
engineer that has passed both the Structural I and II exams is listed as Structural (ST) and a 

Civil (CE) Engineer. 

https://lola.lapels.com


Technical Evaluation Committee (TEC) Ouestionnaire
Instructions

o The Technical Evaluation Committee (TEC) Questionnaire
shall be used for professional services related to architecture,
engineering, or survey projects.

o The TEC estionnaire should be comnletelv filled
out. Comnlete and attach ALL sections. Insert 66N/A"

or ttNone" if a section does not applv or if there is no
ln mation to rovide.

. Questionnaire must be signed by an auth orized representative
of the Firm. Failure to sign the questionnaire shall result in
disqualification of proposer pursuant to J.P. Code of Ordinances
Sec. 2-928.

o All subcontractors must be listed in the appropriate section of
the Questionnaire. Each subcontractor must provide a
complete copy of the TEC Questionnaire,
applicable licenses, and any other information
required by the advertisement. Failure to provide the
subcontractors' complete questionnaire(s), applicable
licenses, and any other information required by the
advertisement shall result in disqualification of proposer
pursuant to J.P. Code of Ordinances Sec. 2-928.

o If additional pages are needed, attach them to the
questionnaire and include all applicable information that is
required by the questionnaire.
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A. Project Name and Advertisement Resolution Number:
SOQ 22-010 - Routine Engineering Services for Sewer Projects
Resolution No. 138812

B. Firm Name & Address:
Terracon Consultants, lnc.
524 Elmwood Park Blvd., Suite 170
New Orleans, LA 70123

C. Nameo title and contact information of Principal, as defined in Section 2-926 of the Jefferson Parish
Code of Ordinances, who is a registered, licensed architect, professional engineer, or surveyor in the
State of Louisiana:

Zack "Lem" Dial, P.E., Principal I Office Manager
Terracon Consultants, lnc.
524 Elmwood Park Blvd., Suite 170
New Orleans, LA 70123
Lem. Dial@terracon.com
504.818.3638

D. Name and contact information of employee who is a registered and licensed architect, professional
engineer, or surveyor in the State of Louisiana in the applicable discipline. A subcontractor may be
substituted here only if the advertised Project requires more than one discipline.

Lizzy Stark, P.E., Professional Engineer, LA No. 44481
Senior Staff Engineer
Terracon Consultants, Inc.
524 Elmwood Park Blvd, Suite 170
New Orleans, Louisiana 7O123
P:504-818-3638
E: lizzy .slark@te rraco n . co m

E. Please provide the number of employees whose primary function corresponds with each category:

5 Administrative
_ Architects (Licensed)

_ Chemical Engineers

_ Civil Engineers

_ Construction Inspectors

_ Ecologists

_ Electrical Engineers
1 Engineer Intern
_ Professional Land Surveyors

_ Estimators

_ Geologists
Z-Geotechnical Engineers

_ Interior Designers

_ Landscape Architects
_Land Surveyor

_ Mechanical Engineers
3 EnvironmentalEngineers

_ Specification Writers
_ Structural Engineers

_ Graduate Engineers
4 Project Managers

_ Clerical
_ GranVFunding Specialist

_ Sanitary Engineers

?gjrorAL

TEC Professional Services Ouestionnaire

a

If marked "No" skip to Section I. If marked "yes" complete Sections G-H.

Revised 02102/2022
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TEC Professional Services Ouestionnaire

G. If submittal is by JOINT-VENTURE, list the firms participating and outline specific areas of
responsibility (including administrativeo technical, and financial) for each firm. Please attach
additional pages if necessary.

I
N/A

2.

H. Has this JOINT-VENTURE previously worked together? Please check:
YES NO

I. List all subcontractors anticipated for this Project. Please note that all subcontractors must submit a
fully completed copy of this questionnaire, applicable licenses, and any other information required by
the advertisement. See Jefferson Parish Code of Ordinances, Sec. 2-928(a)(3). Please attach additional
pages if

Name & Address: Specialty:
Worked with Firm Before (Yes

or No):
1.

N/A

2.

3.

J. Please specify the total number of support personnel that may assist in the completion of this Project:

28

Revised 02102/2022
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TEC Professional Services Ouestionnaire

K. List the professional in charge, key persons, specialists, and individual consultants anticipated for this
Project and provide their relevant information below. If necessaryo please attach additional
documentation (i.e. resume) that demonstrates the employment history and experience of the Firm's
key persons that may assist in the completion of this Project. Please attach additionat pages if
necessary.

PROFESSIONAL IN CHARGE OF PROJECT:
Name & Title:

Lynne Roussel, PE
Principal and Geotechnical Department Manager

Project Assignment:

Principal I Authorized Project Reviewer (APR)/Senior Technical Oversight

Name of Firm with which associated:

Terracon Consultants, lnc.

Years' experience with this Firm:
16.5 years

Education : Degree(s)/Year/Specialization:

Master of Science I 2005 / Geotechnical
Bachelor of Science I 2003 / Civil Engineering

Active registration: Year first registered/discipline:

2OOg I Professional Engineer: LA (35152)

Other experience and qualifications relevant to the proposed Project:
Ms. Roussel has experience in a wide variety of field and engineering design projects during her time
with Terracon. She has extensive experience with roadway, bridge, drainage and water projects. She
has managed drilling operations for the Baton Rouge, Lake Charles, and New Orleans offices for
several years and has served as Engineering Supervisor over the laboratory. She has also assisted in
the monitoring of pile installation activities, settlement plate installation and monitoring, deep
foundation load tests, piezometer installation, and vibrating wire piezometer installation and data
recording. Her software experience includes the following software: PCSTABLG, GEOSLOPE, LPILE,
DRIVEN, SHAFT, Shoring Suite, WINPAS and Danryin.

Revised 02102/2022
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TEC Professional S Ouestionnaire

KEY PERSOI\, SPECIALISTO OR INDIVIDUAL CONSULTANT:
Name & Title:
Lizzy Stark, PE
Senior Staff Engineer

Project Assignment:

Professional ln Charge of the ProjecVProject Manager

Name of Firm with which associated:

Terracon Consultants, lnc.

Years' experience with this Firm:
b

Education : Degree(s/Year/Specialization :

Bachelor of Science I 2015 / Civil and Environmental Engineering

Active registration: Year fi rst registered/discipline:

2020 I Professional Engineer: LA (44481)

Other experience and qualifications relevant to the proposed Project:
Ms. Stark is a Senior Staff Engineer in Tenacon's New Orleans, Louisiana Office. ln this role, she has prepared
reports with geotechnical recommendations, assigned laboratory testing, performed engineering calculations, and
utilized various design software (APile, glNT, etc.). She also manages geotechnicaland materials testing projects
and monitors various aspects of construction quality control (QC) and quality assurance (QA). These projects have
included retail developments, levee improvements and airport expansions.

She has also acquired construction monitoring experience which includes soil testing, pile foundation installation
logging, pile foundation load testing, pile integrity testing, foundation excavation inspection, field density testing,
concrete testing, pervious pavement infiltration testing, pavement evaluation using PCI/PASER scoring, DCP and
SCP testing of subgrade material, and seismic monitoring.

Revised 02/02/2022
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TEC Professional Services Ouestionnaire

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:
Name & Title:
Angelica Moran, El
Staff Engineer

Project Assignment:

Staff Engineer

Name of Firm with which associated:

Terracon Consultants, lnc.

Years'experience with this Firm:
1 year (5 years total)

Education : Degree(s)/Year/Speciallzation :

Bachelor of Science I 2015 / Civil Engineering

Active registration: Year first registered/discipline:

2017 - Engineering lntern - LA (33229)

Other experience and qualifications relevant to the proposed Project:
Ms. Moran assists geotechnical engineers with performing subsurface explorations which includes performing in-place
density tests, setting up and running static pile load tests, logging piling, and monitoring vibrations. She has worked on
various types of geotechnical projects, which have varied from residential to heavy industrial. She has also prepared
geotechnical reports containing recommendations for soil bearing capacity, settlement, pile capacities, rigid and
flexible pavement design, material requirements, and site preparation.

ln the laboratory, she also performed aggregate and soil testing such as grain size analysis, soil classification, specific
gravity, unconfined compression tests, compaction tests, Atterberg limits, hydrometer analyses, triaxial compression
tests, etc. She has planned testing methodology and performed tests to determine engineering criteria to be used in
analyses for determining settlement, shallow foundations and deep foundations.

Revised 02/02/2022
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TEC Professional Services Ouestionnaire

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT:
Name & Title:
Eric B. Bellard
Laboratory Supervisor

Project Assignment:

Laboratory Supervisor

Name of Firm with which associated:

Terracon Consultants, lnc.

Years' experience with this Firm:
11 years

Education: Degree(s)/Year/Specialization :

N/A

Active registration: Year first registered/discipline:

N/A

Other experience and qualifications relevant to the proposed Project:
Eric has over 1 1 years of experience in the construction materials field as an American Concrete lnstitute (ACl) certified Construction
Materials Technician. ln this role, he monitors various aspecls of construction quality control (QC) and quality assurance (QA). Projects
have included retail developments, hospital and medical office building developments, levee improvements and school additions.

The construction monitoring experience Eric has acquired includes earthwork observations, soil moisture content and density testing, driven
pile foundation installation logging, auger-cast pile installation monitoring, grout field testing, concrete compressive strength field testing,
concrete observations, sample testing and seismic monitoring.

Mr. Bellard has over seven years of soil laboratory experience. He currently serves as Lab Supervisor where he performs testing which
includes proctors, Atterberg limits, specific gravities, soil and aggregate gradations, organic contents, and moisture contents. He also
performs compressive strength testing on all concrete cylinders, grout prisms, and mortar cubes.

Revised 0210212022
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TEC Professional Services Ouestionnaire

L. Work by Firm or Joint-Venture members which best illustrates current qualifications relevant to this
Project. Please include any and all work performed for Jefferson Parish. Please attach additional
pages if necessary.

PROJECT NO. I
Project Name, Location and

Owner's contact information :
Nature of Firm's Responsibility:

Patti Road Lift Station
Hammond, LA

Spangler Engineering
214 SW Railroad Ave.
Hammond, LA 70403

Webb Anderson
webb@spa n g leren g ineeri n g.com
ph: (985) 542-8681

Terracon provided field exploration, laboratory testing, and
engineering/project delivery services for the lift station on Patti
Road in Hammond, LA.

Completion Date (Actual or
estimated):

Estimated Cost:

Entire Project: Work for which Firm was
Responsible:

o2t2020 ( ) N/A $2,600

PROJECT NO.2
Project Name, Location and

Owner's contact information: Nature of Firm's Responsibility:

Bedico Lift Stations
Hammond, LA

Spangler Engineering
214 SW Railroad Ave.
Hammond, LA 70403

Webb Anderson
webb@spanglerengineering.com
ph: (985) 542-8681

Terracon provided field exploration, laboratory testing, and
engineering/project delivery services for the Bedico lift station in
Hammond, LA.

Completion Date (Actual or
estimated):

Estimated Cost:

Entire Project:
Work for which Firm was
Responsible:

08/2019(A) N/A $6,700

Revised 0210212022
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TEC Professional Services Ouestionnaire

PROJECT NO.3
Project Name, Location and

Owner's contact information: Nature of Firm's Responsibility

Monroe WWTP
Monroe, LA

Burns & McDonnell Engineering
9400 Ward Parkway
Kansas City, MO 64114

Michael DeStigter
mdestigter@burnsmcd.com
ph: (816) 823-7828

Terracon provided field exploration, laboratory testing, and
engineering/project delivery services for a wastewater treatment
plant in Monroe, LA.

Completion Date (Actual or
estimated)

Estimated Cost:

Entire Project:
Work for which Firm was
Responsible:

10t2019 (A) N/A $28,600

PROJECT NO.4
Project Name, Location and

Owner's contact information :
Nature of Firm's Responsibility:

Hammond Wastewater Treatment Plant
Hammond, LA

Spangler Engineering
214 SW Railroad Ave.
Hammond, LA 70403

Webb Anderson
webb@spangleren gineering.com
ph: (985) 542-8681

Terracon provided field exploration, laboratory testing, and
engineering/project delivery services for a wastewater treatment
plant in Hammond, LA.

Completion Date (Actual or
estimated):

Estimated Cost:

Entire Project:
Work for which Firm was
Responsible:

05i2019 (A) N/A $6,200

Revised 02/0212022
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TEC Professional Services Ouestionnaire

PROJECT NO.5
Project Name, Location and

Owner's contact information :
Nature of Firm's Responsibility:

W. 11th Ave. Bridge Replacement
City of Covington

Sub to:
T. Baker Smith, LLC
1100 South Acadia Road
Thibodaux, LA 70301

PaulOlivier
Paul.Ol ivier@tbsmith.com
ph (985) 446.7970

Terracon provided field exploration, laboratory testing, and
engineering/project delivery services for the bridge replacement
project over Mile Branch in Covington, LA.

Completion Date (Actual or
estimated):

Estimated Cost:

Entire Project: Work for which Firm was
Responsible:

12t2018 (A',) N/A $7,400

PROJECT NO.6
Project Name, Location and

Owner's contact information :
Nature of Firm's Responsibility:

YCI Hwy. 3127 and Sidney Road
Turnlane Additions
St. James, LA

WSP USA, lnc.
13530 Dulles Technology Dr
Herndon, VA.20171

Christi Fragale
christi.fragale@wsp.com

Terracon provided field exploration, laboratory testing, and
engineering/project delivery services for the project that consists
of the addition of turn lanes along the northbound and
southbound lanes of LA-3127 atits intersection with Sidney
Road. The turn lanes will be accommodated by widening the
existing roadway along the shoulder and green areas. The
length of the proposed widening alignment is 1,820 feet.

Completion Date (Actual or
estimated):

Estimated Cost:

Entire Project: Work for which Firm was
Responsible:

01t2018 (A) N/A $7,750

Revised 0210212022
Page 10 of 13



TEC Professional Services Ouestionnaire

PROJECT I\O. 7
Project Name, Location and

Owner's contact information :
Nature of Firm's Responsibility:

JPRD Saints Dr. Girls Complex
Metairie, LA

Meyer Engineers Ltd.
4937 Hearst St Ste 1B
Metairie, LA 7 0001 -1 17 4

Terri Dupre
tdupre@meyer-e-l.com
ph: (504) 885-9892

Terracon provided geotechnical engineering services including
subsurface exploration and geotechnical engineering for
improvements to two existing softballfields.

Completion Date (Actual or
estimated):

Estimated Cost:

Entire Project: Work for which Firm was
Responsible:

2021 N/A $2,500

PROJECT NO.8
Project Name, Location and

Owner's contact information :
Nature of Firm's Responsibility:

Bucktown Marina Boardwalk
Jefferson Parish, LA

Jefferson Parish
834 S. Clearview Parkway
Harahan, LA.70121

Lauren Avrill
LAveril l@effparish. net
(504)731-4625

Terracon provided geotechnical services for a new 900-foot
linear alignment of a pedestrian boardwalk at the Bucktown
Marina. The boardwalk is located at the edge of the marina over
open water. Terracon performed geotechnical soil borings
utilizing a marsh-buggy mounted drill rig. We also performed
laboratory testing and provided geotechnical recommendations
for driven timber piles including uplift and lateral capacity.
Terracon also provided deep foundation installation observation
services during construction.

Completion Date (Actual or
estimated):

Estimated Cost:

Entire Project: Work for which Firm was
Responsible:

2018 N/A $2o,ooo

Revised 02102/2022
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TEC Professional Services Ouestionnaire

PROJECT NO.9
Project Name, Location and

Owner's contact information: Nature of Firm's Responsibility:

Bucktown Outdoor Classroom
Bucktown Marina
Jefferson Parish, LA

Jefferson Parish
1221Elmwood Park Blvd., Suite 310
Jefferson, L470123

Michelle Gonzales
mgonzales@effparish. net
(504) 736-6653

Terracon conducted field exploration, laboratory testing and
provided engineering/project delivery for the proposed outdoor
classroom with a footprint of about 28,000 square feet. The
classroom included elevated platforms, access ramps, and
embankment located at an undeveloped recreational area at a
man-made marina.

Completion Date (Actual or
estimated):

Estimated Cost:

Entire Project: Work for which Firm was
Responsible:

2021 N/A $9,950

PROJECT NO. 10
Project Name, Location and

Owner's contact information: Nature of Firm's Responsibility:

Vineyard Road Bridge

Spangler Engineering
214 SW Railroad Ave.
Hammond, LA 70403

Webb Anderson
webb@spanglerengineering.com
ph: (985) 542-8681

Terracon conducted field exploration, laboratory testing and
provided engineering/project delivery for the replacement of an
existing timber bridge with a three (3) span, precast concrete
bridge supported on precast prestressed concrete (PPC) piles at
Vineyard Road Bridge over Skulls Creek in Hammond, LA.

Completion Date (Actual or
estimated):

Estimated Cost:

Entire Project:
Work for which Firm was
Responsible:

10t2017 N/A $9,ooo

Revised 0210212022
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TEC Professional Ouestionnaire

M. List all prior and/or on-going litigation between Firm and Jefferson Parish. Please attach additional
pages if necessary.

Parties:
Status/Result of Case:Plaintiff: Defendant:

1.

None

,

3.

4.

N. Use this space to provide any additional information or description of resources supporting Firm's
qualifications for the proposed project.

See attached

O. To the best of my knowledge, the foregoing is an accurate statement of facts.

0:.n Print Name: Zack "Lem" Dial, P.E.

rioe: Principal I Office Manager Date: 311112022

Revised 02102/2022
Page 13 of 13



LA DOTD Off-System Bridge Program, Throughout Louisiana Ms. Roussel served
as the project manager for these projects. Terracon has enjoyed the opportunity to
provide geotechnical drilling, laboratory testing, and engineering support for several
bridges designated for replacement under the Louisiana Department of
Transportation and Development Off-System Bridge Program. For each bridge,
Terracon has served as a sub-consultant for a civil engineering firm selected by
Louisiana DOTD to design the new bridge. ln each case, the project civil engineer
has provided all additional engineering and land surveying required to perform
topographic surveys and hydraulic studies and prepared the preliminary and final
roadway and bridge plans. Terracon has completed geotechnical investigations for
bridges throughout Louisiana and in a variety of geologic settings. For each project,
Terracon developed a scope of work according to the Louisiana DOTD Bridge Manual.
ln most cases, the scope of work included two soil borings to 100 feet per bridge, with
one boring being completed at each end of the existing bridge. For longer bridges,
additional borings were added at proposed abutment locations. Following DOTD
specifications, continuous samples were collected in the upper 10', and on maximum
5' intervals thereafter, unless a potential non-cohesive bearing stratum was identified
at depth, in which case the sequence was reduced to maximum 3' intervals. For each
project, Terracon developed pile capacity charts from the data using the FHWA
DrivenrM computer routine. These projects serve as evidence of Terracon's
experience with implementing projects using DOTD protocols and continued
excellence on transportation projects for a variety of clients and in a variety of regions.

Pump Station 42 Force Main - Baton Rouge, LA
Ms. Roussel served as project manager for this project. Terracon was retained to
conduct a geotechnical investigation for a new force main to be constructed in East
Baton Rouge Parish, Louisiana. The project included the design of a new force main
route form Pump Station 42 near the Central Wastewater Treatment Plant to the
South Wastewater Treatment Plant,
South Vacherie Wetlands Assimilation Project - Vacherie, LA
Ms, Roussel served as Project Manager for St. James Parish's proposed project to
install an oxidation pond South of LA 20 near Bayou Cheuvril Road in Vacherie,
Louisiana. The project included four aeration and equalization basins along with
associated equipment pads. The basins will be lined with an HDPE liner system.
Colyell Creek Drainage Improvements - Livingston Parish, LA - Ms. Roussel
served as the project manager on this project. Terracon was retained to provide
recommendations for site preparation and slope stability analysis for widening
and realignment of approximately 2.2 miles of Colyell Creek from Florida
Boulevard to Buddy Ellis Road. The scope included several borings along the
alignment and preparation of slope stability models to validate the planned new
creek bank geometry.
Maringouin Outfall Drainage Improvements - Grosse Tete, La Ms. Roussel
served as project manager on this project. Terracon was retained to provide
recommendations for installation of a 72-inch culvert and catch basins within an
existing open channel along Winstock lane in Bayou Grosse Tete, Project included
recommendations for installation of a flexible concrete revetment system along
portions of the channel.

2009

Professional Engineer, Civil - LA (35152)

a. Name and Title

Lynne Roussel, PE
Principal and Geotechnical Department Manager

b. Project Assignment:

Principal ln Charge I Senior Technical Oversight

c. Name of Firm with which associated

Terracon Consultants, lnc.

d. Years experience

With Other Firms 0.016.5With This Firm

e. Education: Degree(slNearl Specialization
Master of Science I 2005 / Geotechnical
Bachelor of Science I 2OO3 / Civil Engineering

f. Active Registration : Year First Registered/Discipline

Year First Registered:

Branch

g. Other Experience and Qualifications relevant to the proposed project:

Bucktown Outdoor Classroom, Jefferson Parish, LA Ms. Roussel served as
senior technical reviewer for the geotechnical project that included field
exploration, laboratory testing and engineering.
l-10 to LA-l Gonnector 30% Design, Port Allen, LA Ms. Roussel served as
the Project Manager for 30% design plans for a proposed new connector
between l-10 and LA-1 in West Baton Rouge Parish. The extension included two
bridges and two miles of new roadway. Bridges over an existing railroad and the
lntracoastal Canal were included. An evaluation of a possible retained earth
embankment was included.
LA Department of Transportation Geotechnical Retainer Contract, LA Ms.
Roussel serves as the contract manager and Project Reviewer for the retainer
contract for services. The contract value is $4 Million.
lnterstate 12 Widening, East Baton Rouge and Livingston Parishes, LA Ms.
Roussel provided engineering services forthis major lnterstate highway improvement.
The project consists of the widening of lnterstate 12 to six lanes from O'Neal Lane
eastward in both East Baton Rouge and Livingston Parishes. DOTD.
Cyprien Pump Station - Raceland, LA
Ms. Roussel served as project manager for this project. Terracon was retained
to conduct a geotechnical investigation for a new pump station in the city of
Raceland. Terracon developed nominal capacity and established resistance
factors for foundations for the desiqn and construction of the structures.

7 Brief Resume of Key Persons, Specialist, and Individual Consultants anticipated for this project.



Jefferson Parish -Various Locations lJefferson Parish, Louisiana (2019-cunent) For
Jefferson Parish, Tenacon provides construction materials observation and testing services
of various roadway and public infrastructure projects. Ms. Stark is the Project Manager for
these projects which include laboratory testing of pavement subbase and base course
materials, compaction testing of pavement subbase and base courses at the site, concrete
testing, and sampling during placement of pavement, curbs and sidewalks, laboratory
testing of concrete test cylinders for compressive strength, and testing and pile logging
during installation of deep foundations.

Bucktown Outdoor Classroom, Jefferson Parish, LA(2021)
Ms. Stark served as project manager for the geotechnical project that included field
exploration, laboratory testing and engineering. She provided project
managemenVsupervision and attended client meetings.

Black River Drive Bridge, Madisonville, LA (2021)
Ms. Stark served as the project manager for this bridge replacement project which
involved installation of PCC piles. Terracon provided consulting and construction
monitoring for this project, including Pile Dynamic Analysis (PDA). The services
provided included WEAP analysis, initial and restrike PDA during driving of monitor
piles, and observation of pile installation.

Canal Street Development, New Orleans, LA (2021)
This projectconsisted of the proposed construction of a new 12-story building. Ms. Stark
developed a subsurface profile and provided recommendations for deep foundation options
including pile settlement, drag load, downdrag and group effect considerations. She also
developed site preparation, excavation, and fill material recommendations.

Gity of New Orleans - Various Locations, New Orleans, LA (2017-current) For the
City of New Orleans' Department of Public Works, Terracon provides construction
materials observation and testing services of various roadway rehabilitation projects.
Ms. Stark is the Project Manager for these projects which include laboratory testing of
trench backfill and pavement subbase and base course materials, compaction testing
of trench backfill and pavement subbase and base courses at the site, observation of
subgrade soils during proof rolling operations, concrete testing and sampling during
placement of pavement, curbs and sidewalks, laboratory testing of concrete test
cylinders for compressive strength, and testing and observation of asphalt material
properties on site and at the batch plant.
Montz Area Pump Stations - Montz, LAr 2O2l-2O22
This project consisted of construction of two new pump stations including
excavation of detention basins, pile-supported structural slab sumps with cast in
place walls and equipment structures, and discharge pipes crossing under the state
highway and then over the USACE's Bonnet Carre' Spillway (BCS) Upper Guide
Levee and finally onto a concrete discharge apron. Terracon's scope of work
included deep foundation recommendations (including pile capacity curves and PY,
TZ and QZ curves) pipe support foundation bearing capacities, slope stability
analysis of sides of proposed embankments and excavations, global stability
analysis of proposed retaining walls and excavations utilizing slopew and method
of planes, and seepage analysis. Ms, Stark served as project manager for these
services and provided analysis and recommendations.

2020

Professional Engineer, Civil - LA (44481\

a. Name and Title

Lizzy Stark, PE
Senior Staff Engineer

b. Project Assignment:

Project Manager I Professional in Charge of Project

c. Name of Firm with which associated

Terracon Consultants, lnc.

d. Years experience:

With This Firm 6 With Other Firms 0.0

e. Education: Degree(slNearl Specialization

Bachelor of Science I 2015 / Civil and Environmental Engineering

f. Active Registration : Year First Registered/Discipline

Year First Registered:

Branch

g. Other Experience and Qualifications relevant to the proposed Froject:

Ms. Stark is a Senior Staff Engineer in Terracon's New Orleans, Louisiana
Office. ln this role, she has prepared reports with geotechnical
recommendations, assigned laboratory testing, performed engineering
calculations, and utilized various design software (APile, glNT, etc.). She also
manages geotechnical, and materials testing projects and monitors various
aspects of construction quality control (QC) and quality assurance (QA). These
projects have included retail developments, levee improvements and airport
expansions.

She has also acquired construction monitoring experience which includes soil
testing, pile foundation installation logging, pile foundation load testing, pile
integrity testing, foundation excavation inspection, field density testing,
concrete testing, pervious pavement infiltration testing, pavement evaluation
using PCI/PASER scoring, DCP and SCP testing of subgrade material, and
seismic monitoring.

JPRD Saints Dr. Girls Complex, Jefferson Parish, LA(20211Ms. Stark served
as senior staff engineer for the subsurface exploration and geotechnical
engineering for improvements to two existing softball fields.

7. Brief Resume of Key Persons, Specialist, and Individual Gonsultants anticipated for this project.



PROJECT EXPERIENCE

Woodmere Playground Expansion (Phase 1), Harvey, LA(01121-03121)
Geotechnical Engineer. The project will consist of the expansion of the existing
Woodmere Playground to include a (2) two-story Concession Stand and Press Box,
two (2) Picnic Pavilions, and an Airnasium. A new Parking Lot will be constructed to
have 58 parking spaces. The Parking Lot will be constructed with flexible (asphalt)
pavement.

The geotechnical investigation consisted of seven (7) undisturbed soil test borings.
Three (3) undisturbed soil test borings were preformed to the 75 ft depth below the
existing ground surface in the general area of the proposed Expansion. Four (4)
undisturbed soil boring were performed to the 6 ft depth below the existing ground
surface in the area of the proposed Parking Lot.

Gloria Dr. Pump Station, Generator Facility and Bulkhead, Lafitte, LA (02121 -
061211Geotechnical Engineer. The project will consist of constructing a new Pump
Station and elevated Generator Facility located between the east end of Gloria Dr.
and Treasure St., in Lafitte, LA. The project will also consist of repairing or replacing
the existing timber Bulkhead. The geotechnical investigation consisted of one (1)
undisturbed soil boring performed to the 100 ft depth below the existing ground
surface in the general area of the proposed Gloria Drive Pump Station, Generator
Facility and Bulkhead. Relevant Soils Laboratory Testing included: Atterberg Limits,
Unconfined Compression Tests, Unit Weight Determination and Natural Moisture
Content. Geotechnical Engineering Analysis included: Deep Foundation Analysis,
Allowable Pile Load Capacities, Estimates of Settlement, Flexible Pavement
Recommendations and General Construction Procedures and Recommendations.
Lower Harvey Canal Crossing - Harvey, LA (03/19 - 07120) Geotechnical
Engineer. The project will consist of constructing dual bridge structures that will
include three (3) lanes of traffic in each direction. The project will have design
elements to include a fixed bridge, a bascule bridge, a roadway, various canal
crossings and bridge lighting. The geotechnical investigation included forty-seven
(47) undisturbed soil test borings. Four (4) undisturbed soil borings were drilled to the
165 ft. depth, twenty-four (24) undisturbed soil borings were drilled to the 150 ft. depth,
two (2) undisturbed soil borings were drilled to the 120 ft. depth, two (2) undisturbed
soil borings were drilled to the 100 ft. depth, one (1) undisturbed soil boring was drilled
to the 70 ft. depth, and fifteen (15) undisturbed soil borings were drilled to the 6 ft.
depth. All soil borings were drilled below the existing ground surface in the general
area of the proposed alignment of the Lower Harvey Canal Crossing. Relevant Soils
Laboratory Testing included: Atterberg Limits, Unconfined Compression Tests,
Natural Moisture Content, Unit Weights. Geotechnical Engineering Analysis included:
Characterize Subsurface Conditions, Highlight Constructability lssues, Pavement
Recommendations, Pavement Thickness, Slope Stability Analysis, Fill Construction
Near Bridge Approaches, Recommendation for Embankment Construction and
General Construction Procedures and Recommendations.

2017

Engineering lntern - LA (33229)

a. Name and Title

Anjelica Moran, El
Staff Engineer

b. Project Assignment:

Staff Engineer

c. Name of Firm with which associated

Terracon Consultants, lnc.

d. Years experience:

With Other Firms 5<1With This Firm

e. Education: Degree(slNearl Specialization

Bachelor of Science I 2015 / Civil Engineering

f. Active Registration : Year First Registered/Discipline

Year First Registered

Branch

g. Other Experience and Qualifications relevant to the proposed project:

Bucktown Outdoor Glassroom, Jefferson Parish, LA(20211
Ms. Moran served as staff engineer for the geotechnical project that included
field exploration, laboratory testing and engineering. She reviewed logs, samples
and data and assisted with analysis and design.

***All proiects below were pertormed with a previous emplover***
Garmelite Pump Station & Drainage lmprovements, Jones Point, LA (03121

- 06121)
Geotechnical Engineer. The project will consist of constructing a new Carmelite
Pump Station at the west end of Carmelite St., in Jones Point, LA. This project
will also include the installation of new subsurface drainage and will extend
approximately 2,000 linear feet. Relevant Soils Laboratory Testing included:
Atterberg Limits, Unconfined Compression Tests, Unit Weight Determination,
Natural Moisture Content, Percent Passing the No. 200 Sieve. Geotechnical
Engineering Analysis included: Estimates of Settlement, Sheet Pile Wall
Analysis, Bedding and Backfill Recommendations and General Construction
Procedures and Recommendations.

7. Brief Resume of Key Persons, Specialist, and lndividual Consultants anticipated for this project.



Bucktown Marina Boardwalk, Jefferson Parish, LA (20i8)
Mr. Bellard served as laboratory supervisor/technician for the laboratory testing and
provided geotechnical recommendations for driven timber piles for the proposed new
900-foot pedestrian boardwalk.

JPRD Saints Dr. Girls Complex, Jefferson Parish, LA(2021)
Mr. Bellard served as laboratory supervisor for the subsurface exploration and
geotechnical engineering for improvements to two existing softball fields.

Gity of New orleans Gravier street Project, New orleans, LA For the city of New
Orleans' Department of Public Works, Terracon provided construction materials
observation and testing services of Gravier Street from S. Galvez to S. Broad Street.
This project includes laboratory testing of trench backfill and pavement base course
materials, compaction testing of trench backfill and pavement base course at the site,
observation of subgrade soils during proof rolling operations, concrete testing and
sampling during placement of curbs and sidewalks, laboratory testing of concrete test
cylinders for compressive strength, and testing of asphalt material properties at the
batch plant.

Lakefront Airport T-Walls, New Orleans, LA: For the $12.5MM LpV 105.01
Lakefront Airport T-Walls contract, Terracon provided vibration monitoring, soil
density testing, and concrete testing. The project was designed to upgrade hurricane
protection and storm proofing for the Lakefront Airport. Approximately 1,900 feet of
T-wall, plus a vehicle gate at Downman Road was included. while the technical
aspects of the Lakefront project were considered routine for our experienced staff and
USACE-Certified laboratory operation, the project did present certain logistical
challenges. Mr. Bellard performed concrete observation and testing, earthwork
observations, soil density and moisture content testing. Also performed laboratory
testing including Atterbergs, organic contents, proctors, and gradations. Four
technicians were performing vibration monitoring as four cranes and pile driving rigs
were operating at the same time. Another technician was required for monitoring soil
compaction and concrete placement.

SELA 10 Maronne Canal lmprovements, Destrehan, LA: Mr. Bellard performed
concrete observation and testing, earthwork observations, soil density and moisture
content testing on this USACE project. He also provided laboratory testing which
included Atterbergs, organic contents, proctors, and gradations. Terracon worked for
the contractor, Fleming Construction, performing QC duties.

Sewerage & Water Board of New Orleans, Contract 3695, New Orleans, LA: This
project consisted of the re-construction of city streets for the city of New Orleans. Mr.
Bellard Performed on-going earthwork observations, soil density and moisture content
testing.

N/A

N/A

a. Name and Title

Eric B. Bellard
Laboratory Supervisor I Construction Materials Technician

b. ProJect Assignment:

Laboratory Supervisor I Construction Materials Technician

c. Name of Firm with which associated

Terracon Consultants, lnc.

d. Years experience:

With This Firm 11 With Other Firms 0

e. Education: Deg ree(s)/Year/ Specialization

N/A

f. Active Registration: Year Firct Registered/Disciptine

Year First Registered:

Branch

g. Other Experience and Qualifications relevant to the proposed project:

Mr. Bellard is a Construction Materials Technician in Terracon's New Orleans,
Louisiana Office. He has over 11 years of experience in the construction
materials field as an American Concrete lnstitute (ACl) certified Construction
Materials Technician. ln this role, he monitored various aspects of construction
quality control (QC) and quality assurance (QA). These projects have included
retail developments, hospital and medical office building developments, levee
improvements and school additions.

Mr. Bellard has over 8 years of soil laboratory experience. He currently serves
as Lab Supervisor where he performs testing which includes proctors, Atterberg
limits, specific gravities, soil and aggregate gradations, organic contents, and
moisture contents. He also performs compressive strength testing on all
concrete cylinders, grout prisms, and mortar cubes.

Bucktown Outdoor Classroom, Jefferson Parish, A(20211
Mr. Bellard served as laboratory supervisor/technician for the laboratory testing
He performed laboratory soil tests.

7. Brief Resume of Key Persons, Specialist, and lndividual Consultants anticipated for this project.



1 Professional train Ing and experience tn relation to the type of work required for soils nvestigation servtces
Geotechn ical Engineering Overview

fl'erracon
Exd@ with us

Design and construction of functional, cost-effective structures require a thorough understanding of local soil, rock,
and groundwater conditions. Terracon provides a wide range of services to support all phases of a project, from
preliminary design through completion of the building process.

Each local Terracon office, with access to the extensive geotechnical experience and expertise of engineers,
geologists, and soils technicians throughout our company, can help to assess the risks associated with subsurface
conditions. We participate as a vital member of the project team, focusing on project objectives and using innovative
technologies to provide practical design recommendations. Our culture, systems, and structure enable us to excel at both small and large projects.

Our geotechnical projects have included:. Subsurface drilling and testing. Foundation analysis and design. ln-situ testing and performance monitoring. Earth structures, slopes, and retention systems. Dynamic analysis and evaluation. Soilstabilization and ground improvement. Groundwater control. Pavement design and subgrade evaluation

lxtlffi

n3u!t
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With more than 350 geotechnical engineers and one of the largest drilling fleets in the country, Terracon is well positioned to
deliver quality, responsive, and cost-effective geotechnical engineering services, regardless of project size. Farenrent cs6fs rqpreseffia srgn,ficanl

por0or? sf fie tofal coi?sfi"tuqlion 6nd

Key project Staff rnelnfenarice budget for rnany puolrc and

with more than 350 geotechnical engineers and one of the rargest driiling fleers in the country, Terracon is weil posftioned to H;r"l,--i#il'i;f$ffJ#-fjffiH.*
deliver quality, responsive, and cost-effective geotechnical engineering services, regardless of project size. We have fflore expensiye Future refiab,flaftor.
assembled a local team that understands how to be responsive, reliable, and resourceful, while effectively meeting the
demands of the project scope and work schedule. Our Team offers sound technical skills, a significant amount of project experience, and in addition, has successfully
provided these services on similar projects with aggressive and demanding schedules. Detailed resumes for allTerracon personnel are provided in Section K of the TEC
Form. Our key personnel on this proposal are listed below.

Lynne Roussel, PE will serve as the Principal-ln-Charge and provide Technical Oversight for this contract. Lynne is an experienced geotechnical
engineerwith 16.5 years of experience in allaspects of geotechnical projects including field investigations, managing drilling operations, and serving as
engineering supervisor over the geotechnical laboratory. Lynne is the Geotechnical Department Manager.

|t

10. Use this space to
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ny additional information or description of resources (including any computer design capabilities) supporting your firm's
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provide a



Lizzy Stark, PE will serve as the Project Manager and Professional ln Charge for work done on this contract. With over six years of soil investigative
services and geotechnical experience, Lizzy has managed various roadway and public infrastructure projects for Jefferson Parish. She has also managed
other bridge and roadway projects for the City of New Orleans. She is familiar with local soils and experienced with developing subsurface profiles and
providing recommendations for deep foundation options including pile settlement, drag load, downdrag and group effect considerations if the project
requires it. She has also developed site preparation, excavation, and fill material recommendations. She will represent Terracon at progress meetings,
oversee the coordinate drilling activities, assign laboratory testing, review and approve field reports, and coordinate field personnel for this project. She
is a highly dedicated Project Manager and will ensure that Terracon exceeds the expectations of Jefferson Parish.

Eric Bellard is Laboratory Supervisor and engineering technician with more than 11 years of experience in materials testing and Special lnspections.
He currently serves as Lab Supervisor where he performs testing which includes proctors, Atterberg limits, specific gravities, soil and aggregate
gradations, organic contents, and moisture contents. He also performs compressive strength testing on all concrete cylinders, grout prisms, and mortar
cubes. He will oversee all laboratory testing under this contract.

Pavement Engineering
Terracon's pavement evaluation, design, preservation management, and construction management experience provides needed expertise to meet pavement lifespan
challenges. From site selection, through environmental challenges, site design, and construction phases, Terracon is here to guide you each step of the way. Pavement
projects typically include the following tasks:

Evaluation
Terracon uses technologies in field drilling and evaluation, laborator testing, and both visual and geophysicalsurface condition assessments to provide accurate results.
We can provide the most cost-effective recommendations intended to support decision making during the design process and long-term planning for many types of
pavement projects.

r Subsurface Soil Evaluation: Soil properties are fundamental to pavement, foundation, and drainage design. Terracon offers a full range of drilling, sampling, and
coring equipment.

r Material Evaluation: Dynamic Cone Penetration testing for subgrade support characterization and a suite of laboratory tests for determining material properties.

r Existing Surface Evaluation: Paving surfaces may consist of concrete, asphalt, or both. Evaluation of the existing pavement and distresses are performed using
ASTM methods.

Desiqn
Geotechnical design requires knowledge of the soil conditions and how they vary across the project site. We do not drill soil borings to evaluate the soil properties, but
rather to assess their impact on the design of the overall project. We make the Owner, designer, and Contractor aware of the risks associated with the subsurface
conditions and recommend cost efficient designs to manage those risks.

Preservation Manaqement
Performing pavement condition surveys to forecast future pavement condition and lifespan are critical to reducing the impact on future budgets and reducing the need
to perform disruptive re-construction. We prepare work plans to extend pavement life, optimize pavement expenditures, and manage pavement maintenance programs.
The client can then make informed decisions and remove the guessing game associated with short- and long-term pavement management.

10. Use this space to provide any additional information or description of resources (including any computer design capabiliti es) supporting your firm's
ifications for the



Construction Manaqement
Once the path forward has been determined, proper pavement management plan execution is paramount. Terracon provides the owner the peace of mind the
construction/maintenance of their pavement investments will be done correctly and efficiently. From construction administration to materials testing, Terracon provides
construction management services from project start to finish.

Drilling Operations
Terracon maintains a fleet of approximately 120 drill rigs that can be mobilized from many locations throughout the United States. All drilling supervisors and drill crew
members are trained in drill rig operation, safe operating procedures, and basic first aid. Drill crew members who participate in hazardous waste site operations projects
are also trained in accordance with the OSHA Hazardous Waste Site Operations and Emergency Response standard (OSHA 29 CFR 1910.120)which requires an initial
40-hour safety training course and annual safety refresher training. Baseline and annual medical surveillance examinations are also required for such personnel.

Drill rigs mounted on trucks and all-terrain vehicles are available to perform subsurface exploration borings and sampling. Terracon offers many methods of subsurface
sampling and data acquisition to meet client needs. Our engineers and field crews have experience with many types of specialized field testing, including pressure meter,
borehole shear, and packer testing.

In-situ Testing
The geotechnical properties of soil and rock have conventionally been determined by drilling, sampling, and performing laboratory testing on the samples retrieved.
However, advanced "in-situ" testing methods are now available. These measure various properties of subsurface materials directly in their natural "undisturbed"
environment, avoiding the effects of sample disturbance, therefore providing more reliable and significantly improved soil design parameters. The test methods are also
cost-effective and provide a faster, more detailed subsurface characterization than can be achieved with conventional drilling and sampling alone.

Cone Penetration Test (GPT)
The cone penetration test device consists of a cylindrical, high-strength steel probe with a conical tip. The probe also has a porous fifter and an isolated sleeve section
immediately above the tip. Electronic sensors measure tip resistance, pore water pressure, and sleeve friction as the probe is pushed into the ground at a steady rate
of about an inch per second. A computerized system tracks penetration rate and depth, automatically recording sensor data at set intervals usually every 1 to 2
centimeters. The measured CPT data can be used to evaluate soil types, detailed stratigraphy, ultimate and residual shear strength, friction angle, relative density, and
permeability. The digital data can be readily analyzed to predict footing and pile capacities, settlement, and slope stability. The probe can also be equipped with
geophones to periodically measure down-hole arrival time of seismic shear-waves induced at the ground surface. This produces a subsurface profile of soil shear-wave
velocity useful for seismic analyses.

Menard Pressuremeter (PMT)
The Menard pressuremeter is a cylindrical down-hole hydraulic probe that measures volumetric radial expansion versus increasing outward lateral pressure. The

pressuremeter can also be used to supplement conventional testing and sampling. lt is particularly beneficial in testing soil and rock formations in which standard
sampling and testing procedures have been marginally effective. Testing with the pressuremeter has commonly permitted the use of higher design bearing pressures
than could have been considered by analysis of data obtained from conventional testing and sampling methods. Also, more realistic settlement predictions can be
provided.

Applications in which pressuremeter testing can be used include:
r Foundation bearing capacity and settlement " Quality control tests



r Pile friction * Evaluation of soil and/or rock beneath existing foundations
r Lateral resistance of foundations * Testing in interbedded sand, silt, and clay soils
r Lateral earth pressure coefficient determinations * Testing in soft rock and residual soils
r Uncontrolled fill evaluation * Testing of waste as a bearing material

In-Situ Vane Shear Test (VST)
The vane shear test is performed by pushing a 4-bladed vane into the soil and applying torque until the soil shears cylindrically around the vane. The torque is increased
at a controlled rate until the soil shears. The vane is then rotated ten times and the "re-molded" shear strength is also measured. This is one of the more representative
and reliable means of evaluating the Undrained Shear Strength, Su, of cohesive soils. The VST often shows that the true strength of the most sensitive soils is significantly
higher than can be determined in the laboratory by even the best sampling methods possible. By performing the VST in combination with Cone Penetration Tests,
reliable factors can determine the correlation of the continuous CPT data to shear strength.

Laboratory Services
Terracon owns, operates, and maintains more than 130 construction materials and geotechnical laboratories across the U.S. Our laboratories are equipped to perform
a wide variety of tests while following strict internal guidelines to deliver the most thorough and reliable data possible. ln addition to routine material property testing,
we also provide advanced shear strength, swell/consolidation, petrographic, steel, wood, geosynthetics, and rock mechaniqs test data to meet testing needs for even
the most complex structures. We continually apply new technologies to improve and expedite our services to solve your project challenges in a timely, reliable, and
cost-effective manner. Our trained and certified staff of testing personnel are supported by fully supplied, technologically advanced laboratories that have been
accredited and validated by third party agencies to include AASHTO, AMRL, CCRL, USACE, MLA, CMEC & NVLAP. Each of our laboratories have implemented and
operate under the strict guidelines set by Terracon's Quality Management System.

Soils: Laboratory tests are performed to define soil properties and identify those soils that do not conform to project specifications. For moisture content,
strength, and stability, the early identification of issues helps avoid future problems and allows for the correction of problems during construction. Tests
include laboratory compaction characteristics of soil, plasticity index, gradation, organic content, classification, swell pressure unconfined compressive
strength, and corrosion index testing.
Concrete and Masonry: New criteria for concrete and masonry construction are evolving on a continual basis. Terracon routinely performs design mixes for
concrete, mortar, and grout to satisfy the project specifications. Compression and flexural tests are typically performed on hardened concrete cylinders and
beams, mortar and grout cubes, and masonry units. Petrographic analysis, drying shrinkage of Portland cement concrete mixes, chloride ion content, rapid
chloride ion permeability, freeze-thaw durability, and efflorescence tests can also be performed.
Asphalt: Modern construction practices involving asphalt require consideration of such factors as durability, adaptability to fast-track construction, and proper
performance under specialized applications. Asphalt concrete mixes can be designed using local materials that best fit roadway and airport needs. The
optimum mix design is determined through Superpave, Marshall, or Hveem test methods, as well as laboratory testing of aggregate properties, extraction, and
gradation.

Aggregates: Aggregaie quality is established and monitored by performing such laboratory tests as gradation analysis, specific gravity, absorption,
soundness, freeze-thaw, abrasion, deleterious substances, and acid solubility.

2. Capacity for timely completion of newly assigned work, considering the factors of curent unfinished workload, and person or firm's available professional
and support personnel

10. Use this space to provide any additional information or description of resources (including any computer design capabilities) supporting your firm's
ualifications for the



Currently, Terracon is operating at a capacity represented by approximately 60 percent chargeability on a company-wide basis. With our structure and company
philosophy of sharing available resources, we can increase our capacity to approximately 80 percent chargeability. Terracon's ability to quickly expand our capacity
relies on two practices that provide significant competitive advantages for the company.

First, we have built-in systems to share work between all our offices. This is accomplished by rewarding both the office supporting projects and the office
requesting help, creating a culture that supports a seamless sharing of employees. The team has enough professional resources to accomplish the work in the
required time, including the ability to complete more than one delivery order at a time, and to react quickly and efficiently when working within an accelerated
schedule. No individual office within Terracon receives a P&L statement, thus increasing the likelihood and willingness of offices to cooperate and share
resources.
Second, in short-term periods of heavy workload, our employees are willing to work overtime hours. Terracon pays our professional employees overtime based
upon exceeding certain chargeable hours, making it possible to expand our capacity without the need to hire for short term increases in workload. While Terracon
has a strong philosophy of providing a consistent team of professionals to ensure consistency and familiarity with the client and their projects in a geographic
area, both systems allow us to provide experienced Teracon employees to the project manager on short notice to achieve the consistent quality deliverables in
a timely manner when workloads and schedules require additional support
Terracon has up to three drilling rigs available in the local region with the ability to access up to five drilling rigs within the Gulf Coast Region. This altows
complete large soil investigative projects in a fast and efficient manner.

3. Location of the I office where work will be

The local office of Terracon, which is in Jefferson Parish, will serve as the lead office for this contract, with additional offices available to provide support as necessary

Terracon - New Orleans Office
524 Elmwood Park Boulevard, Suite 170, New Orleans , LA70123 (Jefferson Parish)

4. Adversarial with the Parish
None

5. Prior successful of soils investigation services for which firm has verifiable references
Terracon has performed soils investigation services on thousands of challenging sites throughout the United States. Local, federal, and state clients depend on Tenacon
to help them provide a better living and working environment for their local citizens. Terracon has provided soils investigation services for not only Jefferson Parish, but
many parishes and cities throughout Louisiana including the parishes surrounding Jefferson. On all projects, we strive to live up to the mantra "We go where the client
wants, when the client wants, and we don't go home until we're finished."

with available references can be viewed in Section L of the TEC Questionnaire.Past

6. Size of firm, considering the number of professional and support personnel required to perform soils investigation tasks, including drafting of reports,
and

Tenacon is a 100 percent employee-owned consulting engineering firm providing quality services to clients. Since 1965, Terracon has evolved into a successful multi-
discipline firm specializing in:



r Facilities
r Environmental
r Soil lnvestigative Drilling/Geotechnical Engineering
r Materials

Over its history, Terracon has achieved significant expansion through both internal growth and acquisitions. Terracon currently
has more than 5,000 employees across more than 175 offices coast to coast. Additionally, we partner with our U.S. clients
to serve their international needs.

However, safety is not just about what we do with our safety program. lt is about how we work with our clients and their Project Team when
we become part of the project.

f,Yf,

The firm's success is further evidenced by a current ranking of 24 in Engineering Ner,vs-Record's 2021 listing of the Top 500
Design Firms, as compared to a ranking of 38 a decade ago. Terracon's growth is due to dedicated employees who are
responsive to clients, provide quality services, and take advantage of opportunities in the marketplace.

Terracon has worked on geotechnical projects throughout Louisiana. Many of these have been completed under retainer contracts or on-call contracts. We have

has been hired by the City of New Orleans and Jefferson parish Department of Public Works for multiple geotechnical and/or construction materials testing projects.

Terracon is prepared to provide soil investigative services, geotechnical engineering, inspection, and materials testing services necessar for the design, construction,
rehabilitation and repair of streets, drainage, and utility improvement projects in Jefferson Parish.

We serve a diverse portfolio of private and public clients. By being responsive, resourceful, and reliable, we strive to exceed our clients' expectations for service,
solutions, quality, and speed of delivery. Based on a deep understanding of our clients' needs, Terracon's commitment is centered around these key objectives.

Our Safety Gulture
Terracon believes safety is one of the most critical aspects of a successful project. No project is worth impacting the life of any employee and their family through loss
of life, limb, or livelihood. Therefore, we do not focus on safety as something separate from other critical aspects of the project: quality, schedule, and budget. lnstead,
we focus on weaving safety into all aspects of the project. Focusing on making sure employees go home safely every day to their family improves quality, helps the
schedule, and ultimately saves costs by averting accidents, injuries and tragedies through proper planning, training, and execution of safety.

L?ve/IFI
Our Team strives to build health and safety into all aspects of our business and into the thinking of our employees. As safety-oriented
individuals, we all are dedicated to an lncident and lnjury-Free (llF)workplace. llF is about care and concern for people; it is our personal and organizationalcommitment
at all levels of our companies to everyone going home safe to their families every day. Working safely is an inseparable part of working correctly, just as much as other
operational priorities, in particular quality, profitability, and schedule.

Our commitment to safety is demonstrated daily by project managers discussing and addressing site specific safety topics with our field representatives. Safety is a
primary focus of our monthly department meetings where each meeting includes discussion of a safety topic. Safety is one of our core values and as a supplement to

053
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job function and/or project assigned through one-on-one instruction, continuing education
classes or web-based training seminars. We are confident our adoption of the llF@ philosophy will have a positive impact on this project.

our Team's safety culture, each employee receives safety training specific to the

7. Past Performance or firm on Parish contracts.
Terracon has developed a strong history of providing soil investigation services within the State of Louisiana. Through various projects, we have worked with the
numerous local and state agencies including the Louisiana Department of Transportation and Development, Facility Planning, as well as local municipalities including
su rrou ndi ng Parishes includ i n g Jefferson Parish.

Terracon has worked with various parishes throughout Louisiana providing all services including soil investigation services, geotechnical engineering and design,
laboratory services for inspection of materials and equipment. Some of our project examples are listed in Section L.

10. Use this space to provide any additional information or description of resources (inctuding any computer design capabilities) supporting your firm's
ifications for the
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ACCREDITED

The scope of accreditation can be viewed on the Directory of AASHTO Accredited Laboratories (aashtoresource.org).

Terracon Gonsultants, lnc.

New Orleans, Louisiana, USA

has demonstrated proficiency for the testing of construction materials and has conformed to the requirements established in
AASHTO R 18 and the AASHTO Accreditation policies established by the AASHTO Committee on Materials and Pavements.

tn

AAsHIN

/f* WJ
Tymon, Moe Jamshidi,

AASHTO COMP ChairAASHTO Director

This certificate was generated on 0310812022 at 10:06 AM Eastern Time. Please confirm the current accreditation status of this laboratory at

aashtoresou rce.org/aap/accred itation-d irectory



AASHItr

Eiccf PE Tf,F AAE|HTC] AcTREDITATIIf N F[fR:
Terracon Consultants, lnc.

in New Orleans, Louisiana, USA

Quality Management System

ACCREDITED

Standard: Accredited Since:

c1077 Laboratories Concrete and Concrete Aggregates 07127t2012

D3740 (Soil) Minimum Requirements for inT and/or of Soil and Rock as Used in and Construction o2ta212012

E329 (Concrete) Standard Specification for in the T and/or of Materials Used in Construction

Page 1 of8

This certificate was generated on 03/08/2022 at 10:06 AM Eastern Time. Please confirm the current accreditation status of this laboratory at

aashtoresou rce.org/aap/accreditation-directory

12107t2012
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Standard

ScEPE Tf F AAE| HTE ActrREDITATIIf N FER:
Terracon Consultants, lnc.

in New Orleans, Louisiana, USA

Asphalt Mixture

Accredited Since:

D2726 (Cores) Bulk Specific Gravity of Compacted Hot Mix Asphalt Using Saturated Surface-Dry Specimens (Cores)

Page 2 of 8

This certificate was generated on 03/08/2022 at 10:06 AM Eastern Time. Please confirm the current accreditation status of this laboratory at

aashtoresou rce.org/aap/accred itation-d irectory

05/09/2016



AAS HI-

ScEPE EF AAEiHTT] AcTREDITATIEN FTf R:
Terracon Consultants, lnc.

in New Orleans, Louisiana, USA

Soil

ACGREDITEO

Standard
R58 Dry Preparation of Disturbed Soil and Soil Aggregate Samples for Test

T88 Particle Size Analysis of Soils by Hydrometer

T89 Determining the Liquid Limit of Soils (Atterberg Limils)

T90 Plastic Limit of Soils (Atterberg Limits)

T99 The Moisture-Density Relations of Soils Using a 5.5 lb [2.5 kg] Rammer and a 12 in. [305 mm] Drop

T100 Specific Gravity of Soils

T1 80 Moisture-Density Relations of Soils Using a 1 0 lb [4.54 kg] Rammer and an 18 in. [457 mm] Drop
T208 Unconfined Compressive Strength of Cohesive Soil

T216 One-Dimensional Consolidation Properties of Soils Using lncremental Loading

T265 Laboratory Determination of Moisture Content of Soils

T267 Determination of Organic Content in Soils by Loss on lgnition

T296 Unconsolidated, Undrained Compressive Strength of Cohesive Soils in Triaxial Compression

T310 ln-Place Density and Moisture Content of Soil and Soil-Aggregate by Nuclear Methods (Shallow Depth)

D421 Dry Preparation of Disturbed Soil and Soil Aggregate Samples for Test

D422 Particle Size Analysis of Soils by Hydrometer

D698 The Moisture-Density Relations of Soils Using a 5.5 lb [2.5 kg] Rammer and a 12 in. [305 mm] Drop

D854 Specific Gravity of Soils

D1140 Amount of Material in Soils Finer than the No. 200 (75-pm) Sieve

D 1 557 Moisture-Density Relations of Soils Using a 1 0 lb [4.54 kg] Rammer and an 1 8 in. [457 mm] Drop

D2166 Unconfined Compressive Strength of Cohesive Soil

D2216 Laboratory Determination of Moisture Content of Soils

D2435 One-Dimensional Consolidation Properties of Soils Using lncremental Loading

D2487 Classification of Soils for Engineering Purposes (Unified Soil Classification System)

Accredited Since:
01103t2012

01t03t2012

01t03t2012

01t03t2012

01103t2012

01t03t2012

01t03t2012

12t30t2013

o6t21t2021

01ta312012

01t03t2012

07t13t2018

01t03t2012

01t03t2012

01t03t2012

01t03t2012

01t03t2012

0110312012

01t03t2012

12130t2013

01to3t2012

06t21t2021

01t0312012

Page 3 of 8

This certificate was generated on A310812022 at '10:06 AM Eastern Time. Please confirm the current accreditation status of this laboratory at

aas htoresou rce.org/aap/accred itation-d irectory
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Standard:

EigTf PE Tf F AAEiHTT] AcTREDITATIEN FER:
Terracon Consultants, lnc.

in New Orleans, Louisiana, USA

Soil (Continued)

Accredited Since:

D2850 Unconsolidated, Undrained Compressive of Cohesive Soils in Triaxial 07t13t2018

D4318 the Liquid Limit of Soils (Atterberg Limits)

D4546 One-Dimensional Swell or Settlement Potential of Cohesive Soils

01t03t2012

06t21t2021

D6938 ln-Place Density and Moisture Content of Soil and Soil-Aggregate by Nuclear Methods (Shallow Depth)

Page 4 of I

This certificate was generated on 03/08/2022 at 10:06 AM Eastern Time. Please confirm the current accreditation status of this laboratory at

aashtoresou rce.org/aap/accreditation-directory

01t0312012
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EicIfPE Tf F AASHTIf AcTREDITATIEN FIfR:
Terracon Consultants, lnc.

in New Orleans, Louisiana, USA

Aggregate

ACCREDITEO

Standard:
R76 Reducing Samples of Aggregate to Testing Size

R90 Sampling Aggregate

T1 1 Materials Finer Than 75-pm (No. 200) Sieve in Mineral Aggregates by Washing

T19 Bulk Density ("Unit Weight") and Voids in Aggregate

T21 Organic lmpurities in Fine Aggregates for Concrete

T27 Sieve Analysis of Fine and Coarse Aggregates

T84 Specific Gravity (Relative Density) and Absorption of Fine Aggregate

T85 Specific Gravity and Absorption of Coarse Aggregate

T255 Total Moisture Content of Aggregate by Drying

C29 Bulk Density ("Unit Weight") and Voids in Aggregate

C40 Organic lmpurities in Fine Aggregates for Concrete

C117 Materials Finer Than 75-pm (No. 200) Sieve in Mineral Aggregates by Washing

C127 Specific Gravity and Absorption of Coarse Aggregate

C128 Specific Gravity (Relative Density) and Absorption of Fine Aggregate

C136 Sieve Analysis of Fine and Coarse Aggregates

C566 Total Moisture Content of Aggregate by Drying

C702 Reducing Samples of Aggregate to Testing Size

D75 Sampling Aggregate

Accredited Since:
07t2712012

07113t2018

0712712012

Q712712012

07127t2012

07t27t2012

07t27t2012

07t27t2012

07t27t2012

0712712012

07t27t2012

07127t2012

0712712012

07t27t2012

07t27t2012

07t27t2412

07t2712012

0711312018

Page 5 of 8

This certificate was generated on 0310812022 at 10:06 AM Eastern Time. Please confirm the current accreditation status of this laboratory at

aashtoresou rce. org/aap/accred itation-d i rectory
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ScE]PE EF AAS HTE ActrREDITATIIf N FER:
Terracon Consultants, Inc.

in New Orleans, Louisiana, USA

Goncrete

AtrCREOITEO

Standard: Accredited Since:
M201

R60

T22

T23
T24

T97

T119

T121

T152

T1 96

T231 (5000 psi and below)

T309

c31

c39

c42
c78
c138

c143

c172
c173
c231

c51 I
C617 (5000 psi and below)

Moist Cabinets, Moist Rooms, and Water Storage Tanks Used in the testing of Hydraulic Cements and Concretes
Sampling Freshly Mixed Concrete

Compressive Strength of Cylindrical Concrete Specimens

Making and Curing Concrete Test Specimens in the Field

Obtaining and Testing Drilled Cores and Sawed Beams of Concrete
Flexural Strength of Concrete (Using Simple Beam with Third-Point Loading)

Slump of Hydraulic Cement Goncrete

Density (Unit Weight), Yield, and Air Content of Concrete

Air Content of Freshly Mixed Concrete by the Pressure Method

Air Content of Freshly Mixed Concrete by the Volumetric Method

Capping Cylindrical Concrete Specimens

Temperature of Freshly Mixed Portland Cement Goncrete

Making and Curing Concrete Test Specimens in the Field

Compressive Strength of Cylindrical Concrete Specimens

Obtaining and Testing Drilled Cores and Sawed Beams of Concrete
Flexural Strength of Concrete (Using Simple Beam with Third-Point Loading)

Density (Unit Weight), Yield, and Air Content of Concrete

Slump of Hydraulic Cement Concrete

Sampling Freshly Mixed Concrete

Air Content of Freshly Mixed Concrete by the Volumetric Method

Air Content of Freshly Mixed Concrete by the Pressure Method

Moist Cabinets, Moist Rooms, and Water Storage Tanks Used in the testing of Hydraulic Cements and Concretes

Capping Cylindrical Concrete Specimens

Page 6 of 8

This certificate was generated on A310812022 at 10:06 AM Eastern Time. Please confirm the current accreditation status of this laboratory at
aashtoresou rce.org/aap/accred itation-d i rectory

07t27t2012

07127t2012

0712712012

08/1 5/201 6

una2015
08t15t2016

07127t2012

07t27t2012

07t27t2012

0712712012

12117t2019

07t27t2012

08/15/2016

0712712012

01102t2015

08115t2016

0712712012

07t27t2012

07t27t2012

07t27t2012

07127t2012

07t27t2012

1211712019



AASHTtr

ScclPE EF AAE|HTTf AcGREDITATIIfN FTf R:
Terracon Consultants, lnc.

in New Orleans, Louisiana, USA

Goncrete (Continued)

ACCNEOITEO

Standard: Accredited Since:

C1231 (7000 psi and Use of Unbonded in Determination of of Hardened Concrete

Page 7 of 8

This certificate was generated on 03/08/2022 at 10:06 AM Eastern Time. Please confirm the current accreditation status of this laboratory at
aashtoresou rce.org/aap/accreditation-d irectory

07t27t2012



I\ASHItr

EicTf PE EF AAE|HTtrT AcTREDITATIcrN FTfR:
Terracon Consultants, lnc.

in New Orleans, Louisiana, USA

Masonry

ACCREOITEO

Standard: Accredited Since:

C511 Moist Cabinets, Moist and Water Storage Tanks Used in the Cements and Concretes

Page I of 8

This certificate was generated on 03/08/2022 at 10:06 AM Eastem Time. Please confirm the current accreditation status of this laboratory at

aashtoresou rce. org/aap/accred itation-d irectory

07127t2012



9643 Brookline Avenue, Suite 121 • Baton Rouge, Louisiana  70809-1433 • (225) 925-6291 • Fax (225) 925-6292 • www.lapels.com 

LOUISIANA PROFESSIONAL 
ENGINEERING & LAND SURVEYING BOARD 

(LAPELS) 
9643 Brookline Avenue, Suite 121 

Baton Rouge, LA 70809 
Phone (225) 925-6291 

www.lapels.com 

License/Certificate Type - Number Expiration Date 

 

Please be advised that your license must be in “Active” status in order 
for you to (a) provide or offer to provide engineering or land surveying 
services in Louisiana or (b) use the words “engineer”, “engineering”, 
“land surveyor”, “land surveying” or any modification or derivative 
thereof in your name or in connection with your business or activities 
in Louisiana.  Licensees whose licenses are in “Retired”, “Inactive”, or 
“Expired” status are prohibited from engaging in the activities 
described above in items (a) and (b). 

LA R. S. 37:689 requires firms practicing or offering to practice 
engineering or land surveying in the state of Louisiana to be licensed 
by the Board prior to offering such services.

Print and keep the following information for your record or verification.  The pocket card may also be printed on card stock or 
laminated to keep with you as license/certificate verification. 

Disclaimer  
All information provided by LAPELS on this web page, and on its other web pages and internet sites, is made available to provide 
immediate access for the convenience of interested persons. While LAPELS believes the information to be reliable, human or 
mechanical error remains a possibility, as does delay in the posting or updating of information. Therefore, LAPELS makes no 
guarantee as to the accuracy, completeness, timeliness, currency, or correct sequencing of the information. Neither LAPELS, nor any 
of the sources of the information, shall be responsible for any errors or omissions, or for the use or results obtained from the use of 
this information. Other specific cautionary notices may be included on other web pages maintained by LAPELS.  

  Cut Here 

Fold Here 

Status:

LOUISIANA PROFESSIONAL ENGINEERING AND LAND SURVEYING BOARD

As of                        the Louisiana Professional Engineering and Land Surveying Board (LAPELS) 

has the following information on file:

3/8/2022

Ms. Lynne Elizabeth Roussel
15421 Campanile Court
Baton Rouge, Louisiana 70810

Ms. Lynne Elizabeth Roussel

PE.0035152 03/31/2022
Active



2 

If you need to make changes to your contact information, please choose one of the following options below: 

Contact update for Individuals and Firms

License/Certificate Types: 

EF = Engineering Firm VF = Land Surveying Firm 
CPD = Continuing Professional Development Sponsor/Provider 

*PE = Professional Engineer *PLS = Professional Land Surveyor
*EI = Engineer Intern *LSI = Land Surveyor Intern

*PE Discipline Codes
AG Agricultural ME Mechanical 

AR Architectural MI Mining or Mineral 

CH Chemical MT Metallurgical 

CE Civil MU Manufacturing 

CS Control Systems NV Naval Architecture & Marine 

EE Electrical & Computer NU Nuclear 

EV Environmental ST Structural * 

FP Fire Protection PT Petroleum 

IE Industrial 

* An engineer that has passed the Structural I exam is listed as a Civil Engineer. An
engineer that has passed both the Structural I and II exams is listed as Structural (ST) and a 

Civil (CE) Engineer. 

https://lola.lapels.com


9643 Brookline Avenue, Suite 121 • Baton Rouge, Louisiana  70809-1433 • (225) 925-6291 • Fax (225) 925-6292 • www.lapels.com 

LOUISIANA PROFESSIONAL 
ENGINEERING & LAND SURVEYING BOARD 

(LAPELS) 
9643 Brookline Avenue, Suite 121 

Baton Rouge, LA 70809 
Phone (225) 925-6291 

www.lapels.com 

License/Certificate Type - Number Expiration Date 

 

Please be advised that your license must be in “Active” status in order 
for you to (a) provide or offer to provide engineering or land surveying 
services in Louisiana or (b) use the words “engineer”, “engineering”, 
“land surveyor”, “land surveying” or any modification or derivative 
thereof in your name or in connection with your business or activities 
in Louisiana.  Licensees whose licenses are in “Retired”, “Inactive”, or 
“Expired” status are prohibited from engaging in the activities 
described above in items (a) and (b). 

LA R. S. 37:689 requires firms practicing or offering to practice 
engineering or land surveying in the state of Louisiana to be licensed 
by the Board prior to offering such services.

Print and keep the following information for your record or verification.  The pocket card may also be printed on card stock or 
laminated to keep with you as license/certificate verification. 

Disclaimer  
All information provided by LAPELS on this web page, and on its other web pages and internet sites, is made available to provide 
immediate access for the convenience of interested persons. While LAPELS believes the information to be reliable, human or 
mechanical error remains a possibility, as does delay in the posting or updating of information. Therefore, LAPELS makes no 
guarantee as to the accuracy, completeness, timeliness, currency, or correct sequencing of the information. Neither LAPELS, nor any 
of the sources of the information, shall be responsible for any errors or omissions, or for the use or results obtained from the use of 
this information. Other specific cautionary notices may be included on other web pages maintained by LAPELS.  

  Cut Here 

Fold Here 

Status:

LOUISIANA PROFESSIONAL ENGINEERING AND LAND SURVEYING BOARD

As of                        the Louisiana Professional Engineering and Land Surveying Board (LAPELS) 

has the following information on file:

3/8/2022

Ms. Alice E. Stark
524 Elmwood Park Boulevard, Suite 170
New Orleans, Louisiana 70123

Ms. Alice E. Stark

PE.0044481 09/30/2022
Active



2 

If you need to make changes to your contact information, please choose one of the following options below: 

Contact update for Individuals and Firms

License/Certificate Types: 

EF = Engineering Firm VF = Land Surveying Firm 
CPD = Continuing Professional Development Sponsor/Provider 

*PE = Professional Engineer *PLS = Professional Land Surveyor
*EI = Engineer Intern *LSI = Land Surveyor Intern

*PE Discipline Codes
AG Agricultural ME Mechanical 

AR Architectural MI Mining or Mineral 

CH Chemical MT Metallurgical 

CE Civil MU Manufacturing 

CS Control Systems NV Naval Architecture & Marine 

EE Electrical & Computer NU Nuclear 

EV Environmental ST Structural * 

FP Fire Protection PT Petroleum 

IE Industrial 

* An engineer that has passed the Structural I exam is listed as a Civil Engineer. An
engineer that has passed both the Structural I and II exams is listed as Structural (ST) and a 

Civil (CE) Engineer. 

https://lola.lapels.com


9643 Brookline Avenue, Suite 121 • Baton Rouge, Louisiana  70809-1433 • (225) 925-6291 • Fax (225) 925-6292 • www.lapels.com 

LOUISIANA PROFESSIONAL 
ENGINEERING & LAND SURVEYING BOARD 

(LAPELS) 
9643 Brookline Avenue, Suite 121 

Baton Rouge, LA 70809 
Phone (225) 925-6291 

www.lapels.com 

License/Certificate Type - Number Expiration Date 

 

Please be advised that your license must be in “Active” status in order 
for you to (a) provide or offer to provide engineering or land surveying 
services in Louisiana or (b) use the words “engineer”, “engineering”, 
“land surveyor”, “land surveying” or any modification or derivative 
thereof in your name or in connection with your business or activities 
in Louisiana.  Licensees whose licenses are in “Retired”, “Inactive”, or 
“Expired” status are prohibited from engaging in the activities 
described above in items (a) and (b). 

LA R. S. 37:689 requires firms practicing or offering to practice 
engineering or land surveying in the state of Louisiana to be licensed 
by the Board prior to offering such services.

Print and keep the following information for your record or verification.  The pocket card may also be printed on card stock or 
laminated to keep with you as license/certificate verification. 

Disclaimer  
All information provided by LAPELS on this web page, and on its other web pages and internet sites, is made available to provide 
immediate access for the convenience of interested persons. While LAPELS believes the information to be reliable, human or 
mechanical error remains a possibility, as does delay in the posting or updating of information. Therefore, LAPELS makes no 
guarantee as to the accuracy, completeness, timeliness, currency, or correct sequencing of the information. Neither LAPELS, nor any 
of the sources of the information, shall be responsible for any errors or omissions, or for the use or results obtained from the use of 
this information. Other specific cautionary notices may be included on other web pages maintained by LAPELS.  

  Cut Here 

Fold Here 

Status:

LOUISIANA PROFESSIONAL ENGINEERING AND LAND SURVEYING BOARD

As of                        the Louisiana Professional Engineering and Land Surveying Board (LAPELS) 

has the following information on file:

3/8/2022

Ms. Anjelica Maria Moran
2536 Somerset Drive
New Orleans, Louisiana 70131

Ms. Anjelica Maria Moran

EI.0033229 09/30/2023
Active



2 

If you need to make changes to your contact information, please choose one of the following options below: 

Contact update for Individuals and Firms

License/Certificate Types: 

EF = Engineering Firm VF = Land Surveying Firm 
CPD = Continuing Professional Development Sponsor/Provider 

*PE = Professional Engineer *PLS = Professional Land Surveyor
*EI = Engineer Intern *LSI = Land Surveyor Intern

*PE Discipline Codes
AG Agricultural ME Mechanical 

AR Architectural MI Mining or Mineral 

CH Chemical MT Metallurgical 

CE Civil MU Manufacturing 

CS Control Systems NV Naval Architecture & Marine 

EE Electrical & Computer NU Nuclear 

EV Environmental ST Structural * 

FP Fire Protection PT Petroleum 

IE Industrial 

* An engineer that has passed the Structural I exam is listed as a Civil Engineer. An
engineer that has passed both the Structural I and II exams is listed as Structural (ST) and a 

Civil (CE) Engineer. 

https://lola.lapels.com
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	A Project Name and Advertisement Resolution Number: SOQ 22-010 - Routine Engineering Services for Sewer Projects
Jefferson Parish Government (Resolution No. 138812)
	B Firm Name  Address where Project work will be performed: 
M & E Consulting, Inc.
1304 Bertrand Drive, Ste F7
Lafayette, Louisiana 70506
	C Name title and contact information of Principal as defined in Section 2926 of the Jefferson Parish Code of Ordinances who is a registered licensed architect professional engineer or surveyor in the State of Louisiana: 
Scotty J. Baudoin
1304 Bertrand Drive, Ste F7
Lafayette, Louisiana 70506
Email:  scotty@meconsulting.com
Phone:  337.234.7474 ext 124

	D Name and contact information of employee who is a registered and licensed architect professional engineer or surveyor in the State of Louisiana in the applicable discipline A subcontractor may be substituted here only if the advertised Project requires more than one discipline: David Carroll
1304 Bertrand Drive, Ste F7
Lafayette, Louisiana 70506
Email:  david@meconsulting.com
Phone:  337.234.7474 ext 109
	Administrative: 4
	Estimators: 
	Specification Writers: 
	Architects Licensed: 
	Geologists: 
	Structural Engineers: 
	Chemical Engineers: 
	Geotechnical Engineers: 
	Graduate Engineers: 
	Civil Engineers: 
	Interior Designers: 
	Project Managers: 
	Construction Inspectors: 
	Landscape Architects: 
	Clerical: 
	Ecologists: 
	Land Surveyor: 
	GrantFunding Specialist: 
	Electrical Engineers: 2
	Mechanical Engineers: 2
	Sanitary Engineers: 
	Engineer Intern: 11
	Environmental Engineers: 
	Professional Land Surveyors: 
	TOTAL: 19
	Check Box1: Off
	Check Box8: Yes
	1: N/A
	2: 
	Name  Address: N/A
	Specialty1: 
	Worked with Firm Before Yes or No1: 
	Specialty2: 
	Worked with Firm Before Yes or No2: 
	Specialty3: 
	Worked with Firm Before Yes or No3: 
	J Please specify the total number of support personnel that may assist in the completion of this Project: 
	Text2: 
	Text3: 
	Check Box9: Off
	Check Box10: Off
	Name  TitleRow1: Scotty J. Baudoin, P.E. - Principal
	Project AssignmentRow1: Electrical Project Designer - Engineer
	Name of Firm with which associatedRow1: M & E Consulting, Inc.
	Years experience with this FirmRow1: 25 years
	Education DegreesYearSpecializationRow1: Bachelor of Science/1987/Electrical Engineering - Power Option

	Active registration Year first registereddisciplineRow1: LA License #24710 - 1992 - Professional Engineer
	Other experience and qualifications relevant to the proposed ProjectRow1: Mr. Baudoin coordinates all aspects of electrical design from project origination, through design, supervision and construction completion. He is familiar with the various systems related to water, waste water and street lighting.  He has extensive experience in designing these systems for multiple municipalities and districts.  
	Name  TitleRow1_2: David Carroll, P.E. 
	Project AssignmentRow1_2: Electrical Project Designer - Engineer
	Name of Firm with which associatedRow1_2: M & E Consulting, Inc.
	Years experience with this FirmRow1_2: 15 years
	Education DegreesYearSpecializationRow1_2: Bachelor of Science/Electrical Engineering/2009
	Active registration Year first registereddisciplineRow1_2: LA License #41691/2017/Professional Engineer
	Other experience and qualifications relevant to the proposed ProjectRow1_2: 
As Electrical Designer, David P. Carroll has designed electrical systems including lighting, power, emergency power, fire alarm, mass notification, surveillance, security, access control, data cabling, intercom, paging and video cabling.  David has been employed with M & E Consulting since 2007.  Since graduation, in 2009, his duties have included electrical systems design for commercial and institutional construction in both new and retrofit applications.    

David’s qualifications include experience in construction observation and shop drawing review to verify the work is conforming to contract documents. David is thorough in his coordination of design with architectural, mechanical and other systems.  David has also been trained and received certification in AutoCAD Revit training.  He is knowledgeable in record keeping from design, to specifications, through construction and with record documents.


	Name  TitleRow1_3: Connor Goss, E.L.
	Project AssignmentRow1_3: Electrical Project Designer
	Name of Firm with which associatedRow1_3: M & E Consulting, Inc.
	Years experience with this FirmRow1_3: 6 years
	Education DegreesYearSpecializationRow1_3: Bachelor of Science/2017/Electrical and Computer Engineering
	Active registration Year first registereddisciplineRow1_3: 2020/Engineer Intern/# 34689
	Other experience and qualifications relevant to the proposed ProjectRow1_3: Connor has experience in the electrical commercial industry which includes designing lighting (general lighting, task lighting, and emergency applications), power (distribution systems, emergency back-up systems, generator power, UPS power, and hospital distributions systems), water, waste water treatment plants, fire alarms, communications, surveillance, security, access control, and public address. Commercial projects (both new and existing retrofit) include:  hospitals, schools, universities, hotels, medical office buildings, office buildings, commercial stores, etc.
	Name  TitleRow1_4: 
	Project AssignmentRow1_4: 
	Name of Firm with which associatedRow1_4: 
	Years experience with this FirmRow1_4: 
	Education DegreesYearSpecializationRow1_4: 
	Active registration Year first registereddisciplineRow1_4: 
	Other experience and qualifications relevant to the proposed ProjectRow1_4: 
	Name  TitleRow1_5: 
	Project AssignmentRow1_5: 
	Name of Firm with which associatedRow1_5: 
	Years experience with this FirmRow1_5: 
	Education DegreesYearSpecializationRow1_5: 
	Active registration Year first registereddisciplineRow1_5: 
	Other experience and qualifications relevant to the proposed ProjectRow1_5: 
	Project Name Location and Owners contact informationRow1: Approximately 20 Carencro Lift Stations, 
Carencro LA
City of Carencro, 337-896-8481
	Nature of Firms ResponsibilityRow1: Design electrical system for lift stations
	Completion Date Actual or estimatedRow1: Projects have been going on since 2008
	Entire ProjectRow1: Varies
	Work for which Firm was ResponsibleRow1: Varies
	Project Name Location and Owners contact informationRow1_2: Carencro-Post Road WWTP
Carencro LA
City of Carencro, 337-896-8481
	Nature of Firms ResponsibilityRow1_2: Design electrical power and controls.  Design mechanical systems for buildings.
	Completion Date Actual or estimatedRow1_2: 2023
	Entire ProjectRow1_2: 
	Work for which Firm was ResponsibleRow1_2: $134,000.00
	Project Name Location and Owners contact informationRow1_3: Carencro-Manola WWTP
Carencro LA
City of Carencro, 337-896-8481
	Nature of Firms ResponsibilityRow1_3: Design electrical power and controls
	Completion Date Actual or estimatedRow1_3: 2010
	Entire ProjectRow1_3: 
	Work for which Firm was ResponsibleRow1_3: 
	Project Name Location and Owners contact informationRow1_4: Town of Youngsville Sludge Processing
Town of Youngsville 
(337) 856-4181
	Nature of Firms ResponsibilityRow1_4: Design electrical power and controls
	Completion Date Actual or estimatedRow1_4: 05/2022
	Entire ProjectRow1_4: this is the current project with domingue and Szabo
	Work for which Firm was ResponsibleRow1_4: $200,000.00
	Project Name Location and Owners contact informationRow1_5: Town of Youngsville WWTP Upgrades,
Town of Youngsville 
(337) 856-4181
	Nature of Firms ResponsibilityRow1_5: Design electrical power and controls
	Completion Date Actual or estimatedRow1_5: this project was with Comeaux Engineering
	Entire ProjectRow1_5: 
	Work for which Firm was ResponsibleRow1_5: $350,000.00
	Project Name Location and Owners contact informationRow1_6: Hammond WWTP Pond and Aeration Upgrade
Hammond LA
City of Hammond, 
	Nature of Firms ResponsibilityRow1_6: Design electrical power and controls
	Completion Date Actual or estimatedRow1_6: 06/2022
	Entire ProjectRow1_6: 
	Work for which Firm was ResponsibleRow1_6: $350,000.00
	Project Name Location and Owners contact informationRow1_7: Independence Sewer WWTP Impr Contract A
Independence, LA

	Nature of Firms ResponsibilityRow1_7: Design electrical power and controls
	Completion Date Actual or estimatedRow1_7: 09/2015
	Entire ProjectRow1_7: 
	Work for which Firm was ResponsibleRow1_7: $12,844.07
	Project Name Location and Owners contact informationRow1_8: St. Martinville WWTP Additions
St. Martinville, LA
	Nature of Firms ResponsibilityRow1_8: Design electrical and Controls
	Completion Date Actual or estimatedRow1_8: 
	Entire ProjectRow1_8: 
	Work for which Firm was ResponsibleRow1_8: 
	Project Name Location and Owners contact informationRow1_9: South WWTP Digester addition
Lafayette, LA
City of Lafayette
(337) 291-8280
	Nature of Firms ResponsibilityRow1_9: Design electrical power and controls
	Completion Date Actual or estimatedRow1_9: 06/2022 (estimated)
	Entire ProjectRow1_9: $7,500,000.00
	Work for which Firm was ResponsibleRow1_9: $2,250,000.00
	Project Name Location and Owners contact informationRow1_10: South WWTP Sludge Building
Lafayette, LA
City of Lafayette
(337) 291-8280
	Nature of Firms ResponsibilityRow1_10: 
	Completion Date Actual or estimatedRow1_10: 06/2019
	Entire ProjectRow1_10: 
	Work for which Firm was ResponsibleRow1_10: $903,100.00
	Defendant1: 
	StatusResult of Case1: 
	Defendant2: 
	StatusResult of Case2: 
	Defendant3: 
	StatusResult of Case3: 
	Defendant4: 
	StatusResult of Case4: 
	N Use this space to provide any additional information or description of resources supporting Firms qualifications for the proposed projectRow1: 
	Print Name: Scotty J. Baudoin
	Title: Principal
	Date: 3/8/2022
	Text4: N/A
	Text5: 
	Text6: 
	Text7: 


