

**Holliday Construction, LLC**

**534 HWY 26 East,**

**Poplarville, MS 39470**

**Office: (601) 795-4389**

**City Clerk of Pascagoula, MS**

**603 Watts Avenue,**

**Pascagoula, MS**

**SEALED BID FOR DRAINAGE IMPROVEMENTS –  
BRIARWOOD ESTATES SUBDIVISION TO BE OPENED  
AT 2:00 P.M., THURSDAY, JUNE 23, 2022**

**CERTIFICATE OF RESPONSIBILITY NUMBER 13111-MC**



# COMPTON ENGINEERING, INC.

ENGINEERING, SURVEYING & ENVIRONMENTAL SERVICES

ATTACHMENT NO. 1 TO ADDENDUM NO. 2

## MEMORANDUM

TO: All Attendees

FROM: James M. Douglass, P.E. *JMD*  
Project Engineer

SUBJECT: **PRE-BID CONFERENCE**  
Drainage Improvements - Briarwood Estates Subdivision  
(CE Project Number 218-049.002)

DATE: June 20, 2022

---

MEETING DATE: June 17, 2022

PLACE: City of Pascagoula City Hall  
Council Chamber  
603 Watts Avenue  
Pascagoula, MS 39567

ATTENDEES: Michael Silverman, City of Pascagoula  
Shannon Wilkerson, Lane Construction  
James Douglass, Compton Engineering

ATTACHMENTS: Agenda  
Meeting Minutes  
List of Attendees

1969 Market Street  
P.O. Box 686  
Pascagoula, MS 39568


Phone: 228.762.3970  
Fax: 228.769.9079

comptonengineering.com

PASCAGOULA

BILOXI

BAY ST. LOUIS



ENGINEERING, SURVEYING & ENVIRONMENTAL SERVICES

NZTA 2018-01-01 CIP Air Service 602 Brown and Heritage Investments DocID: 391001-02 Addendum No. 2 doc

**SECTION 00901-02**  
**ADDENDUM NO. 2**

Date: June 20, 2022

<b>Project:</b> Drainage Improvements – Briarwood Estates Subdivision	<b>Owner:</b> City of Pascagoula	<b>Engineer's Project No.:</b> 218-049.002
---	-------------------------------------	---

The following changes, additions, and/or deletions are hereby made a part of the Project Manual for the Drainage Improvements – Briarwood Estates Subdivision for the City of Pascagoula dated May 24, 2022 as fully and completely as if the same were fully and completely set forth therein:


**PROJECT MANUAL**

Attachment No. 1 to Addendum No. 2, Pre-Bid Conference Minutes, are now considered a part of this Project Manual.

All bidders shall acknowledge receipt and acceptance of this Addendum No. 2 consisting of one (1) page plus attachments by signing the acknowledgement form preceding this addendum and acknowledging receipt on page 1 of the Section 00410-Bid. Bids submitted without acknowledging receipt of the addendum may be considered non-responsive.

Sincerely,

CITY OF PASCAGOULA

By:   
James M. Douglass, P.E., Project Engineer

**SECTION 00410**  
**BID FORM**

NOTE: Use preferably black ink for completing this Bid form.

**ARTICLE 1 – BID RECIPIENT**

1.01 This Bid is submitted for:

**Drainage Improvements –  
Briarwood Estates Subdivision**

1.02 This Bid is submitted to:

**City of Pascagoula  
P.O. Drawer 908  
Pascagoula, MS 39568-0908**

1.03 The undersigned Bidder proposes and agrees, if this Bid is accepted, to enter into an Agreement with Owner in the form included in the Bidding Documents to perform all Work as specified or indicated in the Bidding Documents for the prices and within the times indicated in this Bid and in accordance with the other terms and conditions of the Bidding Documents.

1.04 The company and person to contact for additional information regarding this Bid is:

COMPANY: Holliday Construction, LLC

CONTACT NAME: Henry Scott Holliday

TITLE: Owner

TELEPHONE: 601-795-4389

**ARTICLE 2 – BIDDER'S ACKNOWLEDGEMENTS**

2.01 Bidder accepts all of the terms and conditions of the Instructions to Bidders, including without limitation those dealing with the disposition of Bid security. This Bid will remain subject to acceptance for 90 days after the Bid opening, or for such longer period of time that Bidder may agree to in writing upon request of Owner.

**ARTICLE 3 – BIDDER'S REPRESENTATIONS**

3.01 In submitting this Bid, Bidder represents that:

A. Bidder has examined and carefully studied the Bidding Documents, the other related data identified in the Bidding Documents, and the following Addenda, receipt of which is hereby acknowledged.

<u>Addendum No.</u>	<u>Addendum Date</u>
<u>1</u>	<u>June 20, 2022</u>
<u>2</u>	<u>June 20, 2022</u>
_____	_____
_____	_____

B. Bidder has visited the Site and become familiar with and is satisfied as to the general, local and Site conditions that may affect cost, progress, and performance of the Work.

C. Bidder is familiar with and is satisfied as to all federal, state and local Laws and Regulations that may affect cost, progress and performance of the Work.

- D. Bidder has carefully studied all: (1) reports of explorations and tests of subsurface conditions at or contiguous to the Site and all drawings of physical conditions relating to existing surface or subsurface structures at the Site (except Underground Facilities) that have been identified in SC-4.02 as containing reliable "technical data" and, (2) reports and drawings of Hazardous Environmental Conditions, if any, at the site that have been identified in SC-4.06 as containing reliable "technical data".
- E. Bidder has considered the information known to Bidder; information commonly known to contractors doing business in the locality of the Site; information and observations obtained from visits to the Site; the Bidding Documents; and the Site-related reports and drawings identified in the Bidding Documents, with respect to the effect of such information, observations, and documents on (1) the cost, progress, and performance of the Work; (2) the means, methods, techniques, sequences, and procedures of construction to be employed by Bidder, including applying the specific means, methods, techniques, sequences, and procedures of construction expressly required by the Bidding Documents; and (3) Bidder's safety precautions and programs.
- F. Based on the information and observations referred to in Paragraph 3.01.E above, Bidder does not consider that further examinations, investigations, explorations, tests, studies, or data are necessary for the determination of this Bid for performance of the Work at the price(s) bid and within the times required, and in accordance with the other terms and conditions of the Bidding Documents.
- G. Bidder is aware of the general nature of work to be performed by Owner and others at the Site that relates to the Work as indicated in the Bidding Documents.
- H. Bidder has given Engineer written notice of all conflicts, errors, ambiguities, or discrepancies that Bidder has discovered in the Bidding Documents, and the written resolution thereof by Engineer is acceptable to Bidder.
- I. The Bidding Documents are generally sufficient to indicate and convey understanding of all terms and conditions for the performance of the Work for which this Bid is submitted.

#### ARTICLE 4 – FURTHER REPRESENTATIONS

4.01 Bidder further represents that:

- A. This Bid is genuine and not made in the interest of or on behalf of any undisclosed individual or entity and is not submitted in conformity with any collusive agreement or rules of any group, association, organization or corporation;
- B. Bidder has not directly or indirectly induced or solicited any other Bidder to submit a false or sham Bid;
- C. Bidder has not solicited or induced any individual or entity to refrain from bidding; and
- D. Bidder has not engaged in corrupt, fraudulent, collusive, or coercive practices in competing for the Contract. For the purposes of this Paragraph 4.01.D:
  - 1. "corrupt practice" means the offering, giving, receiving, or soliciting of any thing of value likely to influence the action of a public official in the bidding process;
  - 2. "fraudulent practice" means an intentional misrepresentation of facts made (a) to influence the bidding process to the detriment of Owner, (b) to establish bid prices at artificial non-competitive levels, or (c) to deprive Owner of the benefits of free and open competition;
  - 3. "collusive practice" means a scheme or arrangement between two or more Bidders, with or without the knowledge of Owner, a purpose of which is to establish bid prices at artificial, non-competitive levels; and
  - 4. "coercive practice" means harming or threatening to harm, directly or indirectly, persons or their property to influence their participation in the bidding process or affect the execution of the Contract.

# ARTICLE 5 - BASIS OF BID

5.01 Bidder will complete the Work in accordance with the Contract Documents for the following price(s):

BID SCHEDULE NO. 1 - DRAINAGE IMPROVEMENTS - BRIARWOOD ESTATES SUBDIVISION					
Item	Description	Unit	Qty.	Unit Price	Amount
1	MOBILIZATION / DEMOBILIZATION	LS	1	30,000.00	30,000.00
2	CONSTRUCTION SURVEY	LS	1	15,000.00	15,000.00
3	EROSION AND SEDIMENTATION CONTROL	LS	1	20,000.00	20,000.00
4	SILT FENCING	LF	2,000	9.00	18,000.00
5	MILL ASPHALT PAVEMENT, ALL DEPTHS	SY	440	40.00	17,600.00
6	SAWCUT AND REMOVE ASPHALT PAVEMENT AND BASE SECTION	SY	280	25.00	7,000.00
7	REMOVE GRAVEL DRIVE	SY	565	10.00	5,650.00
8	REMOVE CONCRETE SLAB	SY	240	18.00	4,320.00
9	REMOVAL OF DRAINAGE PIPE 12" AND ABOVE	LF	205	25.00	5,125.00
10	REMOVAL OF EXISTING WATER PIPE 6" AND ABOVE	LF	140	15.00	2,100.00
11	REMOVAL OF EXISTING FIRE HYDRANT ASSEMBLY	EA	1	5,000.00	5,000.00
12	UNCLASSIFIED EXCAVATION AND REUSE ONSITE	CY	1,000	40.00	40,000.00
13	EXCESS EXCAVATION AND REMOVAL FROM SITE	CY	8,700	15.00	130,500.00
14	IMPORT FILL MATERIAL	CY	800	30.00	24,000.00
15	DEWATERING	LS	1	20,000.00	20,000.00
16	TEMPORARY COFFER DAMS	LS	1	10,000.00	10,000.00
17	STRUCTURAL GEOGRID	SY	220	25.00	5,500.00
18	GEOTEXTILE UNDER RIPRAP	SY	800	18.00	14,400.00
19	LOOSE RIPRAP, SIZE 200	TON	850	200.00	170,000.00
20	67 STONE PIPE BEDDING MATERIAL	CY	200	200.00	40,000.00
21	610 LIMESTONE BASE MATERIAL	CY	125	200.00	25,000.00
22	GRAVEL DRIVE REPLACEMENT	SY	550	75.00	41,250.00
23	8" DIPS PE4710 DR11 WATER PIPE	LF	180	60.00	10,800.00
24	8" DIPS PE4710 DR11 45 DEGREE ELBOW	EA	4	2,000.00	8,000.00
25	8" HOT TAP VALVE INSERT	EA	2	15,000.00	30,000.00
26	FIRE HYDRANT ASSEMBLY	EA	1	7,500.00	7,500.00
27	ASPHALT SURFACING	SY	725	80.00	58,000.00
28	4" CONTINUOUS WHITE STRIPING	LF	600	6.00	3,600.00
29	4" SKIP YELLOW STRIPING	LF	300	11.00	3,300.00
30	MAINTENANCE OF TRAFFIC	LS	1	40,000.00	40,000.00
31	8'X4' CONCRETE BOX CULVERT	LF	265	1,125.00	298,125.00
32	8'X4' CONCRETE BX CULVERT BENDS	EA	2	15,000.00	30,000.00
33	CONCRETE 8'X4' HEADWALL AND WINGWALL STRUCTURE	EA	4	8,500.00	34,000.00
34	30" REINFORCED CONCRETE PIPE (CLASS III)	LF	25	190.00	4,750.00
35	30" REINFORCED CONCRETE END SECTION	EA	2	3,500.00	7,000.00
36	29"X18" REINFORCED CONCRETE ARCH PIPE (CLASS III)	LF	150	150.00	22,500.00
37	29"X18" CONCRETE ARCH PIPE END SECTION	EA	3	2,000.00	6,000.00
38	29"X18" BRANCH CONNECTION, INTO BOX CULVERT	EA	1	4,000.00	4,000.00
39	24" CONCRETE PIPE END SECTION	EA	1	1,975.00	1,975.00
40	PRECAST STORM DRAIN JUNCTION BOX (INCL. CASTINGS)	EA	1	6,000.00	6,000.00
41	SEEDING	AC	2	5,000.00	10,000.00
TOTAL BID SCHEDULE NO. 1 - DRAINAGE IMPROVEMENTS - BRIARWOOD ESTATES SUBDIVISION (TO BE READ ALOUD):				1,235,995.00	

84

Unit Prices have been computed in accordance with Paragraph 11.03.B of the General Conditions.

Bidder acknowledges that estimated quantities are not guaranteed, and are solely for the purpose of comparison of Bids, and final payment for all Unit Price Bid items will be based on actual quantities, determined as provided in the Contract Documents

#### **ARTICLE 5 – TIME OF COMPLETION**

- 5.01 Bidder agrees that the Work will be substantially complete, and will be completed and ready for final payment in accordance with Paragraph 14.07 of the General Conditions on or before the dates or within the number of calendar days included in the Agreement.
- 5.02 Bidder accepts the provisions of the Agreement as to liquidated damages in the event of failure to complete the Work within the Contract Times.
- 5.03 Submittals required under this Contract that would affect the start of actual construction can be submitted by the Engineer/Contractor any time after the Owner issued the Notice of Award, notwithstanding the fact that the Contract has not been executed nor the Notice-To-Proceed issued. Notwithstanding the Engineer/Contractor's right to make early submittals, No cause for a delay or time extension shall arise under the Contract unless the owner fails to respond to such submittals within 20 days after issuance of the Notice-to-Proceed and the delay impacts the Contract completion date. The time for completion of this Contract shall begin on the day the Notice-to-Proceed is issued by the Owner.
- 5.04 In the event the Bidder is awarded the Contract and shall fail to complete the work within the time limit or extended time limit agreed upon, as more particularly set forth in the Contract Documents, liquidated damages shall be paid to the Owner at the rate per calendar day as stated in the Contract until the work shall have been satisfactorily completed as provided by the Contract Documents.
- 5.05 Calculations for the specified liquidated damage amounts are on the file with the Engineer and available for review upon request.

#### **ARTICLE 6 – ATTACHMENTS TO THIS BID**

- 6.01 The following documents are attached to and made a condition of this Bid:
  - A. Required Bid security in the form of Bid Bond, Section 00430.
  - B. Evidence of Authority to Execute.
  - C. List of Subcontractors and amounts of work to be performed by said Subcontractor.
  - D. Five Similar Projects with Owner and Engineer's contact info.

#### **ARTICLE 7 – DEFINED TERMS**

- 7.01 The terms used in this Bid with initial capital letters have the meanings stated in the Instructions to Bidders, the General Conditions, and the Supplementary Conditions.



ARTICLE 8 - BIDDER'S SIGNATURE AND SWORN STATEMENT

STATE OF Mississippi

COUNTY OF Pearl River

**BIDDER**

9.01 The name of the bidder submitting this proposal is:

Holliday Construction, LLC

Headquarters Address:

534 Hwy 26 East,  
Street

Poplarville MS 39470  
City State Zip

601-795-4389 601-795-2854  
Phone Fax

sarah@hollidaycontract.com  
Email

Local Mailing Address (if different than above):

\_\_\_\_\_  
Street

\_\_\_\_\_  
City State Zip

Address to which all communications concerned with this Bid and with the resulting Contract shall be sent:

Sarah Holliday 534 Hwy 26 E  
Name Street or P.O. Box

Poplarville MS 39470  
City State Zip

Attention: Sarah Holliday Contract Admin  
Name Title

Submitted on June 22, 2022

State Contractor License No. 13111-MC (If applicable)

9.02 Bidder is:

An Individual

Name (typed or printed): Henry Scott Holliday

By: Scott Holliday  
(Individual's signature)

Doing business as: Holliday Construction, LLC



A Partnership

Partnership Name: \_\_\_\_\_ (SEAL)

By: \_\_\_\_\_  
(Signature of general partner – attach evidence of authority to sign)

First Partner Name (typed or printed): \_\_\_\_\_

Address: \_\_\_\_\_

Second Partner Name (typed or printed): \_\_\_\_\_

Address: \_\_\_\_\_

A Corporation

Corporation Name: \_\_\_\_\_ (SEAL)

State of Incorporation: \_\_\_\_\_

Type (General Business, Professional, Service, Limited Liability): \_\_\_\_\_

By: \_\_\_\_\_  
(Signature – attach evidence of authority to sign)

Name (typed or printed): \_\_\_\_\_

Title: \_\_\_\_\_  
(CORPORATE SEAL)

Attest: \_\_\_\_\_  
(Signature of Corporate Secretary)

Date of Qualification to do business in \_\_\_\_\_ [State Where Project is Located] is  
\_\_\_\_/\_\_\_\_/\_\_\_\_.

A Joint Venture

Name of Joint Venture: \_\_\_\_\_

First Joint Venturer Name: \_\_\_\_\_ (SEAL)

By: \_\_\_\_\_  
(Signature of first joint venture partner – attach evidence of authority to sign)

Name (typed or printed): \_\_\_\_\_

Title: \_\_\_\_\_

Second Joint Venturer Name: \_\_\_\_\_ (SEAL)

By: \_\_\_\_\_  
(Signature of second joint venture partner – attach evidence of authority to sign)

Name (typed or printed): \_\_\_\_\_

Title: \_\_\_\_\_

(Each joint venturer must sign. The manner of signing for each individual, partnership, and corporation that is a party to the joint venture should be in the manner indicated above.)

9.02

I (Bidder) have examined and prepared the foregoing Bid(s) based on the information contained in the Project Manual provided with the Bid; that I have checked the same in detail before submitting this Bid; that I have full authority to make such statements and submit this Bid in (its) (their) (my) behalf; and that these statements are true and correct.

Signature: Guth Hobbs

Title: Owner (Corporate Seal)


NOTARY PUBLIC:

Subscribe and sworn to before me this 22 day of June, 2022

Notary Public - State of Mississippi

My Commission expires Aug. 22, 2025 (Notary Seal).

Ruthie Delvena Keller



SECTION 00430  
BID BOND

Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable.

**BIDDER (Name and Address):**

Holliday Construction, LLC  
534 Hwy 26 E  
Poplarville, MS 39470

**SURETY (Name and Address of Principal Place of Business):**

U.S. Specialty Insurance Company  
13403 Northwest Freeway  
Houston, TX 77040-6094

**OWNER (Name and Address):**

City of Pascagoula  
P.O. Drawer 908  
Pascagoula, MS 39568-0908

**BID**

Bid Due Date: June 23, 2022

Description (Project Name and Include Location):

Drainage Improvements - Briarwood Estates Subdivision

**BOND**

Bond Number: n/a

Date (Not earlier than Bid due date): June 23, 2022

Penal sum Five Percent (5%) of the amount bid ---

\$ 5% of the amount bid ---

(Figures)

Surety and Bidder, intending to be legally bound hereon, subject to the terms set forth below, do each cause this Bid Bond to be duly executed by an authorized officer, agent, or representative.

**BIDDER**

Holliday Construction, LLC

Bidder's Name and Corporate Seal

By:

Signature

Scott Holliday

Print Name

Member

Title

Attest:

Signature

Manager

Title

**SURETY**

U.S. Specialty Insurance Company

(Seal)

Surety's Name and Corporate Seal

By:

Signature (Attach Power of Attorney)

Kimberly B. Barhum

Print Name

Attorney-In-Fact

Title

Attest:

Signature

Witness as to Surety

Title

Note: Above addresses are to be used for giving any required notice. Provide execution by any additional parties, such as joint venturers, if necessary.



**TOKIOMARINE  
HCC**

**POWER OF ATTORNEY  
AMERICAN CONTRACTORS INDEMNITY COMPANY TEXAS BONDING COMPANY  
UNITED STATES SURETY COMPANY U.S. SPECIALTY INSURANCE COMPANY**

KNOW ALL MEN BY THESE PRESENTS: That American Contractors Indemnity Company, a California corporation, Texas Bonding Company, an assumed name of American Contractors Indemnity Company, United States Surety Company, a Maryland corporation and U.S. Specialty Insurance Company, a Texas corporation (collectively, the "Companies"), do by these presents make, constitute and appoint:

**David R. Fortenberry, R. Teb Jones, Kimberly B. Barhum**

its true and lawful Attorney(s)-in-fact, each in their separate capacity if more than one is named above, with full power and authority hereby conferred in its name, place and stead, to execute, acknowledge and deliver **any and all bonds, recognizances, undertakings or other instruments or contracts of suretyship to include riders, amendments, and consents of surety, providing the bond penalty does not exceed** \*\*\*\*\*Unlimited\*\*\*\*\* Dollars ( \*\*\*unlimited\*\*\* ). This Power of Attorney shall expire without further action on January 31<sup>st</sup>, 2024. This Power of Attorney is granted under and by authority of the following resolutions adopted by the Boards of Directors of the Companies:

*Be it Resolved*, that the President, any Vice-President, any Assistant Vice-President, any Secretary or any Assistant Secretary shall be and is hereby vested with full power and authority to appoint any one or more suitable persons as Attorney(s)-in-Fact to represent and act for and on behalf of the Company subject to the following provisions:

*Attorney-in-Fact* may be given full power and authority for and in the name of and on behalf of the Company, to execute, acknowledge and deliver, any and all bonds, recognizances, contracts, agreements or indemnity and other conditional or obligatory undertakings, including any and all consents for the release of retained percentages and/or final estimates on engineering and construction contracts, and any and all notices and documents canceling or terminating the Company's liability thereunder, and any such instruments so executed by any such Attorney-in-Fact shall be binding upon the Company as if signed by the President and sealed and effected by the Corporate Secretary.

*Be it Resolved*, that the signature of any authorized officer and seal of the Company heretofore or hereafter affixed to any power of attorney or any certificate relating thereto by facsimile, and any power of attorney or certificate bearing facsimile signature or facsimile seal shall be valid and binding upon the Company with respect to any bond or undertaking to which it is attached.

IN WITNESS WHEREOF, The Companies have caused this instrument to be signed and their corporate seals to be hereto affixed, this 23<sup>rd</sup> day of September, 2021.

**AMERICAN CONTRACTORS INDEMNITY COMPANY TEXAS BONDING COMPANY  
UNITED STATES SURETY COMPANY U.S. SPECIALTY INSURANCE COMPANY**

State of California

County of Los Angeles



By: 


Daniel P. Aguilar, Vice President

*A Notary Public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document*

On this 23<sup>rd</sup> day of September, 2021, before me, D. Littlefield, a notary public, personally appeared Daniel P. Aguilar, Vice President of American Contractors Indemnity Company, Texas Bonding Company, United States Surety Company and U.S. Specialty Insurance Company who proved to me on the basis of satisfactory evidence to be the person whose name is subscribed to the within instrument and acknowledged to me that he executed the same in his authorized capacity, and that by his signature on the instrument the person, or the entity upon behalf of which the person acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

Signature 

(seal)



I, Kio Lo, Assistant Secretary of American Contractors Indemnity Company, Texas Bonding Company, United States Surety Company and U.S. Specialty Insurance Company, do hereby certify that the above and foregoing is a true and correct copy of a Power of Attorney, executed by said Companies, which is still in full force and effect; furthermore, the resolutions of the Boards of Directors, set out in the Power of Attorney are in full force and effect.

In Witness Whereof, I have hereunto set my hand and affixed the seals of said Companies at Los Angeles, California this 23rd day of June, 2022.

Corporate Seals

Bond No. N/A

Agency No. 17035



  
Kio Lo, Assistant Secretary

SECTION 00437  
LIST OF SUBCONTRACTORS

The Contractor shall list Subcontractors, Suppliers, individuals, or entities to be utilized on the Work. The name of the company or individual, the address, the item(s) of Work to be subcontracted, and the value of Work subcontracted shall be provided below. List the Subcontractors Certificate of Responsibility Number if the value of Work is equal to or greater than \$50,000.

NAME: N/A self performing work  
ADDRESS: \_\_\_\_\_  
ITEM(S) OF WORK: \_\_\_\_\_  
VALUE OF WORK: \_\_\_\_\_  
CERTIFICATE OF RESPONSIBILITY NUMBER: \_\_\_\_\_

NAME: \_\_\_\_\_  
ADDRESS: \_\_\_\_\_  
ITEM(S) OF WORK: \_\_\_\_\_  
VALUE OF WORK: \_\_\_\_\_  
CERTIFICATE OF RESPONSIBILITY NUMBER: \_\_\_\_\_

NAME: \_\_\_\_\_  
ADDRESS: \_\_\_\_\_  
ITEM(S) OF WORK: \_\_\_\_\_  
VALUE OF WORK: \_\_\_\_\_  
CERTIFICATE OF RESPONSIBILITY NUMBER: \_\_\_\_\_

NAME: \_\_\_\_\_  
ADDRESS: \_\_\_\_\_  
ITEM(S) OF WORK: \_\_\_\_\_  
VALUE OF WORK: \_\_\_\_\_  
CERTIFICATE OF RESPONSIBILITY NUMBER: \_\_\_\_\_

NAME: \_\_\_\_\_  
ADDRESS: \_\_\_\_\_  
ITEM(S) OF WORK: \_\_\_\_\_  
VALUE OF WORK: \_\_\_\_\_  
CERTIFICATE OF RESPONSIBILITY NUMBER: \_\_\_\_\_

NAME: \_\_\_\_\_  
ADDRESS: \_\_\_\_\_  
ITEM(S) OF WORK: \_\_\_\_\_  
VALUE OF WORK: \_\_\_\_\_  
CERTIFICATE OF RESPONSIBILITY NUMBER: \_\_\_\_\_

NAME: \_\_\_\_\_  
ADDRESS: \_\_\_\_\_  
ITEM(S) OF WORK: \_\_\_\_\_  
VALUE OF WORK: \_\_\_\_\_  
CERTIFICATE OF RESPONSIBILITY NUMBER: \_\_\_\_\_

The person to contact for additional information regarding this form:

Henry Scott Holliday Owner  
(Name) (Title)

Note: Should additional space be necessary to list all Subcontractors, bidder shall submit multiple copies of this form.

**SECTION 00438**  
**PROJECT REFERENCES**

The Contractor shall provide a list of five (5) similar projects that you have completed, with the contract amount, references, and contact information for each (preferably other than Compton Engineering projects).

Project #1: Gulf Park Tennis Court Demolition  
Location: Long Beach MS. Contract Amount: \$43,720.00  
Owner: USM - Gulf Park Campus  
Contact: Jason Cantu Phone No.: 228-214-3274  
Engineer: M/P Design Group  
Contact: Ben Sellers Phone No.: 228-388-1950

Project #2: Repair of Monster Ditch No. 1  
Location: Ocean Springs MS. Contract Amount: \$299,400.50  
Owner: The City of Ocean Springs  
Contact: Savannah Phone No.: 228-282-3890  
Engineer: Overstreet & Associates  
Contact: James Foster Phone No.: 228-238-6481

Project #3: Jones County Debris Removal MDOT  
Location: Jones County, MS. Contract Amount: \$478,200.00  
Owner: MDOT  
Contact: Andy Warkes Phone No.: 601-428-8434  
Engineer: Mason Key - MDOT Engineer  
Contact: Mason Key Phone No.: 601-319-0046

Project #4: North Beach Blvd Drainage  
Location: Bay St. Louis, MS. Contract Amount: \$192,484.00  
Owner: Hancock County Board of Supervisors  
Contact: N/A Phone No.: 228-467-0112  
Engineer: Compton Engineering  
Contact: John Studstill Phone No.: 228-467-2770

Project #5: Campbell Loop Bridge Replacement  
Location: Hattiesburg, MS. Contract Amount: \$503,541.70  
Owner: City of Hattiesburg  
Contact: Lamar Rutland Phone No.: 601-545-4540  
Engineer: Shows, Deelman & Woots  
Contact: Alex Kirkland Phone No.: 601-674-0890



**CERTIFICATE OF OWNERSHIP AND AUTHORITY**

**HOLLIDAY CONSTRUCTION LLC**

It is hereby certified by the undersigned, that Holliday Construction, LLC is a Limited Liability Company organized and existing under the laws of the state of Mississippi, and

**DOES HEREBY CERTIFY:**

**FIRST:** That the company was formed October 1, 2001 pursuant to a Certificate of Formation filed with the Secretary of State of Mississippi on October 1, 2001.

**SECOND:** That an accompanying Operating Agreement in which the terms of the operation of the LLC, the governance of the LLC, the management of the business and affairs of the LLC and other matters were set forth therein, is on file.

**THIRD:** That under Article IV of said Operating Agreement, Section 4.01 allocated the ownership of Holliday Construction, LLC, of Poplarville, Mississippi, as follows:

Henry Scott Holliday:            One Hundred Percent (100%) and acts as President

**FOURTH:** That Henry Scott Holliday is hereby authorized to sign on behalf of the Company any contracts or forms for the company.

**FIFTH:** That Holliday Construction, LLC is still duly organized and existing on this day, and the Operating Agreement still has full force and effect.

  
\_\_\_\_\_  
Henry Scott Holliday

02/01/2019  
\_\_\_\_\_  
Date

Witness my hand seal this 1st day of February year of 2019

  
\_\_\_\_\_  
Ruthie Keller, Notary Public







## REFERENCES



### References:

### Relationship:

- Mason Key**  
District Area Engineer  
Mississippi Department of Transportation
1. 6388 Highway 49 North  
Hattiesburg, Mississippi 39401  
601-58-4050  
mkey@mdot.ms.gov

District Area Engineer for numerous debris contracts with Holliday Construction, LLC.

January 2020 – Present

- John Lee**  
Project Manager  
Huey P Stockstill, LLC
2. P.O. Box 758  
Picayune, Mississippi, 39466  
601-795-7262  
johnl@hueystockstill.com

Project Manager for numerous past projects with Holliday Construction, LLC.

2010 – Present.

- David Fortenberry**  
Bonding Agent  
BXS Insurance
3. 16 Thompson Park  
Hattiesburg, Mississippi 39401  
601-554-7320  
David.fortenberry@bxsi.com

Bonding Agent for each & every contract concerning Holliday Construction, LLC.

2002 – Present

- Rossi Creel**  
Mayor  
City of Poplarville
4. 200 Highway 26 East  
Poplarville, Mississippi 39470  
601-795-8161  
Fax: 601-795-0141

Mayor of the City of Poplarville whom Holliday Construction, LLC has done numerous jobs for.

Present

- Jody Coker**  
Dispatch Manager  
Vulcan Materials Company
5. 1200 Urban Center Drive  
Birmingham, Alabama 35242  
205-298-3000  
Fax: 205-298-2901

Dispatch Manager for a preferred materials vendor of Holliday Construction, LLC

2013 - Present



**Company Contact Information**  
Mon-Sat 7am-6pm  
*26 Years of Experience in Debris Removal*



Holliday Construction, LLC  
534 Highway 26 East  
Poplarville, MS 39470

Tel: 601-795-4389  
Fax: 601-795-2854  
[www.hollidayconstruction.com](http://www.hollidayconstruction.com)

**Authorized to obligate Holliday Construction, LLC**

Scott Holliday	Managing Member	(601) 795-7403
Ivan Holliday	Field Manager	(601) 795-5707
Sarah Phillips	Contract Admin	<a href="mailto:sarah@hollidaycontract.com">sarah@hollidaycontract.com</a>
Abbi Holliday	Contract Admin	<a href="mailto:abbigayle@hollidaycontract.com">abbigayle@hollidaycontract.com</a>
Ruthie Keller	Gen. Management	<a href="mailto:ruthie@hollidaycontract.com">ruthie@hollidaycontract.com</a>
Hiram Smith	Field Manager	<a href="mailto:hiram@hollidaycontract.com">hiram@hollidaycontract.com</a>



**Michael Watson**  
SECRETARY OF STATE

This is not an official certificate of good standing.

**Name History**

Name	Name Type
HOLLIDAY CONSTRUCTION, LLC	Legal

**Business Information**

Business Type:	Limited Liability Company
Business ID:	708001
Status:	Good Standing
Effective Date:	10-11-2001
State of Incorporation:	Mississippi
Principal Office Address:	

**Registered Agent**

Name
Henry S Holliday, Member
534 Hwy 26 E
POPLARVILLE, MS 39470

**Officers & Directors**

Name	Title
Henry S Holliday	Member
587 COWART-HOLLIDAY ROAD	
POPLARVILLE, MS 39470	