
 
3850 North Causeway Blvd    Suite 1530    Metairie, LA     70002    arrdurra.com 

 
 

February 21, 2025 
 
Jefferson Parish Government 
Jefferson Parish Purchasing Department 
General Government Building 
200 Derbigny Street, Suite 4400 
Gretna, LA 70053 
 
Subject:  SOQ 25-004 Routine Engineering Services for Streets Projects (Supplemental) 
 
Dear Selection Committee,  
For over 30 years, Jefferson Parish and Ardurra Group, Inc. (formerly BCG) have partnered to 
successfully deliver a wide range of street and roadway improvement projects. Ardurra is pleased 
to present our qualifications to continue supporting the Parish with high-quality street engineering 
services. 
 
Throughout this long-standing partnership, Ardurra has been a trusted engineering and design 
partner, consistently delivering focused and professional streets-related projects. The attached 
TEC highlights our key personnel, project experience, and expertise, demonstrating our proven 
capability in providing comprehensive street engineering services to the Parish. 
 
Our Ardurra team is led by experienced local professionals with over 120 years of combined 
expertise in street engineering services. This leadership includes Joe Sensebe, Area Leader; Joe 
Becker, Quality Coordinator; David Dodgen, with over 30 years of street design experience; and 
Evan Rullman, a project engineer currently engaged in Jefferson Parish and New Orleans street 
projects. They are supported by a dedicated local team with extensive, recent experience in street 
engineering and design. Our team has successfully delivered projects across Jefferson, Orleans, 
and Ascension Parishes, as well as for the Port of New Orleans. Additionally, we have access to a 
national network of over 1,700 professionals, providing a broad range of technical expertise that 
can be leveraged to meet the Parish’s project needs and objectives. 
 
Ardurra is committed to supporting the Parish in achieving its street project objectives, whether 
through locally funded initiatives or leveraging alternative funding sources such as FEMA, CDBG, 
BRIC, or other grant programs. Our team has the experience and knowledge to guide the Parish 
through these processes, ensuring successful project outcomes. 
 
We look forward to the opportunity to continue serving Jefferson Parish and contributing to the 
successful delivery of infrastructure improvements for its citizens. 
 
Sincerely 
Ardurra Group, Inc. 

 
Joseph Sensebe, PE 
Area Leader 



 TEC Professional Services Questionnaire 

A. Project Name and Advertisement Resolution Number:

B. Firm Name & Address:

C. Name, title and contact information of Principal, as defined in Section 2-926 of the Jefferson Parish
Code of Ordinances, who is a registered, licensed architect, professional engineer, or surveyor in the
State of Louisiana:

D. Name and contact information of employee who is a registered and licensed architect, professional
engineer, or surveyor in the State of Louisiana in the applicable discipline. A subcontractor may be
substituted here only if the advertised Project requires more than one discipline.

E. Please provide the number of employees whose primary function corresponds with each category:

___ Administrative  ___ Estimators ___ Specification Writers 
___ Architects (Licensed)  ___ Geologists ___ Structural Engineers 
___ Chemical Engineers  ___ Geotechnical Engineers  ___ Graduate Engineers 
___ Civil Engineers ___ Interior Designers ___ Project Managers 
___ Construction Inspectors ___ Landscape Architects  ___ Clerical 
___ Ecologists  ___ Land Surveyor  ___ Grant/Funding Specialist 
___ Electrical Engineers   ___ Mechanical Engineers ___ Sanitary Engineers 
___ Engineer Intern        ___ Environmental Engineers  
___ Professional Land Surveyors             ____ TOTAL 

F. Is this submittal by a JOINT-VENTURE?  Please check:  YES  NO

If marked “No” skip to Section I. If marked “yes” complete Sections G-H.       
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 TEC Professional Services Questionnaire 

G. If submittal is by JOINT-VENTURE, list the firms participating and outline specific areas of
responsibility (including administrative, technical, and financial) for each firm. Please attach
additional pages if necessary.

1. 

2. 

H. Has this JOINT-VENTURE previously worked together? Please check:
YES            NO

I. List all subcontractors anticipated for this Project. Please note that all subcontractors must submit a
fully completed copy of this questionnaire, applicable licenses, and any other information required by
the advertisement. See Jefferson Parish Code of Ordinances, Sec. 2-928(a)(3). Please attach additional
pages if necessary.

Name & Address: Specialty: Worked with Firm Before (Yes 
or No): 

1. 

2. 

3. 

J. Please specify the total number of support personnel that may assist in the completion of this Project:

 ________ 
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 TEC Professional Services Questionnaire 

K. List the professional in charge, key persons, specialists, and individual consultants anticipated for this
Project and provide their relevant information below. If necessary, please attach additional
documentation (i.e. resume) that demonstrates the employment history and experience of the Firm’s
key persons that may assist in the completion of this Project. Please attach additional pages if
necessary.

PROFESSIONAL IN CHARGE OF PROJECT: 
Name & Title: 

Project Assignment: 

Name of Firm with which associated: 

Years’ experience with this Firm: 

Education: Degree(s)/Year/Specialization: 

Active registration: Year first registered/discipline: 

Other experience and qualifications relevant to the proposed Project: 
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 TEC Professional Services Questionnaire 

KEY PERSON, SPECIALIST, OR INDIVIDUAL CONSULTANT: 
Name & Title: 

Project Assignment: 

Name of Firm with which associated: 

Years’ experience with this Firm: 

Education: Degree(s)/Year/Specialization: 

Active registration: Year first registered/discipline: 

Other experience and qualifications relevant to the proposed Project: 
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 TEC Professional Services Questionnaire 

L. Work by Firm or Joint-Venture members which best illustrates current qualifications relevant to this
Project. Please include any and all work performed for Jefferson Parish. Please attach additional
pages if necessary.

PROJECT NO. 1 
Project Name, Location and 

Owner’s contact information: Nature of Firm’s Responsibility: 

Completion Date (Actual or 
estimated): 

Estimated Cost: 

Entire Project: Work for which Firm was 
Responsible: 

PROJECT NO. 2 
Project Name, Location and 

Owner’s contact information: Nature of Firm’s Responsibility: 

Completion Date (Actual or 
estimated): 

Estimated Cost: 

Entire Project: Work for which Firm was 
Responsible: 
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 TEC Professional Services Questionnaire 

PROJECT NO. 3 
Project Name, Location and 

Owner’s contact information: Nature of Firm’s Responsibility 

Completion Date (Actual or 
estimated) 

Estimated Cost: 

Entire Project: Work for which Firm was 
Responsible: 

PROJECT NO. 4 
Project Name, Location and 

Owner’s contact information: Nature of Firm’s Responsibility: 

Completion Date (Actual or 
estimated): 

Estimated Cost: 

Entire Project: Work for which Firm was 
Responsible: 
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 TEC Professional Services Questionnaire 

PROJECT NO. 5 
Project Name, Location and 

Owner’s contact information: Nature of Firm’s Responsibility: 

Completion Date (Actual or 
estimated): 

Estimated Cost: 

Entire Project: Work for which Firm was 
Responsible: 

PROJECT NO. 6 
Project Name, Location and 

Owner’s contact information: Nature of Firm’s Responsibility: 

Completion Date (Actual or 
estimated): 

Estimated Cost: 

Entire Project: Work for which Firm was 
Responsible: 
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 TEC Professional Services Questionnaire 

PROJECT NO. 7 
Project Name, Location and 

Owner’s contact information: Nature of Firm’s Responsibility: 

Completion Date (Actual or 
estimated): 

Estimated Cost: 

Entire Project: Work for which Firm was 
Responsible: 

PROJECT NO. 8 
Project Name, Location and 

Owner’s contact information: Nature of Firm’s Responsibility: 

Completion Date (Actual or 
estimated): 

Estimated Cost: 

Entire Project: Work for which Firm was 
Responsible: 
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 TEC Professional Services Questionnaire 

PROJECT NO. 9 
Project Name, Location and 

Owner’s contact information: Nature of Firm’s Responsibility: 

Completion Date (Actual or 
estimated): 

Estimated Cost: 

Entire Project: Work for which Firm was 
Responsible: 

PROJECT NO. 10 
Project Name, Location and 

Owner’s contact information: Nature of Firm’s Responsibility: 

Completion Date (Actual or 
estimated): 

Estimated Cost: 

Entire Project: Work for which Firm was 
Responsible: 
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 TEC Professional Services Questionnaire 

M. List all prior and/or on-going litigation between Firm and Jefferson Parish. Please attach additional
pages if necessary.

Parties: Status/Result of Case: Plaintiff: Defendant: 
1. 

2. 

3. 

4. 

N. Use this space to provide any additional information or description of resources supporting Firm’s
qualifications for the proposed project.

O. To the best of my knowledge, the foregoing is an accurate statement of facts.

Signature: __________________________________ Print Name:_________________________________ 

Title: ______________________________________  Date: ______________________________________ 

Page 14 of 14 
Revised 02/02/2022 



TEC Professional Services Questionnaire 

Page 5 of 32 
Revised 02/02/2022 



TEC Professional Services Questionnaire 

Page 5 of 32 
Revised 02/02/2022 


	Untitled

	A Project Name and Advertisement Resolution Number: SOQ 25-004 Routine Engineering Services for Streets Projects
	B Firm Name  Address where Project work will be performed: Ardurra Group, Inc.
3850 N. Causeway, Suite 1530
Metairie, Louisiana 70002
	C Name title and contact information of Principal as defined in Section 2926 of the Jefferson Parish Code of Ordinances who is a registered licensed architect professional engineer or surveyor in the State of Louisiana: Joseph Sensebe, PE
Principal-in-Charge
Ardurra Group, Inc.
504-454-3866
jsensebe@ardurra.com
	D Name and contact information of employee who is a registered and licensed architect professional engineer or surveyor in the State of Louisiana in the applicable discipline A subcontractor may be substituted here only if the advertised Project requires more than one discipline: Joseph Sensebe, PE
Principal-in-Charge
Ardurra Group, Inc.
504-454-3866
jsensebe@ardurra.com
	Administrative: 195
	Estimators: 2
	Specification Writers: 56
	Architects Licensed: 1
	Geologists: 12
	Structural Engineers: 17
	Chemical Engineers: 13
	Geotechnical Engineers: 0
	Graduate Engineers: 0
	Civil Engineers: 316
	Interior Designers: 0
	Project Managers: 203
	Construction Inspectors: 13
	Landscape Architects: 4
	Clerical: 50
	Ecologists: 38
	Land Surveyor: 24
	GrantFunding Specialist: 7
	Electrical Engineers: 13
	Mechanical Engineers: 27
	Sanitary Engineers: 50
	Engineer Intern: 31
	Environmental Engineers: 50
	Professional Land Surveyors: 24
	TOTAL: 1146
	1: N/A
	2: N/A
	Name  Address: N/A
	Specialty1: N/A
	Worked with Firm Before Yes or No1: N/A
	Specialty2: N/A
	Worked with Firm Before Yes or No2: N/A
	Specialty3: N/A
	Worked with Firm Before Yes or No3: N/A
	J Please specify the total number of support personnel that may assist in the completion of this Project: N/A
	Name  TitleRow1: Joseph Sensebe, PE
	Project AssignmentRow1: Area Leader
	Name of Firm with which associatedRow1: Ardurra Group, Inc.
	Years experience with this FirmRow1: 2 (36 Total)
	Education DegreesYearSpecializationRow1: Master of Science / 1999 / Civil Engineering
Bachelor of Science / 1988 / Civil Engineering
	Active registration Year first registereddisciplineRow1: 1997 / Professional Civil Engineer Louisiana
	Other experience and qualifications relevant to the proposed ProjectRow1: Joe is a project executive/manager with more than 36 years of experience delivering over $3B of complex civil works, infrastructure, environmental, water resources and flood control projects through a variety of delivery platforms such as design-bid-build, construction management at risk, design-build, early contractor involvement, and cost-reimbursement.
	Name  TitleRow1_2: Joseph Becker, PE
Customer Service Manager (CSM)
	Project AssignmentRow1_2: Quality Assurance / Quality Control (QA/QC)
	Name of Firm with which associatedRow1_2: Ardurra Group, Inc.
	Years experience with this FirmRow1_2: 6 (37 Total)
	Education DegreesYearSpecializationRow1_2: Management Development / 1995
Bachelor of Science / 1985 / Civil Engineering
	Active registration Year first registereddisciplineRow1_2: 1992 / Professional Civil Engineer Louisiana
	Other experience and qualifications relevant to the proposed ProjectRow1_2: Joseph has 37 years of engineering experience in engineering planning, design, program management, emergency response, disaster recovery and federal consent decree compliance. Joseph worked for the Sewerage and Water Board of New Orleans for over thirty years and was the General Superintendent of the Sewerage and Water Board for his last ten years at the agency. His experience includes:
	Name  TitleRow1_3: Gerald Preau, PE
Civil Engineer
	Project AssignmentRow1_3: Senior Civil Engineer
	Name of Firm with which associatedRow1_3: Ardurra Group, Inc.
	Years experience with this FirmRow1_3: 10 (45 Total)
	Education DegreesYearSpecializationRow1_3: Master of Science / 1978 / Civil Engineering 
Bachelor of Science / 1975 / Civil Engineering
	Active registration Year first registereddisciplineRow1_3: 1980 / Civil & Environmental Engineer Louisiana 
1983 / Civil Engineer Alabama
	Other experience and qualifications relevant to the proposed ProjectRow1_3: Gerry has 45 years of experience in engineering design and for public works facilities throughout Louisiana. For 15 years, Gerry was employed with the Sewerage and Water Board of New Orleans, responsible for oversight of all aspects of drainage, sewer, and water projects. He provided support and coordination services to the S&WB and the City of New Orleans Dept. of Public Works (DPW) Street Paving Program and reviewed plans and specifications for street repair projects throughout New Orleans. He also served as program manager for the Southeast Louisiana Urban Flood Control Program and the Sewer System Evaluation and Rehabilitation Program, two of the largest S&WB programs prior to Hurricane Katrina. Relevant experience includes:
	Name  TitleRow1_4: David Dodgen, PE
Civil Engineer
	Project AssignmentRow1_4: Senior Civil Engineer
	Name of Firm with which associatedRow1_4: Ardurra Group, Inc.
	Years experience with this FirmRow1_4: 24 (36 Total)
	Education DegreesYearSpecializationRow1_4: Bachelor of Science / 1987 / Civil Engineering
	Active registration Year first registereddisciplineRow1_4: 1994 / Civil Engineer Louisiana
	Other experience and qualifications relevant to the proposed ProjectRow1_4: David has 36 years of experience in civil infrastructure planning, design, and construction throughout Louisiana.
He has managed the design for multiple property developments up to 300 acres including work for the New
Orleans Aviation Board and several Louisiana Port Commissions. His experience includes planning, design and
construction inspection for surface and subsurface drainage systems, retention facilities, major drainage
components such as multi-cell box culverts, earthen dams, road rehabilitation and new construction, rail spur
lines, pipeline, and sewer and water systems. David also has extensive experience in coastal restoration, flood
protection and hydraulic modeling. Following Hurricane Katrina, David assisted the Integrated Planning Team of
the Coastal Protection and Restoration Authority to develop a Master Plan for hurricane protection integrated
with coastal restoration.
	Project Name Location and Owners contact informationRow1: Jefferson Parish West Esplanade
Avenue Crossing of Elmwood Canal
Jefferson Parish, LA

U.S. Army Corps of Engineers
New Orleans District
P.O. Box 60267
New Orleans, LA 70160

Chris Dunn, PE
504.862.1799
	Nature of Firms ResponsibilityRow1: Ardurra prepared a design report followed by design, specifications, and
engineering during construction services for bridge demolition and
replacement as part of the USACE SELA program. The work includes
demolition of two bridges, channel excavation and paving in Elmwood
Canal and Canal No. 2, temporary detouring of traffic, new bridges, new
culvert, and roadway paving. The bridge replacements contain two 12-
foot vehicular lanes with four-foot pedestrian sidewalks with curbs.
Ardurra was also responsible for ROW drawings and disposition of all
utility relocations required for construction.
	Completion Date Actual or estimatedRow1: 2011
	Entire ProjectRow1: $13.75M
	Work for which Firm was ResponsibleRow1: 100% Design and Engineering Services During Construction
	Project Name Location and Owners contact informationRow1_2: Metairie Lawn Drainage Improvements
Jefferson Parish, LA

Jefferson Parish
Department of Public Works
1221 Elmwood Park Blvd., Suite 907
Jefferson Parish, LA 70123

Neil Schneider, Director
504.349.5800
	Nature of Firms ResponsibilityRow1_2: Ardurra designed and furnished engineering services during construction for this project which addressed sewer, water and drainage utilities in addition to the roadway design.  The design included dramatically increasing the subsurface drainage capacity in an area that had historical flooding issues as well as relocation of utilities to accommodate the increased drainage and the design of the roadway to allow for vehicular traffic in a corridor that has significant delivery traffic and is a major corridor to a number of residential addresses and commercial facilities. 
	Completion Date Actual or estimatedRow1_2: 2025
	Entire ProjectRow1_2: $4.3M
	Work for which Firm was ResponsibleRow1_2: 100% Design and Engineering Services During Construction
	Project Name Location and Owners contact informationRow1_3: Intersection Improvements
Clearview Parkway at Veterans Boulevard
Jefferson Parish, LA

Jefferson Parish
Department of Public Works
1221 Elmwood Park Blvd., Suite 907
Jefferson Parish, LA 70123

Neil Schneider, Director
504.349.5800
	Nature of Firms ResponsibilityRow1_3: Ardurra prepared design and furnished construction phase services for improvements to this roadway and intersection (RMLU). The design included 800 LF of triple box culvert for drainage as well as reconstruction of at-grade intersection for two six-lane urban arterial roadways to allow dual and one triple left turn movement.
	Completion Date Actual or estimatedRow1_3: 2003
	Entire ProjectRow1_3: $4.3M
	Work for which Firm was ResponsibleRow1_3: 100% Design and Engineering Services During Construction
	Project Name Location and Owners contact informationRow1_4: St. Tammany Multi-Use Path Along Highway 21

St. Tammany Parish
Department of Public Works
21454 Koop Drive, Suite 2F
Mandeville, Louisiana 70471

Blaine Clancy, PE
985.898.2557
	Nature of Firms ResponsibilityRow1_4: Ardurra was selected to furnish engineering services for a multi-use path along Highway 21. Ardurra’s design will provide for a 10-foot-wide asphalt or concrete path constructed in the existing right of way. Ardurra’s responsibilities include survey of all existing structures and drainage features; soil analysis; preliminary and final engineering design; preparation of all required permits; and environmental documentation for LA DOTD and other local, state and federal agencies. Critical project aspects included establishing the project route to reduce intersections of the multi-use path with vehicular traffic and minimize infringements on existing properties. The design requires clear spanning approximately 100 feet of Flowers Bayou with a pedestrian bridge to minimize any environmental impacts during construction and to reduce environmental permitting constraints.
	Completion Date Actual or estimatedRow1_4: 2018
	Entire ProjectRow1_4: $292k
	Work for which Firm was ResponsibleRow1_4: 100% Design and Engineering Services During Construction
	Project Name Location and Owners contact informationRow1_5: City of New Orleans RR33 Streets Reconstruction

City Of New Orleans 
Department of Public Works
1300 Perdido Street, Suite 6W03
New Orleans, LA 70112

Rick Hathaway, Director
504.658.8000
	Nature of Firms ResponsibilityRow1_5: Ardurra provided engineering design and engineering services during construction for the reconstruction and overlay of multiple blocks in the Carrollton Area of the City of New Orleans in support of their Recovery Roads programs to address defects as a result of storm related damages. This project required the identification of defects, an analysis of the cause of that damage whether it be utility related, street related, or storm related, and separate cost tracking for each type of defect.  Design work had to be to the satisfaction of multiple agencies, such as City of New Orleans, Sewerage and Water Board and FEMA among others.  
	Completion Date Actual or estimatedRow1_5: 2025
	Entire ProjectRow1_5: $12M
	Work for which Firm was ResponsibleRow1_5: 100% Design and Engineering Services During Construction
	Project Name Location and Owners contact informationRow1_6: City of New Orleans
Florida Area and Development Group A

City of New Orleans
Department of Public Works
1300 Perdido Street, Room 6W03
New Orleans, LA 70112

Nguyen Phan, PE
504.658.8000
	Nature of Firms ResponsibilityRow1_6: Ardurra is providing professional engineering design services for FEMAeligible street repairs on assigned streets within the Florida Area and Development Group A project limits. Plans and specifications for the reconstruction include the following design features - roadway pavement complete with curbs; base course for the roadway pavement; subsurface drainage, water, and sanitary sewer installation, modifications, adjustments and repair as required; adjustments as required at driveways, at intersecting streets and at project termini; final grades must be compatible with adjacent properties and provide for a positive flow of water towards catch basins; ramps for the handicapped at intersections. Ardurra’s work includes topographic and right-of-way surveys, preliminary plans, computations used to develop design, participation in the plan-in-hand conference and preliminary construction cost estimate. Following acceptance of the preliminary plans, Ardurra will provide final construction plans and specifications and a final estimate of construction contract cost based on quantities developed from the final plans.
	Completion Date Actual or estimatedRow1_6: Ongoing
	Entire ProjectRow1_6: $747k (fee)
	Work for which Firm was ResponsibleRow1_6: 100% Design and Engineering Services During Construction
	Project Name Location and Owners contact informationRow1_7: Power Boulevard Phase I and II- I-10 to West Esplanade Avenue to Vintage Drive
Jefferson Parish, LA

Louisiana DOTD
1440 US Hwy. 90
Bridge City, LA 70094

Chris Morvant
504.437-3100
	Nature of Firms ResponsibilityRow1_7: Ardurra prepared design and furnished construction phase services for this roadway and drainage project. The design includes roadway (RMLU) and subsurface drainage; horizontal and vertical geometry; intersection and U-turns; and signalization for a four-lane divided urban arterial roadway.
	Completion Date Actual or estimatedRow1_7: 2002
	Entire ProjectRow1_7: $4.3M
	Work for which Firm was ResponsibleRow1_7: 100% Design and Engineering Services During Construction
	Project Name Location and Owners contact informationRow1_8: City of New Orleans RR34 Streets Reconstruction-Adams St.

City Of New Orleans 
Department of Public Works
1300 Perdido Street, Suite 6W03
New Orleans, LA 70112

Rick Hathaway, Director
504.658.8000
	Nature of Firms ResponsibilityRow1_8: Ardurra provided engineering design and engineering services during construction for the reconstruction and overlay of multiple blocks in the Carrollton Area of the City of New Orleans in support of their Recovery Roads programs to address defects as a result of storm related damages. This project required the identification of defects, an analysis of the cause of that damage whether it be utility related, street related, or storm related, and separate cost tracking for each type of defect.  Design work had to be to the satisfaction of multiple agencies, such as City of New Orleans, Sewerage and Water Board and FEMA among others.  
	Completion Date Actual or estimatedRow1_8: 2025
	Entire ProjectRow1_8: $16.7M
	Work for which Firm was ResponsibleRow1_8: 100% Design and Engineering Services During Construction
	Project Name Location and Owners contact informationRow1_9: West Esplanade Avenue at Houma Boulevard
Jefferson Parish, LA

Jefferson Parish
Department of Public Works
1221 Elmwood Park Blvd., Suite 904
Jefferson LA 70123

Neil Schneider, Director
504.349.5800
	Nature of Firms ResponsibilityRow1_9: Ardurra prepared design and furnished construction phase services for this roadway, intersection, and drainage project. Design includes roadway (RMLU); 760 LF of 10ʹ × 9ʹ triple cell box culvert in West Esplanade Canal; intersection improvements; two-lane left turn movement; and phased traffic signals.
	Completion Date Actual or estimatedRow1_9: 2006
	Entire ProjectRow1_9: $3M
	Work for which Firm was ResponsibleRow1_9: 100% Design and Engineering Services During Construction
	Project Name Location and Owners contact informationRow1_10: Anthony Drive Roadway
Improvements
St. Tammany Parish, LA

St. Tammany Parish
Department of Public Works
21454 Koop Drive, Suite 2F
Mandeville, Louisiana 70471

Blaine Clancy, PE
985.898.2557
	Nature of Firms ResponsibilityRow1_10: Ardurra was selected to furnish engineering services for the replacement of 60 failed concrete road panels on Anthony Drive in Slidell. Ardurra’s responsibilities include site inspection to identify quantity of failed street panels; preparation of preliminary and final design for repair; and engineering support during construction including weekly inspections. Ardurra’s design provides for the removal and replacement of 71 failed concrete roadway panels with new 8-inch-thick concrete panels as well as contiguous curbing on Anthony Dr. The design includes removal of 8 inches of existing non-granular soil existing base; addition of a new base with 6 inches of compacted granular material; placement of steel dowels at perimeter joints; and placement of new 8-inch-thick concrete road slab panels with sealed expansion joints. The replaced roadway gutter is sloped to alleviate ponding where possible.
	Completion Date Actual or estimatedRow1_10: 2019
	Entire ProjectRow1_10: $3.3M
	Work for which Firm was ResponsibleRow1_10: 100% Design and Engineering Services During Construction
	Defendant1: N/A
	StatusResult of Case1: N/A
	Defendant2: N/A
	StatusResult of Case2: N/A
	Defendant3: N/A
	StatusResult of Case3: N/A
	Defendant4: N/A
	StatusResult of Case4: N/A
	N Use this space to provide any additional information or description of resources supporting Firms qualifications for the proposed projectRow1: ABOUT ARDURRA GROUP, INC. 
Headquartered in Metairie, Ardurra has been providing engineering services throughout Louisiana since 1987. The firm has developed an expertise in civil works projects - specifically hydraulic modeling, drainage, flood control, sewer, water, wastewater, and streets for local public agencies. In this regard, Ardurra’s staff of over 1,146 professional and technical personnel have completed in excess of $2B in assessment, design, development of O&M manuals, construction management and program management of related facilities in the region. 

1. PROFESSIONAL TRAINING & EXPERIENCE 

Ardurra has carefully crafted a team of seasoned professionals with the experience and capabilities to lead a successful project. Proposed personnel have been extensively involved in the hydraulic modeling of numerous drainage basins in Jefferson and Orleans Parishes. Notable experience includes hydraulic design of the Harahan Pump to the River project involving pumping 1,200 cfs through over 8,700 LF of triple pressure pipes, hydraulic design for City of New Orleans master drainage plan, and urban flood control projects for Jefferson Parish involving feasibility studies for canal and roadway drainage. Key personnel:
		2025-02-21T11:04:12-0600
	Joseph Sensebe, PE


	Print Name: Joseph Sensebe, PE
	Title: Principal-in-Charge
	Date: 2/21/25
	Text2: N/A
	Text3: N/A
	Text4: We have no current or past litigation involving any Jefferson Parish projects.
	Text5: N/A
	Text6: N/A
	Text7: N/A
	Joint Venture: No
	Joint Venture 2: No
	AddlField1: Project Directory, Ardurra Group, Métairie, LA.  As the leader responsible for the delivery of Ardurra projects in Louisiana and Mississippi, leads a multi-disciplinary team of professionals that delivery a variety of engineering products to local, state, and federal clients.  Is ultimately responsible for the quality, coordination, collaboration with clients, schedule, and budget to assure that projects meet client expectations. Oversees the delivery of projects to clients such as USACE, Jefferson Parish, Ascension Parish, St Bernard Parish, the City of New Orleans, and the sewage and Water Board of New Orleans.  Majority of the local office portfolio is focused on public infrastructure and related infrastructure projects.
 
RR 216 East Carrollton Group B, C (PMOI), New Orleans, LA – Ongoing. Area Manager & Principal In Charge.  Responsible for the overall project delivery oversight that included project support, assignment of resources, quality, adherence to schedule, budget & scope, and support of the PM in meeting all the project needs. Scope includes the design to include the survey of the existing conditions, verification of utilities including type, location, depth, & sizes. The project includes the repair or replacement of utilities underneath the roadway where needed, engineering & design associated with drainage, water, sewer, streets, utility coordination and the coordination with other City departments. Estimated construction price of approximately $30M.
 
Metairie Lawn Drainage Project, Jefferson Parish, LA – Ongoing. Area Manager & Principal In Charge.  The project includes all aspects of street design work, including the preexisting survey, verification of utilities and their location, depth, and sizes. In order to install a significantly larger drain line in the area, current utilities had to be relocated. This project includes preliminary and final design and features street pavement, curbs and gutters, ADA ramps as required, the installation of utilities and the close coordination with existing active utilities while maintaining service throughout the construction process. Designing the work in an urban environment means we must always consider access for residential and commercial services as well emergency vehicles throughout the project.
 
Coventry and Russell Street Drainage Pump Stations, Jefferson Parish, LA – Ongoing. Area Manager & Principal In Charge. Selected as the sub-consultant for 2 projects in Jefferson Parish that will each construct a new drainage pumping station in an isolated area experiencing significant flooding. For the Coventry Street DPS in River Ridge, Ardurra is tasked with the coordination of the mechanical pump selection and sizing the pump and physical characteristics of the station for the selected pumps. Project includes designing approx. 500 feet of discharge piping from the station that will then go over the river levee and discharge into the Mississippi River.
 
Consolidation of Riverbend Oxidation Pond to the Munster Wastewater Treatment Plant, St. Bernard Parish, LA – ongoing. Area Manager & Principal In Charge. Responsible for the overall project delivery oversight that included project support, assignment of resources, quality, adherence to schedule, budget and scope and support of the project manager in meeting all of the project needs.  The project is to upgrade the existing pump station at the Riverbend Oxidation Pond and construct a force main to transfer flows for treatment to the existing Munster WWTP.
	AddlField12: City of New Orleans RR34 Streets Reconstruction-Adams St. Ardurra provided engineering design and engineering services during construction for the reconstruction and overlay of multiple blocks in the Carrollton Area of the City of New Orleans in support of their Recovery Roads programs to address defects as a result of storm related damages. This project required the identification of defects, an analysis of the cause of that damage whether it be utility related, street related, or storm related, and separate cost tracking for each type of defect.  Design work had to be to the satisfaction of multiple agencies, such as City of New Orleans, Sewerage and Water Board and FEMA among others.
 
General Superintendent. 2008-2017. As the General Superintendent, Joseph was the Chief Technical Officer for an agency of over 1,100 personnel. His responsibilities included direction, management, and supervision of all aspects of Sewerage and Water Board operations, maintenance and design for sanitary sewer, potable water, storm drainage as well as power generation and distribution. These responsibilities included the Departments of Operations, Engineering, Networks, Facility Maintenance, Environmental Affairs, Emergency Management, Support Services and Plumbing.
 
Sanitary Sewer Consent Decree. 1998-2017. Owner’s representative for over 20 years. Intimately involved with Consent Decree negotiations between the Sewerage and Water Board of New Orleans and the Federal Government from 1996 through 1998 and with the compliance to that decree from 1998 through 2017. He was the Board expert in several areas of both construction and management and played a key role in the development and implementation of the Board’s Preventive Maintenance Manual as well as the Emergency Response Manual, both of which are included in the final consent decree. From 1998 through 2017, he was intimately involved in daily consent decree compliance as well as review of quarterly and annual compliance reporting. Through this effort, Joe cultivated a positive relationship with the Department of Justice and the EPA regional offices.
 
Disaster Recovery. 2005-2017. Extensive experience negotiating with Federal Emergency Management Agency and the state of Louisiana. Assisted in obtaining, and ensuring compliance with all accounting and tracking requirements, over $2 billion in federal recovery dollars for both the City of New Orleans and the Sewerage and Water Board since the federal levee failures following Hurricane Katrina. Additional similar experience with other federal agencies have assisted in obtaining an additional $1.5 billion in recovery funds.
 
Department Manager. 1990-2007. From 1987-1999 was responsible for supervision of activities associated with sewer, water and drainpipe repair and appurtenances within the city of New Orleans. Responsible for a staff of over 150 positions, including engineers, clerical staff, and construction crews. Operating and capital budget of over $10 million annually. From 1999-2007 was responsible for engineering design and submittal review for all sewer, water and Board maintained drainage within the city of New Orleans. This review included any private, city, state or federal project involving utilities in the public right of way within the city of New Orleans. Worked closely with a wide variety of both local and out of state consulting firms, as well as both large and small contractors, to ensure compliance with Board specifications.
	AddlField13: City of New Orleans Department of Public Works Paving Program, Sewerage & Water Board, New Orleans, LA. For 15 years, every paving project in Orleans Parish was reviewed by either Gerry or those under his direct supervision, for project’s impact on S&WB facilities. The work included evaluation of existing utilities within the project limits and design of utility improvements, which were added to the project under a cost sharing agreement between the S&WB and the City of New Orleans. Gerry was the author of this cost sharing agreement. Gerry was involved in the paving projects from inception (preliminary cost estimates) through design, construction and final close out. He was responsible for approval of invoices from Dept. of Public Works for reimbursement costs incurred to include S&WB work. This included development of design standards, budgets, and monitoring DPW schedules. Gerry participated in the development of the 1992 City of New Orleans DPW Standard Specs for Street Paving.
 
City of New Orleans Department of Public Works Capital Improvement Program, New Orleans, LA. Due to Gerry’s experience with DPW’s paving program, he was assigned to the DPW under a staff extension agreement, to manage the City’s $160M CIP. This included management of design, construction, scheduling, budgets and coordination with S&WB and other utilities. He was responsible for the initial implementation of the City’s DDBE Participation Policy on a DPW paving project. He drafted appropriate language to be included in bid documents and developed new policies and procedures for the review of bids to ensure compliance with the DBE Policy.
 
Sewerage & Water Board of New Orleans Sewer System Evaluation and Rehabilitation Program, New Orleans, LA. Gerry served as program manager from program inception until 2000. The program involved a citywide sewer system evaluation study; repair of defects noted in the study; development of a computer model to evaluate capacity deficiencies; design and construction of projects to alleviate deficiencies in the sewerage system; development of standards, budgeting, scheduling, controls, and quality assurance. This was the first S&WB program to leverage scheduling and program control tools to track progress.
 
Sewerage & Water Board of New Orleans Southeast Louisiana Urban Flood Control Program, New Orleans, LA. Gerry served as program manager for this SELA urban flood control program, which was largely funded by the USACE. The $400M program included development of a computer model of the stormwater drainage system to evaluate areas subjected to repeated flooding from storm water runoff, as well as design and construction of drainage projects to alleviate flooding. Gerry was responsible for all aspects of the program including development of standards, evaluation of the existing drainage system, design, construction, budgeting, and scheduling.
 
State of Louisiana Department of Transportation Submerged Roads Program Utility Evaluation, South Louisiana. Gerry served as project engineer for this program consisting of providing program administration, management, utility assessments, GIS and electronic deliverables, and other engineering services for necessary repairs to federal aid eligible roadways in Jefferson, Orleans and St. Bernard Parishes following Hurricane Katrina. His primary focus was performing utility assessments to determine rehabilitation or replacement requirements prior to street construction taking place.
	AddlField14: Metairie Lawn Drainage Improvements. Ardurra designed and furnished engineering services during construction for this project which addressed sewer, water and drainage utilities in addition to the roadway design.  The design included dramatically increasing the subsurface drainage capacity in an area that had historical flooding issues as well as relocation of utilities to accommodate the increased drainage and the design of the roadway to allow for vehicular traffic in a corridor that has significant delivery traffic and is a major corridor to a number of residential addresses and commercial facilities. 
 
St. Tammany Parish Multi-Use Path Along Hwy 21, St. Tammany Parish, LA. Lead design engineer for survey, soil analysis, prelim & final design, environmental permitting for LADOTD, and construction phase services for 10-foot-wide asphalt or concrete path along Hwy. 21.
 
Ascension Parish Drainage Improvements, LA. David served as technical advisor to the Ascension Parish Planning Commission to review and approve all subdivision, drainage, and development improvements within the Parish. He also prepared technical appeal of revised FEMA flood study and maps.
 
Lake Providence Port Natchitoches Parish Port and Port of Manchac Infrastructure Improvements, LA. Project manager for planning, design and construction phase services for port improvements including roads, drainage, building layout and relocations and railway spur lines.
 
Route LA 1, Thibodaux, LA. Project manager for environmental assessment of proposed plan to use LA 1 and LA 308 as a couplet system in Thibodaux, LA. The project included design and construction phase services for realignment of a portion of LA 1 along an S-curve, four new bridges across Bayou Lafourche, turn lane additions at major intersections and traffic signalization improvements.
 
T-Bois Bridge Replacement, Larose, LA. Project manager for design and construction phase services for replacement of an existing pontoon bridge across Bayou Lafourche with a lift span bridge. The project featured approach roadways supported by sheet pile bulkhead along Bayou Lafourche bank to support additional turn and travel lanes.
 
Relocation of LA 486, Natchitoches, LA. Project manager for alignment analysis and design for relocation of a portion of LA 486 and an access road for the Natchitoches Parish Port.
 
Dyer Road Bridge Replacement, Zachary, LA. Project manager for design and construction phase services for replacement of an existing bridge crossing of the Comite River. Tasks included line and grade study, topographical and right-of-way surveys, and preparation of design plans and specifications.
 
Ascension Parish 9th and 10th Road Programs, Ascension, LA. Project manager for construction
administration of parish wide road improvement programs including new roadways and overlays.
 
Gretna Boulevard Utility Relocation, Gretna, LA. Project manager for design of water and sewer utility relocation for highly congested corridor.
	Name  TitleRow1_5: Ryan Ruiz
Resident Inspection/CADD Designer
	Project AssignmentRow1_5: Resident Inspection and CADD Designer
	Name of Firm with which associatedRow1_5: Ardurra Group, Inc.
	Years experience with this FirmRow1_5: 10 (26 Total)
	Education DegreesYearSpecializationRow1_5: Bachelor of Science / 2006 / Information Technology
Associate of Science / 2004 / Computer Network and Security Technology
	Active registration Year first registereddisciplineRow1_5: N/A
	Other experience and qualifications relevant to the proposed ProjectRow1_5: Ryan has 24 years of experience in construction inspection, debris monitoring and database management. He played a key role in Hurricane Katrina cleanup and debris management efforts responsible for development of procedures, database management, map software training and debris monitoring of commercial and residential areas as well as monitoring at debris drop-off locations. Project experience includes:

	AddlField15: Site Inspector, Bonnabel Canal Drainage Improvement Project, Jefferson Parish, LA. This project involves planning and design for canal dredging, widening and bank stabilization to improve drainage through the Bonnabel Canal.
 
Site Inspector, Lake Hermitage Marsh Creation Project, Plaquemines Parish, LA. Ardurra was
selected to furnish engineering planning, design, and construction phases services for this project. Construction Restoration
 
Resident Inspector, Gretna Boat Launch on the Mississippi River Project, Jefferson Parish, LA.
Resident Inspector responsible for daily site inspections. Project entails driving pipe piles, concrete pile cap formations, steel girder installations, and electrical component relocation and installations. Work includes issuing daily reports, conduct Davis Bacon payroll interviews, coordinate with Kostmayer Construction on any project operation issues that may deviate from the contract plans and specifications, and review invoices and payment applications.
	Name  TitleRow1_6: William “Billy” Blackwell
Machinery Specialist
	Project AssignmentRow1_6: Machinery Specialist
	Name of Firm with which associatedRow1_6: Ardurra Group, Inc.
	Years experience with this FirmRow1_6: 41 (61 Total)
	Education DegreesYearSpecializationRow1_6: Multiple CM/I Certifications
	Active registration Year first registereddisciplineRow1_6: N/A
	Other experience and qualifications relevant to the proposed ProjectRow1_6: Billy’s successful career working in both the engineering consulting and construction fields has made him an invaluable team member. He supervises all Ardurra’s construction work and resident inspectors. He is certified as a class IV sewer plant operator with the Louisiana Dept of Health & Human Resources, holds a wastewater collection systems class III and water distribution class IV, and is a licensed electrician. Billy has extensive experience in both the design and construction of major drainage pumping stations. He collaborated in the design and supervised the construction of Cousins Pumping Station in Jefferson Parish. Relevant experience includes:
	AddlField16: Jefferson Parish Replacement and Point Repair of Sewer Mains, Jefferson Parish, LA. This project consisted of the development of specifications and standard plans for construction, to be bid on an annual basis, for the replacement and point repair of sewer mains throughout Jefferson Parish. Billy assisted in development of contract documents and was responsible for coordinating the functions of contractor crews, field inspection personnel and Jefferson Parish Department of Sewerage personnel.
 
Jefferson Parish Sewerage Improvements South New Orleans Subdivision, Jefferson Parish, LA. Billy served as project manager for the construction of 25,000 LF of gravity main sewer line, three lift stations and 4,500 LF of force mains and manholes. Work included restoration of concrete and asphalt roadway, driveways and sidewalks, dewatering, waterline relocations, connecting 9,900 LF of house service liner, and relocation of fire hydrants and miscellaneous hidden infrastructure.
 
Jefferson Parish Manhattan Boulevard Phases I and II, SP No. 742-01-41, FAP No. 86199004, Jefferson Parish, LA. Billy was responsible for daily supervision of contractor operations and the inspection and testing for construction of this major four-lane arterial roadway. Work included verification and recording of all pay quantities to LDOTD standards and the preparation and negotiation of change orders.
 
Jefferson Parish Various Roadway and Bridge Projects, Jefferson Parish, LA. Billy was responsible for daily supervision of contractor activities and inspection laboratory on roadway and bridge projects in Jefferson Parish. Projects included multi-span bridge structures for Vintage Drive crossing the Duncan Canal and Canal No. 17; type II AASHTO girder structures on Breaux Street crossing Convent Canal and Patriot Street crossing Canal A.
 
Jefferson Parish Cousins Pumping Station, Jefferson Parish, LA. Billy served as project engineer for the construction of this $7.3M drainage pumping station. Duties included interpretation of plans and specifications and verification of installation tolerances on mechanical equipment.
 
Jefferson Parish Westbank and Eastbank Sewerage Mini Systems, Jefferson Parish, LA. Billy was instrumental in the design of these two systems including evaluation of existing sewerage lift stations, I&I investigations and design of new pump and control systems.
	Name  TitleRow1_7: Ann Springston Shires, PE
Senior Civil and Hydraulic Engineer
	Project AssignmentRow1_7: Senior Civil and Hydraulic Engineer
	Name of Firm with which associatedRow1_7: Ardurra Group, Inc.
	Years experience with this FirmRow1_7: 31 (41 years total)
	Education DegreesYearSpecializationRow1_7: Bachelor of Science / 1982 / Civil Engineering
	Active registration Year first registereddisciplineRow1_7: 1992 / Professional, Civil, Environmental Engineer Louisiana, 2008 / Civil Engineer Texas
2015 / Professional Engineer New York, 2019 / Professional Engineer Florida
	Other experience and qualifications relevant to the proposed ProjectRow1_7: Ann has 41 years of experience in civil engineering planning and design throughout Louisiana, with a focus on open channel hydraulics, pipeline hydraulics, hydrologic analyses, computer modeling and pump stations. Relevant experience includes:
 
Jefferson Parish Letter of Map Revision (LOMR). Ardurra produced and delivered a Final Post Project HEC-RAS Model, post project work maps, annotated FIRM maps, GIS layers and a Hydraulic Analysis in support of Jefferson Parish’s efforts to revise the FEMA floodplain maps with a Letter of Map Revision (LOMR) process for the Harahan Basin in Jefferson Parish.
	AddlField17: Project Manager, Anthony Drive Roadway Improvements, Slidell, LA (2015). Ann was to the project manager of this project to replace failed concrete road panels on Anthony Drive in Slidell. The work consisted of removal and replacement of approximately 71 failed concrete roadway panels including contiguous curbing on Anthony Drive with new 8” thick concrete panels. The work also included the removal of 8 inches of existing non granular soil existing base, adding a new base with 6 inches of compacted granular material, placement of steel dowels at perimeter joints and placing a new 8-inch-thick concrete road slab panels with sealed expansion joints. The replaced roadway gutter is sloped to alleviate ponding where possible. Ardurra’s responsibilities include site inspection to identify quantity of failed street panels; preparation of preliminary and final design for repair; and engineering support during construction including weekly inspections.
 
Project Manager, Blue and Green Corridors (2018 - 2019). As a subconsultant, Ardurra provided hydraulic modeling services to support the design of the City of New Orleans Blue and Green Corridors project. The project included improvements to stormwater management, flood risk reduction, streets, traffic and intersection safety, parkways, medians, adjacent parking spaces, high-quality multimodal facilities in and across neighborhoods with new public spaces including plazas, seating areas, play areas, bicycle lanes and racks, shared use paths and sidewalks, and transit stops.
 
Program Manager, Florida Area & Development Group A, New Orleans, LA (2017 - 2022). Ann serves as the project manager for this final design, survey, soil analysis, environmental, site inspection and construction phase services for FEMA-eligible street repairs including roadway pavement complete with curbs, drainage, water, sanitary sewer, ADA ramps at intersections. The design includes base course for roadway pavement; subsurface drainage, water, and sanitary sewer installation, modifications, adjustments, and repair as required; and adjustments as required at driveways, at intersecting streets and at project termini. This project has an estimated construction budget of $10 million and the design scope of work includes repaving 20 city blocks of asphalt roadway from curb-to-curb, patching the roadway with asphalt, repairing damaged sidewalks and driveway aprons, installing ADA compliant curb ramps at intersections, and replacing/repairing damaged underground water, sewer and/or drainage lines.
 
Project Manager, Ben Thomas Road Sidewalk Improvements, Slidell, LA (2016-2018). Project manager for preliminary and final design, survey, soil analysis, environmental, site inspection and construction phase services for roadway improvements, sidewalk and drainage along Ben Thomas Rd between US11 and Bryan Rd. The design includes design of a sidewalk and drainage system based on the LADOTD standards and in accordance with St. Tammany Parish requirements for installing culverts and subsurface drainage. Roadside drainage is designed for the 10-year storm.
 
 
	AddlField18: Metairie Lawn Drainage Improvements, Metairie, Louisiana. Design of proposed drainage network, to parish standard. Designed replacement waterlines throughout the project area. Aided in drafting of technical specifications. Detailed custom drawings when client standards were not applicable. Drafted summaries of quantities as well as cost estimates at various stages of design. Ste proposed grade lines to ensure proper flow to the catch basins of the proposed drainage network. Solved complex conflicts with existing utilities. Met with local utilities to coordinate relocations.
 
Engineer, Russell Street Pump Station, Metairie, Louisiana (2022 – 2023). Detailed structural drawings showing proposed improvements. Worked alongside project managers as well as senior engineers. Site visits to layout station. Hydrologic calculations to properly size pumps and well as wet well. Drafting of system curve for the station.
 
Engineer, SELA Program Management, New Orleans, Louisiana (2021 – 2023). Worked with Army Corps of Engineers and Sewerage and Water Board of New Orleans to get approval for credit packages. Which involved tracking a multitude of different variables. Aided in design and drafting of plans for fixes in damaged box culverts.
 
Engineer, East Carrollton Group B&C, New Orleans, Louisiana (2021 – 2023). Worked alongside the Project Manager making needed changes to the plans, using Autodesk’s Civil 3D. Made field visits to verify accuracy of plans. Designed gravity drainage networks, as well as water lines. Set proposed grade lines to ensure proper drainage within given constraints. Aided in drafting technical specifications. Managed job estimate using Microsoft Excel.
 
Engineer, Florida Area and Development Group A, New Orleans, Louisiana (2021 – 2023). Worked alongside the Project Manager making needed changes to the plans, using Autodesk’s Civil 3D. Met with client to discuss deliverables as well as comments. Made field visits to check accuracy of plans. Managed job estimate using Microsoft Excel.
 
Engineer, Perrier and Webster Box Canal Replacement, New Orleans, Louisiana (2022 – 2023). Detailed structural drawings showing proposed box culvert and joints between existing box and proposed box culvert. Set proposed grade line to ensure proper flow to existing catch basins. Site visits to understand existing conditions and evaluate scope of failure. Set proposed waterline locations ensuring proposed lines are within constraints given by local utilities.
 
Engineer, Marvin Braud Pump Station, Sorrento, Louisiana (2022 – 2023). Detailed structural drawings showing proposed improvements. Worked alongside project managers as well as senior engineers. Site visits to coordinate with owner. Aided in design of large concrete slab on site intended for crane use.
 
	Name  TitleRow1_8: Evan Rullman, EI
	Project AssignmentRow1_8: Cost Estimator
	Name of Firm with which associatedRow1_8: Ardurra Group, Inc.
	Years experience with this FirmRow1_8: 4 (4 Total)
	Education DegreesYearSpecializationRow1_8: Bachelor of Science / 2021 / Civil Engineering
	Active registration Year first registereddisciplineRow1_8: Engineering Intern Louisiana
	Other experience and qualifications relevant to the proposed ProjectRow1_8: Evan has worked for Ardurra since 2021, gaining experience in water, wastewater, and public works projects with a focus on hydrology. This experience includes treatment process selection, hydraulic analysis and conveyance design, bench scale and pilot studies, biosolids management, water quality control and regulatory compliance, public water system monitoring, and source water and distribution water quality control and management. 
	Addl Info 15: Joseph Sensebe
• 36 years of engineering expertise in the Orleans region
• Experience in project management, drainage, sewerage and water projects
• Delivered major projects for USACE, Jefferson Parish, Ascension Parish, St. Bernard Parish, City of New Orleans and the Sewerage and Water Board

Joseph Becker
• Employed by Sewerage and Water Board for over 30 years including General Superintendent for over ten years
• Supervised all aspects of drainage, sewerage, water and power capital improvements and operations
• Delivered major and minor H&H projects 

Gerald Preau, PE, Senior Civil Engineer 
 • 45 years of experience in civil engineering planning, design, and construction 
 • worked with S&WB for 15 years overseeing all aspects of drainage, sewerage, and water projects 
 • program manager for Sewerage & Water Board (S&WB) of New Orleans SELA and SSERP, two of the largest S&WB programs prior to Hurricane Katrina 

David Dodgen, PE, Senior Civil Engineer 
 • 36 years of experience in drainage, water, sewer and street planning, design, and construction oversight 
 • key role in drainage projects in Jefferson Parish and improvements to Bonnabel Canal 
 • technical advisor to Ascension Parish Planning Commission for drainage projects 
 • planned and designed enlargement of all bayous without the Marvin Braud Pumping Station for the East Ascension Consolidated Drainage Board 

Billy Blackwell, Machinery Specialist 
•  61 years of construction related experience and cost estimating experience in southeast Louisiana 
• extensive experience in the construction of roadway, water, sewer, and drainage projects in Jefferson Parish

2. CAPACITY FOR TIMELY COMPLETION OF NEWLY ASSIGNED WORK 
Ardurra’s professional, technical, construction and support personnel proposed for Jefferson Parish projects are currently available and mobilized to begin work. Ardurra has multiple contracts that are in the final stages of completion, which makes available several professional and construction personnel. Ardurra’s significant newly assigned work includes disaster recovery work, which draws upon a different skillset than required for Jefferson Parish routine engineering services. Ardurra’s track record with Jefferson Parish projects is a testament to our project managers’ and professional staff’s ability to deliver projects on time and within budget. 

3. LOCATION OF PRINCIPAL OFFICE WHERE WORK WILL BE PERFORMED 
All work will be completed in Ardurra’s office located at 3850 North Causeway Blvd, Suite 1530, Metairie, LA  70002

4. ADVERSARIAL LEGAL PROCEEDINGS BETWEEN THE PARISH & THE FIRM 
Ardurra is not involved in any current, or previous legal proceedings with Jefferson Parish. 
	Addl Info 16: 5. PRIOR SUCCESSFUL COMPLETION OF PROJECTS OF THE TYPE AND NATURE OF ROUTINE ENGINEERING SERVICES 
Ardurra has provided program management services to Jefferson Parish for the  CIP, which includes routine engineering services related to drainage and flood control. These services were expanded to include program management for the federally funded and cost shared Southeast Louisiana Flood Control Program. Since 1997 the program has invested $2B in drainage improvements for which Ardurra has led the interface with the United States Army Corps of Engineers (USACE). Other routine engineering services contracts and similar projects include:

USACE New Orleans District Hurricane Katrina Flood Protection Projects- Design of floodwalls along Inner Harbor Navigation Canal, design of control structures for Bayous Bienvenue and Dupre, and design of temporary closure structures at several outfall canals. Reference: Chris Dunn, 504.862.1799 

USACE New Orleans District West Esplanade Ave Crossing of Elmwood Canal- Preliminary and final design as well as construction supervision of this canal crossing. Reference: Chris Dunn, 504.862.1799

Ascension Parish- $63M Sewer Capital Program  Part of program management team, design and construction oversight for WWTP improvements. Reference: Bill Roux, 225.450.1340 

South Florida Water Management District S-5A Pump Station Refurbishment- Design report for feasibility of modernization of existing horizontal drainage pumps and their driver machinery and automation of station operations at this pumping station. Design and construction oversight for refurbishment of pumping station. Reference: Richard Virgil, 561.682.6759 

6. SIZE OF FIRM 
Ardurra has ample manpower, professional qualifications, and direct and relevant experience to furnish Jefferson Parish with routine engineering tasks to include project evaluation, design, drafting of technical plans, development of technical specifications and construction administration. 

7. PAST PERFORMANCE ON PARISH CONTRACTS 
For 40 years Ardurra has been providing engineering services within the metropolitan area to include multiple Parishes, the Sewerage & Water Board of New Orleans, and the city of New Orleans Public Works Department. Ardurra has successfully completed more than 20 projects for Jefferson Parish and is currently furnishing program management services for Jefferson Parish’s Drainage  CIP/ SELA program. Other recent Jefferson Parish work includes drainage improvements to Bonnabel Canal and Hoey’s Pump to the River Economic Study. In each case, Ardurra completed projects on time, without cost overruns, and without design inadequacies. Ardurra has delivered multiple projects efficiently and within expectations. Ardurra personnel have not been held at fault for errors or omissions on previous projects. 
Some of Ardurra’s Jefferson Parish projects include: 
- Power Boulevard Phase I West Esplanade Avenue to Vintage Drive 
-  Power Boulevard Phase II I-10 to West Esplanade Avenue 
-  West Esplanade Avenue at Houma Boulevard 
- Drainage Improvements Suburban Canal Veterans Blvd. to West Esplanade Avenue 
- Drainage Improvements Huey P. Long Bridge Westbank Traffic Circle 
-  Cousins Pumping Station Addition 
- Intersection Improvements Clearview Parkway/West Metairie Avenue 


